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SECTION I

NOTICE INVITING TENDER
NIT No.: CSEZ-CSZA0I(2)/14/2022-SEZCochin dated 07-02-2025

The Secretary, Cochin Special Economic Zone Authority (CSEZA), under the Ministry
of Commerce and Industry, Government of India; invites Tenders from experienced
and competent bidders, meeting the prescribed qualifying criteria as mentioned in
tender document.

Extension and Modification of Main Canteen

1. | Name of Work: at CSEZ, Kakkanad

Cochin Special Economic Zone, Kakkanad,

2. | Location Cochin, Kerala

Website for Procurement/ https://eprocure.gov.in/epublish/app;
downloading Tender www.csezauthority.in
3. .
document/Corrigendum
/Addendum

Rs. 21,01,635/- (Rupees Twenty-One Lakh One
Thousand Six Hundred and Thirty-Five only)

4. | Estimated Cost of Work excluding GST

Rs. 42,033/- [Rupees Forty-Two Thousand

Earnest Money Deposit Thirty-Three Only] (Refundable)

(EMD)

Note: - EMD is to be submitted as a Demand Draft issued by a Scheduled
Commercial Bank drawn in the name of “CSEZ Authority Fund” payable at
Ernakulam along with the bid. No interest shall be paid by CSEZA on the EMD

6. | Period of Work : | 60 days from the date of Award of Work.
7. | Validity of Bid/Tender : | 90 Days from the date of opening of tender
8. | Pre-bid Meeting : | Date: 12-02-2025; Time: 11:30 hours

Last date & time for
g, | Submission of Technical & | | ;- 5055, Tine: 15:00 hours
Financial Bid along with

EMD.

10.|0Opening of Technical Bid 17-2-2025; Time: 15:30 hours

11.|Opening of Financial Bid : | Will be intimated to Eligible Bidders
The Secretary, CSEZA, CSEZ Administrative
CSEZA Contact Building, Kakkanad, Cochin - 682 037
121 formation *| Telephone: 0484 2413111

E-mail: Secretarycseza@gmail.com
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There shall be no Tender Fee for submission of Bids. Exemption for EMD shall
not be applicable for bidders having relevant registration such as MSME in
case of works contract

If the office of CSEZA happens to be closed on the last date and time mentioned

for any of the event, the said event will take place on the next working day at
the same time and venue.

For and on behalf of CSEZA

(Sd/-)
The Secretary,

CSEZA
Disclaimer: The purpose of this NIT is to provide interested parties with information to
assist the preparation of their bid. While CSEZA has taken due care in the preparation of
the information contained herein, and believe it to be complete and accurate, neither it
nor any of its authorities or agencies nor any of its respective officers, employees, agents
or advisors give any warranty or make any representations, expressed or implied as to
the completeness or accuracy of the information contained in this document or any
information which may be provided in association with it. Further, CSEZA does not claim
that the information is exhaustive. Respondents to this NIT are required to make their
own inquiries/ surveys and will be required to confirm, in writing, that they have done
so and they did not rely solely on the information in NIT. CSEZA is not responsible if no
due diligence is performed by the bidders.
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SECTION-1I

INSTRUCTIONS TO BIDDER

GENERAL INSTRUCTIONS TO BIDDER

a. The purpose of these instructions to serve as a guide to Bidders for preparing offer for

carrying out the work in all respects.

b. The Website for downloading tender document is https://eprocure.gov.in/epublish/app;

(1)

(2)

(3)

1.5

www.csezauthority.in. Bidders are advised to visit the above website regularly for updates,
i.e, Addendum/Corrigendum, if any. All the Addendum/Corrigendum up to submission of
tender shall be the part of tender. The full details about the work, specifications, drawings if
any, terms and conditions etc. shall be available in the Tender Document.

Submission of a tender by a tenderer implies that the tenderer has read this notice and all
other Tender Documents and has made himself aware of the scope, the specifications, and
conditions of contract, local conditions and other factors having bearings on the execution of
the work.

CSEZA desires that the bidders, or its suppliers, contractors and consultants observe the
highest standard of ethics during the performance, procurement and execution of work
tendered herein. In pursuance of this requirement, CSEZA:

Defines, for the purposes of this provision, the terms set forth below:

“Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;

“Fraudulent Practice” means any act of submission of forged documentation, or omission,
including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead,
a party to obtain a financial or other benefit or to avoid an obligation, or to succeed in a
competitive bidding process;

“Coercive Practice” means impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions of a

party;

“Collusive Practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another party.

Will reject the award of Contract, even at a later stage, if it arrives at a conclusion that the
bidder selected for award of work has, directly or through an agent, engaged in Corrupt,
Fraudulent, Collusive, Or Coercive Practices during pre-bid, bidding or post-bid stages;

Will impose sanctions on a bidder or its successors, which includes declaring the
bidder/successors ineligible, either indefinitely or for a stated period of time, from
participating in any further bidding/procurement proceedings of CSEZA, if it at any time the
latter arrives at a conclusion that the bidder has, directly or through an agent, engaged in
Corrupt, Fraudulent, Collusive, Or Coercive Practices in competing for, or in executing, the
contract; and

The bidder may be required to sign an Integrity Pact with CSEZA. The bidders or its
suppliers, contractors and consultants shall permit CSEZA to inspect their accounts and
records and other documents relating to the bid submission and contract performance.
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The Bidder must obtain for himself on his own responsibility and at his own expenses all the
information which may be necessary for the purpose of making a bid and for entering into a
contract. The Bidder must examine the Drawings, inspect the sites of the work, and acquaint
himself with all local conditions, means of access to the work, nature of the work and all
matters pertaining thereto. CSEZA will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

The Contract shall be governed by terms and conditions in the tender document and all
other Conditions stated by CSEZA in connection with the tender.

All Bidders are hereby explicitly informed that conditional offers or offers not in conformity
with the terms and conditions of the tender documents are liable to be rejected.

The bidders shall not tamper or modify any part of the tender documents in any manner. In
case any part of the bid is found to be tampered or modified at any stage, the bids are liable
to be rejected, the contract is liable to be terminated and the full earnest deposit/retention
money/performance guarantee will be forfeited and the bidder will be liable to be banned
from doing any business with CSEZA.

Incomplete Price bid shall be liable to be rejected, at the discretion of CSEZA. The total bid
price shall cover the entire scope of works covered in the tender.

The bidder should be an Indian Registered Company under Companies Act
1956/Proprietorship/Partnership.

All Bidders are hereby cautioned that Bids containing any deviation as described in Clauses
of “Instructions to Bidders” shall be considered as non-responsive and shall be summarily
rejected.

CSEZA reserves the right to accept or reject any or all bids without assigning any reasons
thereof. No Bidder shall have any cause of action or claim against the CSEZA for rejection of
his Bid and CSEZA will not be bound to accept the lowest or any other tender.

No reimbursement of cost of any type or on any account will be paid to persons or entities
submitting their Bid.

All information submitted in response to this NIT shall be the property of CSEZA and it shall
be free to use the concept of the same at its will.

It is hereby declared that CSEZA is committed to follow the principle of transparency, equity
and competitiveness in public procurement. The subject Notice Inviting Tender (NIT) is an
invitation to offer made on the condition that the Bidder will sign an integrity Pact and an
Agreement, which integral parts of tender/bid documents, failing which the
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder
would be summarily rejected.

The bidder is expected to carefully examine all the instructions, guidelines, terms and
condition and formats of the tender. While submitting their proposal, the bidder shall
ensure that they meet the conditions of eligibility described in the tender.

This document constitutes no form of commitment on the part of CSEZA. Furthermore, this
document neither confers the right nor any expectation on any party whatsoever, to
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participate in the tender process. The bidder shall be responsible for all acts incurred or
omissions made in connection with participation in this process. This tender does not bind
CSEZA to award a contract or to engage in negotiations. However, the bidders’ participation
in this process may result in CSEZA selecting the bidder to engage in further discussions and
negotiations towards execution of a contract. The commencement of such negotiations shall
not, however signify a commitment by CSEZA to execute a contract or to continue the
negotiations with that bidder. The CSEZA reserves its right to terminate such negotiations at
any time without assigning any reason.

Failure to furnish all the necessary information as required by the tender or submission of a
proposal not substantially responsive to all the requirements of the tender shall be at
Bidder’s own risk and will be liable for rejection.

CSEZA reserves the right to verify all statements, information and documents submitted by
the tenderer in response to the tender. Failure of CSEZA to undertake such verification shall
not relieve the tenderer of its obligations or liabilities hereunder nor will it affect any rights
of CSEZA thereunder.

Bid proposals received by e-mail or facsimile shall be treated as defective, invalid and
rejected.

Only detailed bid proposals complete in all respect and in the forms indicated shall be
treated as valid.

No Bidder can modify, substitute, or withdraw the bid proposal after its submission.

The right to suspend the short-listing process or part of the process to accept or reject any or
all bid proposals at any stage of the process and / or to modify the process or any part
thereof at any time without assigning any reason therefore is reserved by CSEZA without
any obligation or liability whatsoever.

The bid proposals will be the basis for contract negotiations and ultimately for a signed
contract with the selected bidder

Conditional bids shall not be considered and shall be summarily rejected at the very first
instance, without providing any recourse to the bidder, in which event, the decision of CSEZA
shall be final and binding.

A bidder shall, by responding to CSEZA under the present tender, be deemed to have
accepted all the terms and conditions of this document. The terms of engagement shall be in
accordance with the contract to be entered with the successful bidder

The bid shall remain valid for 90 days after the date of opening of Bids specified by CSEZA. In
exceptional circumstances, the CSEZA may request the bidder’s consent for an extension to
the period of bid validity. The request and the response thereto shall be made in writing. A
bidder accepting the request and granting extension will not be permitted to modify his bid.
CSEZA is not bound to accept any bid and reserve the right to accept or reject any bid and to
annul the selection process and reject all bids at any time prior to the award of the selection
without assigning any reason(s) whatever and without thereby incurring any liability
towards the affected bidder(s) on this ground

To facilitate evaluation of Proposals, CSEZA may, at its sole discretion, seek clarifications
from any bidder regarding its Proposal. Such clarification(s) shall be provided within the
time specified by the CSEZA for this purpose. Any request for clarification(s) and all
clarification(s) in response thereto shall be in writing. If a bidder does not provide
clarifications sought above within the specified time, his application shall be liable to be
rejected. In case the application is not rejected, the CSEZA may proceed to evaluate the
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Proposal by construing the particulars requiring clarification to the best of its
understanding.

All documents and other information provided by CSEZA or submitted by a bidder to CSEZA
shall remain or become the property of CSEZA. Bidders are to treat all information as strictly
confidential. CSEZA will not return any application/proposal or any information related
thereto. All information collected, analysed, processed or in whatever manner provided by
the bidder to CSEZA in relation to the assignment shall be the property of CSEZA.

PREPARATIONS OF BIDS

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document/schedule

2.1. PRE-BID MEETING

Pre-Bid Meeting will be convened at the designated date as mentioned above at a time and
place specified by CSEZA
1) A maximum of two representatives of each agency shall be allowed to participate on

production of duly issued authority letter and identity documents.

2) During Pre-Bid Conference(s), the Bidders may seek clarifications and make suggestions
for consideration of CSEZA.

3) The CSEZA shall endeavour to provide clarifications and such further information as it
may, in its sole discretion, consider appropriate for facilitating a fair, transparent and
competitive Bidding Process.

4) All enquiries from the Bidders relating to this NIT document must be submitted to CSEZA
before the deadline mentioned in this document in Form 7-Request for clarification.

5) These queries should also be emailed at authority@csez.gov.in &

secretarycseza@gmail.com
2.2. SUBMISSION OF BIDS

The bidders should submit their Proposal with a Cover Letter in two separate envelopes
marked as ENVELOPE-A and ENVELOPE-B.

COVER LETTER: - The cover letter must clearly mention the name, address, telephone and
fax no., and email ID of the authorized person who will serve as the primary point of contact
for all communication. The person who is signing the cover letter and the proposal should
have authorization.

ENVELOPE- A: - One Hard Copy of Technical Proposal, in original, with signature of
authorized personnel and stamp/seal of the organization. The sealed envelope should be

Page 9 of 105


mailto:authority@csez.gov.in

NIT No.: CSEZ-CSZA0I(2)/14/2022-SEZCochin dated 07-02-2025

superscribed with the wordings “Bid for Extension and Modification of Main Canteen at
CSEZ, Kakkanad“

ENVELOPE- B: - One Hard Copy of Financial Proposal, in original with signature of
authorized personnel and stamp/seal of the organization. The sealed envelope should be
superscribed with the wordings “Financial Proposal for Extension and Modification of
Main Canteen at CSEZ, Kakkanad“

Each document in the two envelopes of Proposal should be a complete document and should
be bound as a volume separately. Each of the document should be page numbered and
appropriately flagged and contain the list of contents with page numbers. Different copies
must be bound separately. The deficiency in documentation may result in the rejection of the
Proposal

Both the Technical Bid cover (Envelope-A) and Price Bid cover (Envelope-B) shall then be
put in a single outer cover and sealed appropriately. The outer cover shall be superscribed
as “Proposal for Extension and Modification of Main Canteen at CSEZ, Kakkanad“

This cover shall also legibly bear Tender notice No., bidder’s address or ‘FROM” address.
This envelope shall be sent to The Secretary, Cochin Special Economic Zone Authority, CSEZ
Administration Building, Kakkanad, Kochi - 682 037

The Technical and Financial Proposals must be delivered at the submission address on or
before the time and date stated above. Any Proposal received after the closing time for
submission of proposals shall be returned unopened. CSEZA does not take any responsibility
for the delay and any explanation for the same

The sealed cover should also clearly indicate the name, address, and telephone number of
agencies to enable the proposal to be returned unopened in case it is declared "Late"
ENVELOPE-B i.e., Financial Proposal will be opened only for bidders who have been found
qualified in meeting the minimum eligibility

All entries/details in the tender form shall be legible and filled clearly. No overwriting or
cutting is permitted in the Financial Bid Form. In such cases, the Bid shall be summarily
rejected

Financial Proposal: In preparing the Financial Proposal, the bidder is expected to take into
account the requirements and conditions of the tender documents. Bidders shall submit the
financial proposal in the Form given in the tender document clearly indicating the total cost
of the tender in both figures and words, in Indian Rupees, and signed by the bidder. In the
event of any difference between figures and words, the amount indicated in words shall be
taken into account. In the event of a difference between the arithmetic total and the total
shown in the Financial Proposal, the lower of the two shall be taken into account. The
envelope marked “Financial Proposal” shall contain the financial proposal in the Form given
in the tender document

However, CSEZA in its sole/absolute discretion can apply whatever criteria deemed
appropriate in determining the responsiveness of the Proposal submitted by the
respondents

Late Proposals:

a) Proposals received by the CSEZA after the specified time on the due date shall not be

eligible for consideration and shall be summarily rejected.
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b) Any alteration / modification in the bid proposal or additional information or material
supplied subsequent to the due date, unless the same has been expressly sought for by
CSEZA, shall be disregarded.

2.3  ASSISTANCE TO BIDDERS

Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a tender or the
relevant contact person indicated in the tender.

2.4  COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of the
Bid as well as costs associated for facilitating the evaluation. CSEZA shall in no case be
responsible or liable for these costs, regardless of the conduct or outcome of the bidding
process.

2.5 LANGUAGE OF BID

The Bid and all related correspondence and documents relating to the Project shall be
in English language only. Supporting documents and printed literature furnished by the
Bidder may be in another language provided they are accompanied by an accurate English
translation which shall be certified by a qualified translator. Any material that is submitted
in a language other than English and which is not accompanied by an accurate English
translation will not be considered.

2.6 CURRENCY OF BID

Bid prices shall be quoted in Indian Rupees (INR). Tender submitted by tenderer shall
remain valid for acceptance as mentioned in NIT from the date set for submission of the
tender. The tenderer shall not be entitled within the said period to revoke or cancel or vary
the tender given or any item thereof, without the consent of CSEZA. In case tenderer revokes,
cancels, or varies his tender in any manner without the consent of CSEZA, within this period,
his earnest money will be forfeited.

2.7 ANNEXURES

The Bidder should follow the guidelines as per “Section of Annexures” mentioned in
tender document. CSEZA reserves the right to reject any or all the bids or to cancel the
Tender, without assigning any reason(s) whatsoever.

For and on behalf of CSEZA
(Sd/-)

The Secretary,

CSEZA
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SECTION-III
SELECTION AND QUALIFYING CRITERIAs

1) SITE VISIT
(i) Intending Bidder(s) have to visit site to inspect and examine the site and its
surroundings, the nature of the ground and sub-soil etc. (so far as is practicable) at his
own cost and satisfy themselves before submitting their bids as to, the form and nature of
the site, the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their bid.
(ii) A bidder(s) shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charge consequent on any misunderstanding or otherwise shall be
allowed.
(iii) Bidder’s representative should contact the official named in the tender document for
their visit or to obtain additional information on the pre-bid meeting Bidders should
ensure that CSEZA official is informed well in advance to make appropriate arrangements
for the visit.
(iv) The bidder(s) shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in the
contract documents.
(v) Submission of a bid by a bidder(s) implies that he has read this tender document
along with all addenda/corrigenda and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools
and plant, etc. will be issued to him by the Government and local conditions and other
factors having a bearing on the execution of the work.

2) QUALIFYING CRITERIA:

I. The intending bidder must read the terms & conditions of tender documents
carefully. He should only submit his Technical Bid if he considers himself eligible and is in
possession of all the documents required.

IL.The Technical Bid shall be submitted along with the following documents.

Format of Check List

Sl Particular of Document Yes | No | Page
No. Nos.

Demand Draft issued by a Scheduled Commercial Bank
drawn in the name of “CSEZ Authority Fund” payable
a) at Ernakulam (valid for 90 days from the due date of
the tender) for amount highlighted in the tender
section as Earnest money Deposit (EMD)

Letter of Transmittal of bid in the letter head of the
bidder for submission of Technical Bid (Form-A)

b)
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SL.

No.

Particular of Document

Yes

No

Page
Nos.

Power of attorney for signing of Proposal (Form-B)

d)

Yearly Turnover and Audited Balance Sheet for the
last five years, ending on the financial year 2023-24

The Average annual financial turnover (after
enhancement) for last five years shall be at least Rs
8,40,654 (Eight Lakhs Forty Thousand Six Hundred
and Fifty-Four Only). The annual financial turnover
for last five years should be duly audited by the
Chartered Accountant doing Statutory Audit and
UDIN Number should be mentioned on that certificate
to be produced in the format given in Form-C.
Note: The value of annual turnover figures shall be
brought to the current value (i.e. preceding financial
year) by enhancing the actual turnover figures at
simple rate of 7% per annum.

The contractor should have successfully completed
during the last 7 years ending last date of submission
of tenders as per NIT, “similar works” as follows:

a. Three similar works each costing not less than Rs
8,40,654/-

OR

b. Two similar works each costing not less than Rs
10,50,818/-

OR

c. One similar work costing not less than Rs
16,81,308/-

The details of work/experience shall be submitted in
the format given in Form D.

Note:

1. ‘similar works shall mean “construction of
Residential/Non-Residential structure/building
works of any no. of storeys undertaken in India.”
2. The past experience in similar works should be
supported by certificates issued by the client’s
organisation. Value of work will be considered
equivalent to the amount received as per the TDS
Certificates.

3. The value of executed works shall be brought to the
current level by enhancing the actual value of work
done at a simple rate of 7% per annum, calculated from
the date of completion to previous day of last date of
submission of tenders as per NIT.

Details of similar type of work executed should have
the following:
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SL.

No.

Particular of Document

Yes

No

Page
Nos.

Note:

1. Completion certificates and work orders should be
enclosed which clearly indicates the name and
nature of work, value of work and time period.

2. TDS (26 AS) downloaded from the web matching
with the experience certificate should be attached in
case of private works.

4. Experience certificate issued by the same
management/ sister concern/ joint venture etc are
not acceptable.

g)

Name, Address, details of the Organization, Name(s) of
the Owner/Partners/Promoters and Directors of the
firm/company. (Form-E)

h)

Blacklisting/Non-debarring declaration Form (Form-
F)

Letter of understanding the project site on bidder
letter Head (Form-G).

j)

‘No Deviation Certificate’ in prescribed format in
Bidder’s Letter Head (Form-H).

k)

Goods and Service Tax (GST): The bidders shall be
liable to pay all applicable taxes including GST and no
payment on this account shall be claimed from CSEZA.
Copy of GST registration certificate.

)

Letter of Undertaking (LUT): Bidders are advised to
execute LUT and should supply goods and services at
zero rate through LUT or as per the applicable law of
taxes/GST, then prevailing. The SEZ Developers/units,
its agencies appointed by them have been exempted
from Payment of Customs Duty for goods or services
imported into SEZ for its authorised operations in
terms of Section 26 of SEZ Act, 2005. As per 16(1) of
Chapter VII of IGST Act, all supplies of goods or
services or both to SEZ Developer and Units are zero
rated. Accordingly, bidder shall submit LUT if already
registered. If not registered till date of submission of
bid, bidder shall give undertaking on bidder letter
head stating that they will get registered before
submission of bills. For the purpose of availing this
exemption, billing address should be taken as
“CSEZA”. (Form N)
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Sl Particular of Document Yes | No | Page
No. Nos.

The bidder should be an Indian Registered Company
under Companies Act 1956/ Proprietorship
Company/ Partnership Company/ Limited company
private or public or corporation. Joint Ventures are
m) not accepted. Copy of Certificate of Incorporation/
Registration/ Partnership Deed or any other relevant
document, as applicable, should be submitted along
with a copy of address proof. Bidder should have at
least an office in Kerala.

n) Copy of P.F, ESIC registrations and PAN

Each page of the all Volume of Tender document &
Addendum/ Corrigendum shall be signed by the
bidders submitting the Tender in token of his/their
having acquainted himself/ themselves and accepted
the entire tender documents including various
conditions of contract.

2) Financial Bid or traces of information regarding financial bid should not be included
in the Technical Bid. If found so, the bid shall be summarily rejected.

3) Technical Bids are to be submitted to determine that the bidder has a full comprehension of
the tendered work. Where a bidder’s technical submittal is found non - compliant with the
requirement or work, it may be rejected. The Financial Bid will be opened only for the
agencies whose technical bids are accepted by the competent authority.

3) CONTENTS OF FINANCIAL BID
The Financial Bid should be submitted separately before the last date & time of
submission mentioned in the tender document.

The quoted rate filled in Schedule of Quantities should include all associated costs with
the project including any out of pocket / mobilization expenses, necessary lead or lift
associated with and not specified, TDS, if any applicable as per Govt. terms, shall be paid
by the Contractor.

Rates quoted in the price bid should be exclusive of GST

CSEZA shall be performing all its duties of deduction of TDS and other deduction on
payment made to the contractor as per applicable legislation.

4) OPENING OF FINANCIAL BID
After opening of technical bid, a list of short - listed agencies will be prepared. Thereafter the
financial bids of only the qualified and technically acceptable bidders shall be opened at the
notified date & time.

5) AWARD CRITERIA
After closing of Technical & Financial Bid process, CSEZA will award the contract to the

bidder, whose tender has been determined to be substantially responsive, complete and in
Page 15 of 105



NIT No.: CSEZ-CSZA0I(2)/14/2022-SEZCochin dated 07-02-2025

accordance with the tender document, and whose total evaluation price for the undertaking
the Work as detailed in the scope of work is the lowest.

For & on behalf of Tenderer
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SECTION-1V

GENERAL CONDITIONS OF CONTRACT

1. GENERAL RULES AND DIRECTIONS
The work proposed for execution by contract will be notified in a form of invitation to
tender by publication in Newspapers and/or posted on website as specified in the said
form inviting tender.
This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, as also the amount of
Earnest Money to be deposited with the tender, and the amount of the Security Deposit
and Performance Guarantee to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. In the event of the tender being submitted
by a partnership firm, it must be signed separately by each partner thereof or in the
event of the absence of any partner, it must be signed on his behalf by a person holding
a Power of Attorney authorizing him to do so, such power of attorney to be produced
with the tender. If the bidder is a Company, it must be signed by the authorized
signatory of the Company who has been empowered to do so through a board
resolution.
Receipts for payment made on account of work shall be signed by the power of attorney
of the firm, if it is a partnership firm.
No conditional tenders shall be accepted. A person/firm shall submit only single bid.
The Bid will be rejected by CSEZA as non-responsive and shall notbe considered in case
EMD is not received of the requisite amount and/or Bank Guarantee (if opted) in the
physical form.
The rate(s) must be quoted in full rupees.
In case the lowest tendered amount of two or more contractors is same, then the lowest
tender, among such contractors, shall be decided by draw of lots.
The tender committee will open tenders in the presence of any intending contractors
who may be present at the time, and will enter the amounts of the several tenders in a
comparative statement in a suitable form. In the event of a tender being accepted, a
receipt for the earnest money shall thereupon be given to the contractor who shall
thereupon for the purpose of identification sign copies of the specifications and other
documents. In the event of a tender being rejected, the earnest money shall thereupon
be returned to the contractor remitting the same, without any interest.
CSEZA shall have the right of rejecting all or any of the tenders and will not be bound to
accept the lowest or any other tender.
The tenderers shall sign a declaration under the, for maintaining secrecy of the tender
documents drawings or other records connected with the work given to them.
Confidentiality Clause
In the case of Item Rate Tenders, only rates quoted shall be considered. Rates quoted by
the contractor in item rate tender in figures and words shall be accurately filled in so
that there is no discrepancy in the rates written in figures and words. However, if a
discrepancy is found, the rates which correspond with the amount worked out by the
contractor shall unless otherwise proved be taken as correct. If the amount of an item is
not worked out by the contractor or it does not correspond with the rates written
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either in figures or in words, then the rates quoted by the contractor in words shall be

taken as correct. In event no rate has been quoted for any item(s), leaving space both in

figure(s), word(s), and amount blank, it will be presumed that the contractor has
included the cost of this/these item(s) in other items and rate for such item(s) will be
considered as zero and work will be required to be executed accordingly.

In the case of any tender where unit rate of any item/items appear unrealistic, such

tender will be considered as unbalanced and in case the tenderer is unable to provide

satisfactory explanation, such a tender is liable to be disqualified and rejected.

All rates shall be quoted on the tender form. The amount for each item should be worked

out and requisite totals given. Special care should be taken to write the rates in figures

as well as in words and in case of discrepancy, the amount in words shall be taken as

correct.

Forfeiture/Return of EMD

The EMD submitted by the bidder will be forfeited if:

(1) The bidder withdraws his tender before processing of the same.

(2) The bidder withdraws his tender after processing but before acceptance of “Letter of
Acceptance” issued by CSEZA.

(3) The selected bidder withdraws his tender before furnishing an unconditional and
irrevocable Performance Bank Guarantee.

(4) The bidder violates any of the provisions of the terms and conditions of this tender.

The EMD will be refunded to:

(1) The successful bidder, only after furnishing an unconditional and irrevocable
Performance Bank Guarantee of amount specified in this document valid till the end
of assignment period with additional claim period of 90 days.

(2) The unsuccessful bidders, only after acceptance of the “Letter of Acceptance” by the
selected bidder.

Performance Guarantee

(1) The Contractor, whose tender is accepted, will be required to furnish performance

guarantee of 5% (Five Percent) of the contract amount within seven days of issue of

the Letter of Acceptance. Performance Guarantee may be furnished in the form of

Account Payee Demand Draft, Fixed Deposit Receipt from a Commercial bank, Bank

Guarantee from a Commercial bank in an acceptable form, safeguarding the purchaser’s

interest in all respects. The EMD will be returned only after submission of Performance

Guarantee.

(2) In case L-1 Bidder’s Quote/ Winning Bid is lower than 85% of Estimated Cost put to

tender (ECPT), then such Bid shall be considered as an “Abnormally Low Bid” (ALB). In

such case, the L-1 Bidder/ Contractor shall be required to submit an Additional

Performance Guarantee for an amount that is “difference between the 85% of ECPT and

ALB”. No Tenders below 75% of ECPT shall be accepted.

Security deposit will be collected by deductions from the running bills as well as final

bill of the contractor so that the total security deposit at the time of completion of works

shall be @ 2.5% of the contract value of the work.

If for breach of tender/contract conditions by bidders/contractor, CSEZA has

disqualified the Bidder(s) from the tender process prior to the award of the Contract or

terminated/determined the Contract or has accrued the right to terminate/determine
the Contract as per Clause 4 below, the CSEZA apart from exercising any legal rights that
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may have accrued to it, forfeit the entire amount of Earnest Money Deposit, Performance
Guarantee and Security Deposit of the Bidder/Contractor.

17) On acceptance of the tender, the name of the accredited representative(s) of the

18)

19)

20)
21)

22)

23)

1)

contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

All the tax applicable in respect of this contract shall be payable by the Contractor and
CSEZA will not entertain any claim whatsoever in respect of the same. All billing by the
Contractor should be in the name of “CSEZA, CSEZ Administrative Building, Kakkanad,
Cochin- 682037” bearing the GSTIN: 32ZAAAGC0659L1ZL". In this type of billing, GST
will be zero rated.

The bidder/contractor unconditionally acknowledges that the payments under the
present contract/Agreement/Work Order/Arrangement shall be made proportionately
by CSEZA only after verification of the work and documents. The bidder/contractor
also unconditionally agree that in the event the payment or part thereof, under the
present Contract/Agreement/Work Order/Arrangement is not received, then any of
the Employee/Officer of CSEZA shall not be responsible to pay any amount to
bidder/contractor.

The contractor shall give a list of CSEZA employees related to him.

The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and has/have tendered for the
same work. Failure to observe this condition would render, tenders of the contractors
tendering, as well as witnessing the tender, liable to summary rejection.

The tender for composite work includes, in addition to building work, all other works
such as sanitary and water supply installations, drainage installation, electrical work,
horticulture work, roads and paths etc. The tenderer apart from being a registered
contractor (B&R) of appropriate class, must associate himself with agencies of
appropriate class which are eligible to tender for sanitary and water supply drainage,
electrical & horticulture works in the composite tender.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules and orders issued there under from time to time. If he fails to do so, his failure will
be a breach of the contract and CSEZA may in his discretion, without prejudice to any
other right or remedy available in law, cancel the contract. The contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of the
provisions of the said Act.

2. DEFINITIONS

In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned to them: -

The Contract means the documents forming the tender and acceptance thereof and the
formal agreement executed between the CSEZA and the Contractor, together with the
documents referred to therein including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Officer-In Charge and all
these documents taken together, shall be deemed to form one contract and shall be
complementary to one another.
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2) Client/Employer shall mean CSEZA, having their registered office at CSEZ
Administrative Building Kakkanad, Cochin Kerala - 682037, India & include their
successors & permitted assigns as well as their authorized officer/ representatives

3) The expression ‘Work’ or ‘Works’ shall, unless there be something either in the subject
or context repugnant to such construction, be construed and taken to mean the works
by or by virtue of the contract agreed to be executed whether temporary or permanent,
and whether original, altered, substituted or additional.

4) The Site shall mean the land/or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which work is
to be executed under the contract or any adjacent land, path or street which may be
allotted or used for the purpose of carrying out the contract.

5) Contractor means the successful bidder with whom CSEZA has signed an agreement
after the issuance of award of work and submission of Performance Guarantee.

6) The Engineer-in-charge means the Officer appointed by CSEZA or his duly authorized
representative or the authorized personnel of the O&M agency who shall direct,
supervise and be in charge of the work for the purpose of this Contract.

7) Competent Authority shall mean the Chairperson, Cochin Special Economic Zone
Authority.

8) Tenderer / Bidder shall mean the firm/party who intends to participate in this Notice
Inviting Tender

9) Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities,
civil war, rebellion revolution, insurrection, military or usurped power, any acts of
Government, damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control and
accepted as such by the Accepting Authority or causes solely due to use or occupation
by Government of the part of the works in respect of which a certificate of completion
has been issued or a cause solely due to Government’s faulty design of works.

10)Market Rate shall be the rate as decided by the Engineer-in Charge on the basis of the
cost of materials and labour at the site where the work is to be executed plus 15% of all
overheads and profits.

11)Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers or the standard Schedule of Rates of the government
(DSR 2022) hereunder, with the amendments thereto issued up to the date of receipt of
the tender.

12)The Successful Bidder shall mean the firm or agency whose bid has been accepted by
CSEZA.

13)Consultant shall mean any consultant nominated by CSEZA

14)Contract value means the value of the entire work as stipulated in the work order and
agreement.

15)Date of commencement of work: The date of commencement of work shall be the
date of start as specified in the Letter of award of work.

16) DRAWINGS mean the drawings including modifications if any and such other
drawings as may from time to time approved by CSEZA in writing.

17) TENDER means the bidder’s priced offer to CSEZA for the execution and completion of
the work and the remedying of any defects therein in accordance with the provisions of
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the tender, as accepted by the Letter of Award. The word TENDER is synonymous with
the words tender, bid, offer.

18) Performance Guarantee includes additional Performance Guarantee, if any.

3. SCOPE AND PERFORMANCE

1. Where the context so requires, words imparting the singular only also include the plural

1)

2)

and vice versa. Any reference to masculine gender shall whenever required include
feminine gender and vice versa.
Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.
The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, (Not Applicable) and such other printed and
published documents, together with all drawings as may be forming part of the tender
papers. None of these documents shall be used for any purpose other than that of this
contract.

4. WORKS TO BE CARRIED OUT
The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, tools, equipment and transport which may be
required in preparation of and for and in full and entire execution and completion of the
works.

5. SUFFICIENCY OF TENDER
The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the Cost quoted in the
Schedule of Quantities/ Building Components, which rates and prices shall, except as
otherwise provided, cover all his obligations under the Contract and all matters and
things necessary for the proper completion and maintenance of the works.
6. DISCREPANCIES AND ADJUSTMENT OF ERRORS
The several documents forming the Contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawing and
figured dimensions in preference to scale and special conditions in preference to
General Conditions.
In the case of discrepancy between the conditions of contract, schedule of
Quantities/Building Components, the Specifications and/ or the Drawings, the
following order of preference shall be observed: -
i. Letter of Award
ii. NIT/Tender conditions along with Addendum/Corrigendum//Clarifications
iii. Description of Schedule of Quantities/Components.
Iv. Particular Specification and Special Condition, if any.
v. Drawings if any.
vi. CPWD or Local authorities Specifications if any.
vii. Indian Standard Specifications of B.LS.; Relevant Quality Codes including
National Building Code 2016, B.1.S. Codes, RDSO standards, etc.
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If there are varying or conflicting provisions made in any one document forming part of
the contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final and binding on the contractor.

4) Any error in description, quantity or rate in Schedule of Quantities or any omission there

1)

2)

1)

from shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligations under the contract.

7. SIGNING OF CONTRACT

The Letter of Award of Work shall be issued within 7 days from the submission of
Performance Guarantee by the Successful Bidder. The successful Tenderer/contractor,
shall within 7 days from the stipulated date of commencement of the work, sign the
contract consisting of:-

The notice inviting tender, all the documents including drawings, if any, forms the
tender as issued at the time of invitation of tender and acceptance thereof together with
any correspondence leading thereto.

. Additional Conditions of Contract consisting of:

a) Various standard clauses with corrections up to the date stipulated in Additional
Conditions of Contract along with annexures thereto.

b) Safety Code.

c) Model Rules for the protection of health, sanitary arrangements for workers
employed.

d) Contractor’s Labour Regulations.

e) List of Acts and omissions for which fines can be imposed.

f) CPWD specification, Indian standard (IS) specification, NBPDCL specifications with up
to date corrections.

0) General Specifications for Electrical works (Part-I internal) 2005 and (Part-II
External) 1994 as applicable.

No payment for the work done will be made unless contract/ agreement is signed by the
contractor.

8. CLAUSES OF CONTRACT
CLAUSE 1: PERFORMANCE GUARANTEE

The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the contract amount (Performance Guarantee may be furnished in the
form of Account Payee Demand Draft, Fixed Deposit Receipt from a Commercial bank,
Bank Guarantee from a Commercial bank or safeguarding the purchaser’s interest in all
respects) in addition to other deposits mentioned elsewhere in the contract for his
proper performance of the contract agreement, (not withstanding and/or without
prejudice to any other provisions in the contract) within 7 days period from the date of
issue of letter of acceptance. This period can be further extended by the Competent
Authority up to a maximum period of 7days on written request of the contractor stating
the reason for delays in procuring the Performance Guarantee, to the satisfaction of the
Competent Authority. However, in case last day of submission of PG happens to be a
bank holiday the last day of submission shall be the next working day.
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The Performance Guarantee shall remain valid for a minimum period of ninety days

beyond the date of completion of all contractual obligations/period of contract. In case

the time for completion of work gets enlarged, the contractor shall get the validity of

Performance Guarantee extended to cover such enlarged time for completion of work.

The CSEZA shall not make a claim under the performance guarantee except for amounts

to which CSEZA is entitled under the contract (not withstanding and/or without

prejudice to any other provisions in the contract agreement) as under:

a. Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the CSEZA may claim the full amount of the
Performance Guarantee.

b. Failure by the contractor to pay CSEZA any amount due, either as agreed by the
contractor or determined under any of the Clauses/Conditions of the agreement,
within 30 days of the service of notice to this effect by CSEZA.

c. Inthe event of the contract being determined or rescinded under provision of any of
the Clause/Condition of the agreement, the performance guarantee shall stand
forfeited in full.

CLAUSE 2: RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit CSEZA at the time of making any payment to him for work done
under the contract to deduct a sum at the rate of 2.5% of the gross amount of each
running and final bill till the sum deducted will amount to security deposit of 2.5% of the
contract value of the work. This deduction shall be in addition to the 5% Performance
Guarantee submitted. Such deductions will be made and held by CSEZA by way of
Security Deposit unless he/they has/have deposited the amount of Security at the rate
mentioned above.

In case a fixed deposit receipt of any Bank is furnished by the contractor to the CSEZA as
part of release of the security deposit amount and the Bank is unable to make payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the CSEZA to
make good the deficit.

All compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part of his
security deposit or from the interest arising there from, if any or from any sums which
may be due to or may become due to the contractor by CSEZA on any account
whatsoever.

in the event of his Security Deposit being reduced by reason of any such deductions or
sale as aforesaid, the contractor shall within 10 days pay to CSEZA or make good in fixed
deposit receipt tendered by the State Bank of India or by Commercial Banks endorsed in
favour of CSEZA, any sum or sums which may have been deducted from, or raised by
sale of his security deposit or any part thereof. The security deposit shall be collected
from the running bills and the final bill of the contractor at the rates mentioned above.
The security deposit as deducted above can be released against bank guarantee issued
by a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the
condition that amount of such bank guarantee, except last one, shall not be less than Rs.
5 lac. Provided further that the validity of bank guarantee including the one given against
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the earnest money shall be in conformity with provisions contained in this tender which
shall be extended from time to time depending upon extension of contract granted
under provisions of this tender.

The Security Deposit shall be returned after ninety days from the successful completion
of all contractual obligations/period of contract.

CLAUSE 3: LIQUIDATED DAMAGES (LD) AGAINST DELAY IN COMPLETION

(1) If the contractor fails to maintain the required progress in reaching the milestones or
to complete the work and clear the site on or before the contract completion date or
extended date of completion, if any, as approved by CSEZA, he shall pay to CSEZA an
amount as compensation, calculated at the rates stipulated below. The decision of CSEZA
in this regard in writing shall be final and binding. The above compensation shall be @
0.5% of the total contract value per week of delay to be computed on per day basis. The
total amount of such compensation penalty for delay shall not exceed 10% of the
contract value of work.

(2) The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with CSEZA. In case, the contractor does
not achieve a particular milestone, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied. Withholding of this amount on
failure to achieve a milestone, shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make
up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

CLAUSE 4: WHEN CONTRACT CAN BE DETERMINED

Subject to other provisions contained in this clause, the Competent Authority may,
without prejudice to his any other rights or remedy of CSEZA against the contractor in
respect of any delay, inferior workmanship, any claims for damages and/or any other
provisions of this contract or otherwise, and whether the date of completion has or has
not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed in
an inefficient or otherwise improper or un-workman like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or
has failed to proceed with the work with due diligence so that in the opinion of the
Engineer-in-Charge (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a notice
in writing of seven days from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
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completion and does not complete them within the period specified in a notice given in
writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the contract
and/ or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days after a
notice in writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in CSEZA service or to
any other person on his behalf any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract for CSEZA.

If the contractor shall enter into a contract with CSEZA in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Engineer-in-Charge.

If the contractor had secured the contract with CSEZA as a result of wrong tendering or
other non-bonafide methods of competitive tendering or commits breach of Integrity
Agreement/Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate
made against him or shall take any proceedings for liquidation or composition (other
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance or assignment of
his effects or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time being in force
for the sequestration of his estate or if a trust deed be executed by him for benefit of his
creditors.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or the
creditor to appoint a receiver or a manager or which entitle the court to make a winding
up order under any Insolvency statute including Insolvency and Bankruptcy Code.

If the contractor shall suffer an execution by way of an order of Court/judicial
/adjudication forum being levied on his goods and allow it to be continued for a period
of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis
or of labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise
parts with the entire works or any portion thereof without the prior written approval of
the Engineer -in-Charge.

If the contractor makes any composition with his creditors or attempt to do so, or if any
bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or any of
his servants or agent to any public officer or person in the employment of CSEZA in any
way relating to his office or employment, or if any such officer or person shall become in
any way directly or indirectly interested in the contract.
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When the contractor has made himself liable for action under any of the cases aforesaid,
the Chairperson of CSEZA shall have powers:

To determine the contract as aforesaid (of which termination notice in writing to the
contractor under the hand of the Chairperson of CSEZA shall be conclusive evidence).
Upon such determination, the Security Deposit already recovered and Performance
Guarantee under the contract shall be liable to be forfeited and shall be absolutely at the
disposal of CSEZA.

After giving notice to the contractor to measure up the work of the contractor and to
take such whole, or the balance or part thereof, as shall be un-executed out of his hands
and to give it to another contractor to complete the work. The contractor, whose
contract is determined as above, shall not be allowed to participate in the tendering
process for the balance work.

In the event of above courses being adopted by Chairperson of CSEZA, the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered into any engagements or made
any advances on account or with a view to the execution of the work or the performance
of the contract.

And in case action is taken under any of the provision aforesaid, the contractor shall not
be entitled to recover or be paid any sum for any work thereof or actually performed
under this contract unless and until the Engineer-in-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall only be
entitled to be paid the value so certified. Further, the Contractor shall be liable to pay for
the additional cost of work suffered by CSEZA for the completion of work the Contractor
had agreed to complete.

CLAUSE 4A - PERIOD OF CONTRACT

Period of contract is 60 days

CLAUSE 5: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT
TAKEN UNDER CLAUSE 4

In any case in which any of the powers conferred upon the Competent Authority by
Clause-4 thereof, shall have become exercisable and the same are not exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such
powers shall notwithstanding be exercisable in the event of any future case of default by
the contractor and the liability of the contractor for compensation shall remain
unaffected.

In the event of the Competent Authority putting in force all or any of the powers vested
in him under the preceding clause after giving a notice in writing to the contractor, the
contractor shall handover the vacant peaceful possession of the site after removing all
his plants, tools, machinery and equipments or in case if he fails to do so, the Engineer-
in-Charge shall take possession of and remove the tools, plant, materials, or stores from
the premises (within a time to be specified in such notice) at the contractor’s expense or
sell them by auction (after a notice to the contractor).
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CLAUSE 6: MEASUREMENTS OF WORK DONE

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by
measurement, the value in accordance with the contract of work done. ‘Measurement’
here means checking, testing, evaluating and recording in the records/registers
mentioned below. ‘Value’ here means the quality and specifications (as per CPWD
norms) in the routine/preventive/major operation and maintenance works’.

The contractor shall maintain the following records/registers at the site and shall get it
signed by the Engineer-in-Charge:

a. General Maintenance Logbook.

b. DG Logbook

c. Preventative Maintenance/Breakdown Logbook.

d. Account of receipt & issue of spare parts and consumable items for maintenance &

repairs.

e. Monthly duty roster.

f. Actual duty roster for the preceding month with approval of Engineer-in-Charge.

g. Spares and consumables available with the contractor and spares and consumables
required for next month operation/maintenance, if any.

h. Faults Register

i. Action points pending from CSEZA, if any.

j.  Materials consumed in the preceding month, if any.

k. No. of faults occurred during the previous month & its action taken report.

l. Any other register or record recommended by Engineer-in-Charge pertaining to the

operation and maintenance of the Installations referred in this tender document.
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his
authorized representative and by the contractor or his authorized representative from
time to time during the progress of the work and such measurements shall be signed
and dated by the Engineer- in-Charge and the contractor or their representatives in
token of their acceptance. If the contractor objects to any of the measurements recorded,
a note shall be made to that effect with reason and signed by both the parties.
If for any reason the contractor or his authorized representative is not available and the
work of recording measurements is suspended by the Engineer- in Charge or his
representative, CSEZA shall not entertain any claim from contractor for any loss or
damages on this account. If the contractor or his authorized representative does not
remain present at the time of such measurements after the contractor or his authorized
representative has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the measurement,
then such measurements recorded in his absence by the Engineer-in-Charge or his
representative shall be deemed to be accepted by the Contractor.
The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for measurements and recording levels.
Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
scope of work notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by scope of work, measurements shall be taken in accordance with the relevant
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standard method of measurement issued by the Bureau of Indian Standards and if for
any item no such standard is available, then a mutually agreed method shall be followed.
The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or
his authorized representative in charge of the work, before covering up or otherwise
placing beyond the reach of measurement any work in order that the same may be
measured and correct dimensions thereof be taken before the same is covered up or
placed beyond the reach of measurement and shall not cover up and place beyond reach
of measurement any work without consent in writing of the Engineer-in-Charge or his
authorized representative in charge of the work who shall within the aforesaid period of
seven days inspect the work.

If any work shall be covered up or placed beyond the reach of measurements without
such notice having been given or the Engineer-in-Charge’s consent being obtained in
writing, the same shall be uncovered at the Contractor’s expense, or in default thereof no
payment or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of the CSEZA to check the measurements recorded jointly or
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to
such checking of measurements or levels.

10)It is also a condition of this contract that recording of measurements of any item of work

1)

2)

3)

4)

in the measurement book and/or its payment in the interim, on account or final bill shall
not be considered as conclusive evidence as to the sufficiency of any work or material to
which it relates nor shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the defects liability period.

CLAUSE 6A: COMPUTERIZED MEASUREMENT BOOK

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract.

All measurements of all items having financial value shall be entered by the contractor
and compiled in the shape of the Computerized Measurement Book/Measurement Sheet
having pages of A-4 size so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got checked
by the contractor from the Engineer-in-Charge or his authorized representative as per
interval or program fixed in consultation with Engineer-in-Charge or his authorized
representative. After the necessary corrections made by the Engineer-in-Charge, the
measurement sheets shall be returned to the contractor for incorporating the
corrections and for resubmission to the Engineer- in- Charge for the dated signatures by
the Engineer- -in- Charge and the contractor or their representatives in token of their
acceptance.

Whenever bill is due for, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked/test checked from
the Engineer-in-Charge and/or his authorized representative. The contractor will,
thereafter, incorporate such changes as may be done during these checks/test checks in
his draft computerized measurements, and submit to the CSEZA a computerized
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measurement book, duly bound, and with its pages machine numbered. The Engineer-
in- Charge and/or his authorized representative would thereafter check this MB, and
record the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound,
with its pages machine numbered, should be 100% correct, and no cutting or over-
writing in the measurements would thereafter be allowed. If at all any error is noticed,
the contractor shall have to submit a fresh computerized MB with its pages duly
machine numbered and bound. The contractor shall submit two spare copies of such
computerized MB'’s for the purpose of reference and records.

The contractor shall also submit to the CSEZA separately his computerized Abstract of
Cost and the bill based on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the bill. Thereafter, this bill will be processed
by the Engineer-in-Charge.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for checking of measurements/levels by the Officer
Engineer- in- Charge or his representative.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or
his authorized representative in charge of the work before covering up or otherwise
placing beyond the reach of checking and/or test checking the measurement of any
work in order that the same may be checked and/or test checked and correct
dimensions thereof be taken before the same is covered up or placed beyond the reach
of checking and/or test checking measurement and shall not cover up and place beyond
reach of measurement any work without consent in writing of the Engineer-in-Charge or
his authorized representative in charge of the work who shall within the aforesaid
period of seven days inspect the work.

10)If any work shall be covered up or placed beyond the reach of checking and/or test

checking measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing the same shall be uncovered at the
Contractor’s expense, or in default thereof no payment or allowance shall be made for
such work or the materials with which the same was executed.

11)Engineer-in-Charge or his authorized representative may cause either themselves or

through another officer of the CSEZA to check the measurements recorded by contractor
and all provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

12)It is also a term of this contract that checking and/or test checking the measurements of

any item of work in the measurement book and/or its payment in the interim, on
account of final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from liabilities
from any over measurement or defects noticed till completion of the defects liability
period.
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CLAUSE 7: COMPLETION CERTIFICATE AND COMPLETION PLANS

Within two days of the completion of each schedule of work, the contractor shall give
notice of such completion to the Engineer-in-Charge and within two days of the receipt
of such notice, the Engineer-in-Charge shall inspect the work and if there is no defect in
the work, shall furnish the contractor with a certificate of completion of each schedule of
work, otherwise a provisional certificate of physical completion indicating defects (a) to
be rectified by the contractor and/or (b) for which payment will be made at reduced
rates, shall be issued. But no final certificate of completion shall be issued, nor shall the
work be considered to be complete until the contractor shall have removed from the
premises; all his tools, machineries and equipment and not until the work is measured
by the Engineer-in-Charge.

If the contractor shall fail to comply with the requirements of this Clause, the Engineer-
in-Charge shall take measures as mentioned Clause 4 above.

CLAUSE 8: CONTRACTOR TO KEEP SITE CLEAN

When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floor, windows,
etc shall be removed and the surface cleaned simultaneously with the completion of
these items of work in the individual rooms, quarters or premises etc. where the work is
done without waiting for the actual completion of all the other items of work in the
contract.

In case the contractor fails to comply with the requirements of this clause, the Engineer-
in-Charge shall have the right to get this work done at the cost of the contractor or
through any other agency. Before taking such action, the Engineer-in-Charge shall give
ten days’ notice in writing to the contractor.

CLAUSE 9: COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR

The contractor shall submit completion plan as required under the Scope of Work in this
agreement or in case of works not falling under the scope of work, as per the General
Specifications/Manuals as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable
to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000
(Rs. Fifteen thousand only) which shall be final and binding on the contractor.

In case, the contractor fails to submit the completion plan as aforesaid, the CSEZA will
get it done through other agency at his cost and actual expenses incurred plus
Rs.15,000/- for the same shall be recovered from the contractor.

CLAUSE 10: PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in

interim bills within three months of physical completion of the work or within one

month of the date of the final certificate of completion furnished by the Engineer-in-

Charge whichever is earlier.

No further claims shall be made by the contractor after submission of the final bill and

these shall be deemed to have been waived and extinguished. Payments of those items of
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the bill in respect of which there is no dispute and of items in dispute, for quantities and
rates as approved by Engineer-in-Charge, will, as far as possible be made within 2
months

CLAUSE 11: PAYMENT OF CONTRACTOR’S BILLS TO BANKS

Payments due to the contractor shall be made to his bank/financial institutions after
obtaining the details of his bank account along with a cancelled cheque of the account.

CLAUSE 12: MATERIALS TO BE PROVIDED BY CONTRACTOR

The contractor shall, at his own expense, provide all materials, required for the works.
All other materials shall also be supplied as specified by CSEZA/Engineer-in-Charge.

All such materials to be provided by the Contractor shall be in conformity with the
specifications laid down or referred to in the contract.

The Engineer-in-Charge shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the specifications and in
case of default, the Engineer-in-Charge shall be at liberty to employ at the expense of the
contractor, other persons to remove the same without being answerable or accountable
for any loss or damage that may happen or arise to such materials.

CLAUSE 13: TOTAL CONTRACT VALUE

The contractor shall meet within the total contract value agreed upon, all the expenses
connected with the payments on account of increase in price/wages due to any
statutory order or due to variation in prices of materials during the contract period as
per this tender.

CLAUSE14: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS,
DRAWINGS, AND ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in every
respect in strict accordance with the specifications, The specification with up to date
correction on the last date of submission of tender for work.

In case specification of any item is not clear, CPWD specification, Bureau of Indian
Standard or any other, published standard or code or, Schedule of Rates or any other
printed publication referred to elsewhere in the contract with up to date correction slips
issued on last date of submission of tender of work is applicable.

The contractor shall also conform exactly, fully and faithfully to the design, drawings and
instructions in writing in respect of the work signed by the Engineer-in-Charge and the
contractor shall be furnished free of charge one copy of the contract documents together
with specifications, designs, drawings and instructions as are not included in the
standard specifications specified in Additional Conditions of Contract or in any Bureau
of Indian Standard or any other, published standard or code or, Schedule of Rates or any
other printed publication referred to elsewhere in the contract.
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4) The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and
plants including for measurements and supervision of all works, required for such
maintenance in so far as the necessity for providing these, is specified or is reasonably
inferred from the contract. The Contractor shall take full responsibility for adequacy,
suitability and safety of all the works and methods of construction.

CLAUSE14A: CENTERING & SHUTTERING

Marine plywood or steel plates or any material mentioned elsewhere in the tender
document or as approved by Engineer-in-Charge shall be used for formwork. The
shuttering plates shall be cleaned and oiled before every repetition and shall be used
only after obtaining approval of CSEZA’s Engineers at site. The number of repetitions
allowed for plywood and steel shuttering shall be at the discretion of Engineer-in-
Charge of CSEZA depending upon the condition of shuttering surface after each use and
the decision of Engineer-in- Charge in this regard shall be final and binding on the
contractor. No claim whatsoever on this account shall be admissible.

CLAUSE 15: DEVIATIONS / VARIATIONS EXTENT AND PRICING

(1) The Engineer-in-Charge shall have power (i) to make any alterations in, omissions
from, additions to or substitutions for, the original specifications, drawings, designs and
instructions that may appear to him to be necessary during the progress of the work, (ii)
to omit part of the works in case of non-availability of a portion of the site or for any
other reasons and the contractor shall be bound to carry out the works in accordance
with any instructions given to him in writing signed by the Engineer-in-Charge and such
alterations, omissions, additions, or substitutions shall form part of the contract as if
originally provided therein and any altered, additions or substituted works which the
contractor may be directed to do in the manner specified above as part of the work,
shall be carried out by the contractor on the same conditions in all respects including
price on which he agreed to do the main work except as hereunder provided:

(2) The time for the completion of the work shall, in the event of any deviations resulting
in additional cost over the tendered value sum being ordered be extended, if requested
by the contractor, as follows:

a) in the proportion which the additional cost of the altered, additional or substituted
work bears to the original tendered value plus

b) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge.

(3) In the case of extra item(s), the contractor may within fifteen days of receipt of order
claim rates, supported by proper analysis, for the work and the engineer-in-charge shall
within one month of the receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the
rates on the basis of the market rates and agree with the contractor that extra items
shall be paid in accordance with the rates so determined& mutually agreed.
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(4) In the case of substituted items (items that are taken up with partial substitution or
in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as mentioned
in the following Para:

a) If the market rate for the substituted item so determined is more than the market rate
of agreement item (to be substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so increased
to the extent of the difference between the market rates of substituted item and the
agreement item (to be substituted).

b) If the market rate for the substituted item so determined is less than the market rate
of the agreement (to be substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
decreased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted)

(6) The contractor shall send to the Engineer-in-Charge once every three months, an up-
to-date account giving complete details of all claims for additional payments to which
the contractor may consider himself entitled and of all additional work ordered by the
Engineer-in-Charge which he has executed during the preceding quarter failing which
the contractor shall be deemed to have waived his right. However, the Engineer-in-
charge may authorize consideration of such claims on merits.

(7) Market Rates to be determined as per various sub-clauses under the clause 6.0 shall
be on the basis of prevailing rates of Material excluding GST (unless mentioned
otherwise), Relevant Labour authority rate for Labour, market rates of T&P etc. plus
15% towards Contractors’ Profits and Overheads.

(8) The following factors may be considered in the justification of rates on which
Contractor’s overhead & profit shall not be applicable:

a) Buildings and Other Construction Worker Cess as applicable in the state of work place
b) EPF (Employer Contribution) component, as per EPF act on the portion of labour
wages

¢) GST on works contract

CLAUSE 15A: ESCALATION

No claim on account of any escalation on whatsoever ground shall be entertained at any
stage of works. Price quoted by contractor shall be firm and fixed for entire contract
period as well as extended period for completion of the works. No escalation shall be
payable on this contract.

CLAUSE 16: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION
IN SCOPE OF WORK

If at any time after acceptance of the tender, Engineer-in-Charge shall decide to abandon
or reduce the scope of the works for any reason whatsoever and hence not require the
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whole or any part of the works to be carried out, the Engineer-in-Charge shall give
notice in writing to that effect to the contractor and the contractor shall act accordingly
in the matter.

The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates, full amount for works executed at site.

CLAUSE 17: CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR

(1) If contractor:
a) at any time makes default during currency of work or does not execute any part of the
work with due diligence and continues to do so even after a notice in writing of 7 days in
this respect from the Engineer-in-Charge; or
b) commits default in complying with any of the terms and conditions of the contract
and does not remedy it or takes effective steps to remedy it within 7 days even after a
notice in writing is given in that behalf by the Engineer-in-Charge; or
c) fails to complete the work(s) or items of work with schedules of completion, on or
before the date(s) so determined, and does not complete them within the period
specified in the notice given in writing in that behalf by the Engineer-in-Charge, the
latter without invoking action under clause 4 (when contract can be determined) may,
without prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to CSEZA, by a notice in writing to take the part work / part
incomplete work of any item(s) out of his hands and shall have powers to:
(i) Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/or
(ii) Carry out the part work / part incomplete work of any item(s) by any means at the
risk and cost of the contractor.
(2) The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item(s) taken
out of his hands and execute at the risk and cost of the contractor, the liability of
contractor on account of loss or damage suffered by CSEZA because of action under this
clause shall not exceed 10% of the Contract value of the work.
(3) In determining the amount, credit shall be given to the contractor with the value of
work done in all respect in the same manner and at the same rate as if it had been
carried out by the original contractor under the terms of his contract, the value of
contractor's materials taken over and incorporated in the work and use of plant and
machinery belonging to the contractor.
(4) The certificate of the Engineer-in-Charge as to the value of work done shall be final
and conclusive against the contractor provided always that action under this clause shall
only be taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the CSEZA are less than the amount payable to the contractor at
his agreement rates, the difference shall not be payable to the contractor.
(5) Any excess expenditure incurred or to be incurred by CSEZA in completing the part
work/ part incomplete work of any item(s) or the excess loss of damages suffered or
may be suffered by CSEZA as aforesaid after allowing such credit shall without prejudice
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to any other right or remedy available to CSEZA in law or per as agreement be recovered
from any money due to the contractor on any account, and if such money is insufficient,
the contractor shall be called upon in writing and shall be liable to pay the same within
30 days.

(6) If the contractor fails to pay the required sum within the aforesaid period of 30 days,
the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused
materials, constructional plant, implements, temporary building at site etc. and adjust
the proceeds of sale thereof towards the dues recoverable from the contractor under the
contract and if thereafter there remains any balance outstanding, it shall be recovered in
accordance with the provisions of the contract.

(7) In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any materials or entered into any engagements or
made any advance on any account or with a view to the execution of the work or the
performance of the contract.

CLAUSE 18: SUSPENSION OF WORK

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge,

(whose decision shall be final and binding on the contractor) suspend the progress of

the works or any part thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage or injury to the work

already done or endanger the safety thereof for any of the following reasons:

a. On account of any default on the part of the contractor or;

b. For proper execution of the works or part thereof for reasons other than the default
of the contractor; or

c. For safety of the works or part thereof.

d. The contractor shall, during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the
Engineer-in-Charge.

If the suspension is ordered for reasons (a) in sub-para 1) above:-, the contract period

shall be extended to the extent of period of suspension above mentioned.

If the suspension is ordered for reasons (b) and (c) in sub-para 1) above and if the total

period of all such suspension exceeds thirty days, the contractor shall,- be entitled to

such compensation as the Engineer-in-Charge may consider reasonable in respect of
salaries and/or wages paid by the contractor to his employees and labour at site,
remaining idle during the period of suspension, adding thereto 2% to cover indirect
expenses of the contractor provided the contractor submits his claim supported by

details to the Engineer -in Charge within fifteen days of the expiry of the period of 30

days.

CLAUSE 19: COMPENSATION IN CASE OF DELAY IN ARRANGEMENTS BY CSEZA

The contractor shall not be entitled to claim any compensation from CSEZA for the loss
suffered by him on account of delay by CSEZA in making any arrangement/site
preparation for carrying out the works.
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CLAUSE 20: CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials, machinery, tools & plants as
specified in Additional Conditions of Contract. In addition to this, appliances,
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works
required for the proper execution of the work, whether original, altered or substituted
and whether included in the specifications or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary for the
purpose of satisfying or complying with the requirements of the Engineer-in-Charge as
to any matter as to which under these conditions he is entitled to be satisfied, or which
he is entitled to require together with carriage therefore to and from the work.

The contractor shall also supply without charge the requisite number of persons with
the means and materials, necessary for the purpose of setting out works, and counting,
weighing and assisting the measurement for examination at any time and from time to
time of the work or materials.

If the Contractor fails to do so, the same may be provided by CSEZA at the expense of the
contractor and the expenses may be deducted, from any money due to the contractor,
under this contract or otherwise and/or from his security deposit or the proceeds of sale
thereof, or of a sufficient portion thereof.

CLAUSE 21: RECOVERY OF COMPENSATION PAID TO WORKMEN

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen’s Compensation Act, 1923, CSEZA is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, CSEZA will recover
from the contractor, the amount of the compensation so paid.

Without prejudice to the rights of the CSEZA under subsection (2) of Section 12, of the
said Act, CSEZA shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by CSEZA to the contractor
whether under this contract or otherwise:

CLAUSE 22: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF CONTRACTOR
FAILS

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central
Rules, 1971, CSEZA is obliged to pay any amounts of wages to a workman employed by
the contractor in execution of the works, or to incur any expenditure in providing
welfare and health amenities required to be provided under the above said Act and the
rules or under Contractor’s Labour Regulations, or under the Rules framed by
Government from time to time for the protection of health and sanitary arrangements
for workers, CSEZA will recover from the contractor, the amount of wages so paid or the
amount of expenditure so incurred.

Without prejudice to the rights of the CSEZA under sub-section(2) of Section 20, and
sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act,
1970, CSEZA shall be at liberty to recover such amount or any part thereof by deducting
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it from the security deposit or from any sum due by CSEZA to the contractor whether
under this contract or otherwise.

CLAUSE 23: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970,
and the Contra ct Labour (Regulation and Abolition) Central Rules, 1971, before
the commencement of the work, and continue to have a valid license until the
completion of the work. The contractor shall also abide by the provisions of the Child
Labour (Prohibition and Regulation) Act, 1986.

Any failure to fulfil these requirements shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 24: PAYMENT OF WAGES

The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s
Labour Regulations or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules,
1971, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with the said work, as if the labour
had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with the Contractor’s Labour Regulations made by CSEZA from time to time in
regard to payment of wages, wage period, deductions from wages recovery of wages not
paid and deductions unauthorized made, maintenance of wage books or wage slips,
publication of scale of wages and other terms of employment, inspection and submission
of periodical returns and all other matters of the like nature or as per the provisions of
the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

CSEZA shall have the right to deduct from the moneys due to the contractor any sum
required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfilment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or their wages
which are not justified by their terms of the contract or non-observance of the
Regulations.

Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound
to allow to the labours directly or indirectly employed in the works one-day rest for 6
days continuous work and pay wages at the same rate as for duty. In the event of default,
CSEZA shall have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled thereto from
any money due to the contractor by the Engineer-in-Charge concerned.

The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation
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Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof or
any other laws relating thereto and the rules made thereunder from time to time.

The contractor shall indemnify and keep indemnified CSEZA against payments to be
made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s
Labour Regulations without prejudice to his right to claim indemnity from his
subcontractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than
such wage, such wage shall be paid by the contractor to the workmen directly without
the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover
any amount from the minimum wage payable to the workmen as and by way of
commission or otherwise.

10)The contractor shall ensure that no amount by way of commission or otherwise is

1

2)

1)

deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE 25: SAFETY PROVISIONS

In respect of all labour directly or indirectly employed in the work for the performance
of the contractor’s part of this contract, the contractor shall at his own expense arrange
for the safety provisions as per C.P.W.D. Safety Code framed from time to time and shall
at his own expense provide for all facilities in connection therewith.

In case the contractor fails to make arrangement and provide necessary facilities as
aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default and in addition,
the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as
aforesaid and recover the costs incurred in that behalf from the contractor.

CLAUSE 26: LABOUR STATEMENTS

The contractor shall submit by the 4th and 19th of every month, to CSEZA, a true
statement showing in respect of the second half of the preceding month and the first half
of the current month respectively: -

(1) the number of labourers employed by him on the work,

(2) their working yours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them,
and

(5) The number of female workers who have been allowed maternity benefit according
to provisions of this tender and the amount paid to them.

2) Failing to do so as above, the contractor shall be liable to pay to CSEZA, a sum not

exceeding Rs.200/- for each default or materially incorrect statement. The decision of

the Engineer-in-Charge shall be final in deducting from any bill due to the contractor;
the amount levied as fine and be binding on the contractor.
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CLAUSE 27: HEALTH AND SANITARY ARRANGEMENTS

In respect of all labour directly or indirectly employed in the works for the performance
of the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with all the rules framed by Government from time to time for the protection
of health and sanitary arrangements for workers employed by the CSEZA and its
contractors.

CLAUSE 28: LEAVE AND PAY

Leave and pay during leave shall be regulated as follows: -

. Leave:

In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and
including the day of delivery and 4 weeks following that day,
In the case of miscarriage - up to 3 weeks from the date of miscarriage.

. Pay:

In the case of delivery - leave pay during maternity leave will be at the rate of the
women'’s average daily earnings, calculated on total wages earned on the days when full
time work was done during a period of three months immediately preceding the date on
which she gives notice that she expects to be confined or at the rate of Rupee one only a
day whichever is greater.

In the case of miscarriage - leave pay at the rate of average daily earning calculated on
the total wages earned on the days when full time work was done during a period of
three months immediately preceding the date of such miscarriage.

Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the date
on which she proceeds on leave.

The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form
and the same shall be kept at the place of work.

CLAUSE 29: PENALTY FOR BREACH OF LABOUR REGULATIONS

In the event of the contractor(s) committing a default or breach of any of the provisions
of the CSEZA, Contractor’s Labour Regulations and Model Rules for the protection of
health and sanitary arrangements for the workers as amended from time to time or
furnishing any information or submitting or filing any statement under the provisions of
the above Regulations and’ Rules which is materially incorrect, he/they shall, without
prejudice to any other liability, pay to the CSEZA a sum not exceeding Rs.200/- for every
default, breach or furnishing, making, submitting, filing such materially incorrect
statements.

In the event of the contractor(s) defaulting continuously in this respect, the penalty may
be enhanced to Rs. 500/- per day for each day of default subject to a maximum of 5 per
cent of the estimated cost of the work put to tender. The decision of the Engineer-in-
Charge shall be final and binding on the parties.

Should it appear to the CSEZA that the contractor(s) is/are not properly observing and
complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and
Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act
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1970, and the Contract Labour (R& A) Central Rules 1971, for the protection of health
and sanitary arrangements for work-people employed by the contractor(s) (hereinafter
referred as “the said Rules”) the CSEZA shall give notice in writing to the contractor(s)
requiring that the said Rules be complied with and the amenities prescribed therein be
provided to the work-people within a reasonable time to be specified in the notice.

If the contractor(s) shall fail within the period specified in the notice to comply with
and/observe the said Rules and to provide the amenities to the work-people as
aforesaid, the CSEZA shall provide the amenities hereinbefore mentioned at the cost of
the contractor(s). The contractor(s) shall erect, make and maintain at his/their own
expense and to approved standards all necessary huts and sanitary arrangements
required for his/their work-people on the site in connection with the execution of the
works, and if the same shall not have been erected or constructed, according to
approved standards, the CSEZA shall give notice in writing to the contractor(s) requiring
that the said huts and sanitary arrangements be remodeled and/or reconstructed
according to approved standards.

If the contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the notice,
the CSEZA shall remodel or reconstruct such huts and sanitary arrangements according
to approved standards at the cost of the contractor(s).

CLAUSE 30: MISCONDUCT OF LABOUR

The Engineer-in-Charge may require the contractor to dismiss or remove from the site
of the work any person or persons in the contractors’ employment upon the work who
may be incompetent or misconduct himself and the contractor shall forthwith comply
with such requirements. In respect of maintenance/repair or renovation works etc.
where the labour have an easy access to the individual houses, the contractor shall issue
identity cards to the labourers, whether temporary or permanent and he shall be
responsible for any untoward action on the part of such labour.:

CLAUSE 31: PREVENTION OF UNAUTHORIZED ENTRY

It shall be the responsibility of the contractor to see that the facility under maintenance
is not occupied by anybody unauthorized during his contract period.

CLAUSE 31A: PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION

(1) No unauthorized buildings, construction of structures should be put up by the
contractor anywhere on the project site, neither any building built by him shall be
occupied in un-authorized manner by him or his staff.

(2) It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody in un-authorized manner during construction,
and is handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the Engineer-in-
Charge shall have the option to refuse to accept the said building/buildings in that
position. Any delay in acceptance on this account will be treated as the delay in
completion and for such delay, a levy of compensation upto 5% of tendered value of
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work may be imposed by the Engineer-in-Charge whose decision shall be final both with
regard to the justification and quantum and shall be binding on the contractor.
(3) However, the Engineer-in-Charge, through a notice, may require the contractor to
remove the illegal occupation any time on or before construction and delivery.

CLAUSE 32: EMPLOYMENT OF SKILLED/SEMI SKILLED WORKERS

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who
are qualified and possess certificate in particular trade from Industrial Training
Institute/National Institute of construction Management and Research (NICMAR)/
National Academy of Construction, CIDC or any similar reputed and recognized Institute
managed/ certified by State/Central Government.

The contractor shall comply with the man days as per the scope of work required in
respect of each trade, its scheduling and the list of qualified tradesmen along with
requisite certificate from recognized Institute to Officer in charge for approval
Notwithstanding such approval, if the tradesmen are found to have inadequate skill to
execute the work of respective trade, the contractor shall substitute such tradesmen
within two days of written notice from Engineer-in-Charge.

Failure on the part of contractor to obtain approval of Engineer-in-Charge or failure to
deploy qualified tradesmen will be considered a breach of contract. Decision of Officer in
Charge as to whether particular tradesman possesses requisite skill shall be final and
binding.

CLAUSE 33: COMPENSATION PAYABLE

Under no circumstances, the contractor shall be eligible for any compensation due to
rescheduling of the work by CSEZA. No compensation shall be given for idle labour, idle
machinery, idle technical / nontechnical staff, idle T&P and if any hindrance due to any
reason.

CLAUSE 34: CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm or a company, the previous approval in
writing of CSEZA shall be obtained before any change is made in the constitution or the
ownership of the firm.

Where the contractor is an individual or a Hindu undivided family business concern,
such approval shall be obtained before the contractor enters into any partnership
agreement where under the partnership firm would have the right to carry out the
works hereby undertaken by the contractor.

If previous approval as aforesaid is not obtained, the contract shall be deemed to have
been assigned in contravention of terms and conditions hereof and the same action may
be taken, and the same consequences shall ensue as provided in the said Clause 4.

CLAUSE 35: EXECUTION OF WORKS

All works shall be executed under the direction of the Engineer-in-Charge, who shall be
entitled to direct at what point or points and in what manner they are to be commenced,
and from time to time carried on.
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CLAUSE 36: SETTLEMENT OF DISPUTES & ARBITRATION

Any dispute, controversy or claims arising out of or relating to this tender or the breach,
termination or invalidity thereof, shall be settled through following mechanism:

Firstly, the aggrieved party shall write a letter to the other party detailing its grievances
and calling upon the other party to amicably resolve the dispute by convening a joint
meeting. Accordingly, the parties as per their convenience shall jointly convene the said
meeting (s), wherein minutes of the said meeting(s) shall be prepared and
countersigned by all the parties. It is mandatory to prepare minutes of meeting(s) and to
be countersigned by all the parties, irrespective of the outcome of the said meeting(s).

In the event the parties are unable to reach on any settlement in the said meeting (s),
then the aggrieved party shall mandatory resort to Pre-litigation mediation mechanism
with Kerala State Mediation and Conciliation Centre (KSMCC), High Court of Kerala.

It is only upon failure of the Pre-litigation mediation mechanism with KSMCC, then the
aggrieved party shall resort to resolution of disputes through arbitration of a Sole
Arbitrator. The appointing authority of sole Arbitrator shall be Chairperson, CSEZA, to
which neither of the parties have objection nor they shall ever object.

Subject to the parties agreeing otherwise, the arbitration proceedings shall be conducted
in accordance with the provisions of the Indian Arbitration and Conciliation Act, 1996
(amended as on date).

The place/seat of arbitration shall be Ernakulam, Kerala and any award whether interim
or final, shall be made, and shall be deemed for all purposes between the parties to be
made, in Ernakulam, Kerala. The arbitral procedure shall be conducted in English
Language and any awards shall be rendered in English. The Procedural Law of the
arbitration shall be Indian Law. The award of the arbitrator shall be final and conclusive
and binding upon the Parties.

The Contract and any dispute or claim arising out of or in connection with it or its
subject matter or formation (including non-contractual disputes or claims) shall be
governed by and construed in accordance with the laws of India and the Parties submit
to sole & exclusive jurisdiction of Courts in Kerala.

CLAUSE 37: CONTRACTOR TO INDEMNIFY CSEZA AGAINST PATENT RIGHTS

The contractor shall fully indemnify and keep indemnified the CSEZA against any action,
claim or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract.

In the event of any claims made under or action brought against CSEZA in respect of any
such matters as aforesaid, the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise therefrom;
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CLAUSE 38: ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS

(1) All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-charge, his authorized subordinates in charge of the work and all the
superior officers, officer of the Quality Assurance Unit of the CSEZA or any organization
engaged by the CSEZA for Quality Assurance and of the Chief Technical Examiner’s
Office, and the contractor shall, at all times, during the usual working hours and at all
other times at which reasonable notice of the visit of such officers has been given to the
contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to
the Contractor’s agent shall be considered to have the same force as if they had been
given to the contractor himself.

(2) If it shall appear to the Engineer-in-charge or his authorized subordinates in-
charge of the work or to the officer of Quality Assurance or his subordinate officers
or the officers of the organization engaged by the CSEZA for Quality

(3) Assurance or to the Chief Technical Examiner or his subordinate officers, that any
work has been executed with unsound, imperfect, or unskillful workmanship, or with
materials or articles provided by him for the execution of the work which are unsound
or of a quality inferior to that contracted or otherwise not in accordance with the
contract, the contractor shall, on demand in writing which shall be made within twelve
months of the completion of the work from the Engineer-in-Charge specifying the work,
materials or articles complained of notwithstanding that the same may have been
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials or
articles at his own charge and cost. In the event of the failing to do so within a period
specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall
be liable to pay compensation at the same rate as under clause of the contract (for non-
completion of the work in time) for this default. In such case the Engineer-in- Charge
may not accept the item of work at the rates applicable under the contract but may
accept such items at reduced rate sas the Engineer in charge may consider reasonable
during the preparation of on account bills or final bill if the item is so acceptable
without detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of
the same will be final and binding on the contractor.

CLAUSE 38A: ACTION IN CASE OF BAD WORK

If it shall appear to the Engineer-in-Charge or his authorized representative in charge
of the work or to the Chief Technical Examiner or to any other inspecting agency of
Government/ State Government/ Owner where the work is being executed, that any
work has been executed with unsound, imperfect, or unskillful workmanship or with
materials of any inferior description, or that any materials or articles provided by him
for the execution of the work are unsound or of a quality inferior to that contracted for
or otherwise not in accordance with the contract, the contractor shall on demand in
writing which shall be made within twelve months of the completion of the work from
the Engineer-in-Charge specifying the work, materials or articles complained of
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notwithstanding that the same may have been passed, Certified and paid for forthwith
rectify, or remove and reconstruct the work so specified in whole or in part as the case
may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own proper charge and
cost, and in the event of his failing to do so within a period to be specified by the
Engineer-in-Charge in his demand aforesaid while the contractor failure to do so
shall continue, the Engineer-in-Charge may rectify or remove and re-execute the
work or remove and replace with others, the material or articles complained of as the
case may be at the risk and expense in all respects of the contractor.

CLAUSE 38B: ACTION WHERE NO SPECIFICATIONS ARE GIVEN IN THE TENDER

In the case of any class of work for which there is no such specifications as referred to in
the Scope of Work, such work shall be carried out in accordance with the Additional
Conditions of Contract or in accordance with the instructions and requirements of the
Engineer-in-Charge.

CLAUSE 39: WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM CONTRACTOR

Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, CSEZA shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security, if any deposited by
the contractor and for the purpose aforesaid, CSEZA shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a lien over the same
pending finalization or adjudication of any such claim.

In the event of the security being insufficient to cover the claimed amount or amounts or
if no security has been taken from the contractor, CSEZA shall be entitled to withhold
and have a lien to retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other contract with
CSEZA or any contracting person through CSEZA pending finalization of adjudication of
any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by CSEZA will be kept withheld or retained as
such by CSEZA till the claim arising out of or under the contract is determined by the
arbitrator(if the contract is governed by the arbitration clause) by the competent court,
as the case may be and that the contractor will have no claim for interest or damages
whatsoever on any account in respect of such withholding or retention under the lien
referred to above and duly notified as such to the contractor.

4) For the purpose of this clause, where the contractor is a partnership firm or a limited

5)

company, CSEZA shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual capacity or
otherwise.

CSEZA shall have the right to cause an audit and technical examination of the works and
the final bills of the contractor including all supporting vouchers, abstract, etc., to be
made after payment of the final bill.

Page 44 of 105



6)

7)

1

2)

1)

2)

3)

NIT No.: CSEZ-CSZA0I(2)/14/2022-SEZCochin dated 07-02-2025

If as a result of such audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the contract or any work
claimed to have been done by him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over-payment and it
shall be lawful for CSEZA to recover the same from him in the manner prescribed in sub-
clause (1) of this clause or in any other manner legally permissible.

If it is found that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such under
payment shall be duly paid by CSEZA to the contractor, without any interest thereon
whatsoever.

Provided that the CSEZA shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has
been agreed upon in writing between the CSEZA on the one hand and the contractor on
the other under any term of the contract permitting payment for work after assessment
by CSEZA.

CLAUSE 40: LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by
CSEZA or any other contracting person or persons through CSEZA against any claim of
CSEZA or such other person or persons in respect of payment of a sum of money arising
out of or under any other contract made by the contractor with CSEZA or with such
other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under
this clause by CSEZA will be kept withheld or retained as such by CSEZA or till his claim
arising out of the same contract or any other contract is either mutually settled or
determined by the arbitration clause or by the competent court, as the case may be and
that the contractor shall have no claim for interest or damages whatsoever on this
account or on any other ground in respect of any sum of money withheld or retained
under this clause and duly notified as such to the contractor.

CLAUSE 41: EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES

Contractors Superintendence, Supervision, Technical Staff & Employees

The contractor shall provide all necessary superintendence during execution of the
work and all along thereafter as may be necessary for proper fulfilling of the obligations
under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to CSEZA the name(s),
qualifications, experience, age, address(s) and other particulars along with certificates,
of the principal technical representative to be in charge of the work and other technical
representative(s) who will be supervising the work.

Minimum requirement of such technical representative(s) and their qualifications and
experience shall not be lower than specified in this tender CSEZA shall within 3 days of
receipt of such communication intimate in writing the approval or otherwise of such a
representative(s) to the contractor. Any such approval may at any time be withdrawn
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and in case of such withdrawal, the contractor shall appoint another such
representative(s) according to the provisions of this clause. Decision of the Competent
authority shall be final and binding on the contractor in this respect. Such a principal
technical representative and other technical representative(s) shall be appointed by the
contractor soon after receipt of the approval from CSEZA and shall be available at site
before start of work.

4) All the provisions applicable to the principal technical representative under the Clause
will also be applicable to other technical representative(s). The principal technical
representative and other technical representative(s) shall be present at the site of work
for supervision at all times when any activity under this contract is in progress and also
present himself/themselves, as required, to the Engineer-in-Charge and/or his
designated representative to take instructions.

5) Instructions given to the principal technical representative or other technical
representative(s) shall be deemed to have the same force as if these have been given to
the contractor.

6) The principal technical representative and other technical representative(s) shall be
actually available at site fully during all stages of execution of work, during
recording/checking/test checking of measurements of works and whenever so required
by the Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative(s) in the site order book and shall
affix his/their signature in token of noting down the instructions and in token of
acceptance of measurements/ checked measurements/ test checked measurements.

7) The representative(s) shall not look after any other work. Substitutes of equivalent
qualifications, experience and competence, duly approved by Engineer-in-Charge of the
work in similar manner as aforesaid shall be provided in event of absence of any of the
representative(s) by more than two days.

8) If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause, a
recovery (non-refundable) shall be effected from the contractor as specified in this
tender and the decision of the Engineer-in-Charge as recorded in the site order book and
measurement recorded checked/test checked in Measurement Books shall be final and
binding on the contractor.

9) If the contractor fails to appoint suitable technical Principal technical representative
and/or other technical representative(s) and if such appointed persons are not
effectively present or are absent by more than two days without duly approved
substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of the work until such date as
suitable other technical representative(s) is/are appointed and the contractor shall be
held responsible for the delay so caused to the work.

10)The contractor shall submit a certificate of employment of the technical
representative(s) (in the form of copy of Form-16 or CPF deduction issued to the
Officers employed by him) along with every on account bill final bill and shall produce
evidence if at any time so required by the Engineer-in-Charge.

11) The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff
as are competent to give proper supervision to the work as per this tender. The
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contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall have powers to object to and require the contractor to
remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall
not be employed again at works site without the written permission of the Engineer-in
Charge and the persons so removed shall be replaced as soon as possible by competent
substitutes.

CLAUSE 42: LEVY / TAXES PAYABLE BY CONTRACTOR

1) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or

Cess in respect of input for or output by this contract shall be payable by the contractor
and CSEZA shall not entertain any claim whatsoever in this respect.

2) If pursuant to or under any law, notification or order, any royalty, cess or the like

1

2)

3)

becomes payable by the CSEZA to the State Government, Local authorities in respect of
any material used by the contractor in the works, then in such a case, it shall be lawful to
the CSEZA and it will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from dues of the contractor

CLAUSE 43: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES

All tendered rates shall be exclusive of all taxes, cess and levies including Goods &
Service Tax payable under respective statutes. However, if any further tax or levy or cess
is imposed by Statute, for which the contractor has no input tax credit or such benefits,
after the last stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes/levies/cess, the
contractor shall be reimbursed the amount so paid, provided such payments, if any, is
not, in the opinion of the CSEZA attributable to delay in execution of work within the
control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by
a duly authorized representative of the CSEZA and/or the Engineer-in-Charge and shall
also furnish such other information/document as the Engineer-in-Charge may require
from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further tax
or levy or cess, give a written notice thereof to the Engineer-in-Charge that the same is
given pursuant to this condition, together with all necessary information relating
thereto.

CLAUSE 44: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor
dies, the CSEZA shall have the option of terminating the contract without compensation
to the contractor.
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CLAUSE 45: IF RELATIVE WORKING IN CSEZA THEN THE CONTRACTOR NOT
ALLOWED TO TENDER

The contractor shall not be permitted to tender for works in the CSEZA if his near
relative is posted in CSEZA and is responsible for award and execution of contracts in
which he participates. He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near
relatives to any Officer in the CSEZA.

Any breach of this condition by the contractor would render him liable to be debarred
from tendering in CSEZA.

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents,
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their
corresponding in-laws.

CLAUSE 46: NO GAZETTED OFFICER TO WORK AS CONTRACTOR WITHIN ONE
YEAR OF RETIREMENT

No Officer of gazetted rank or other gazetted officer employed in administrative duties
in department of the Government of India shall work as a contractor or employee of a
contractor for a period of one year after his retirement from government service
without the previous permission of Government of India in writing. This contract is
liable to be cancelled if either the contractor or any of his employees is found at any time
to be such a person who had not obtained the permission of Government of India as
aforesaid, before submission of the tender or engagement in the contractor’s service, as
the case may be.

CLAUSE 47: COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and
plants, scaffolding, temporary buildings and other things connected therewith shall be at
the risk of the contractor until the work has been delivered to the Engineer-in-Charge
and a certificate from him to that effect obtained. In the event of the work or any
materials properly brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities or warlike operation, the contractor shall when
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site,
collect and properly stack or remove in store all serviceable materials salvaged from the
damaged work

CLAUSE 48: APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the
rules and orders issued thereunder from time to time. If he fails to do so, his failure will
be a breach of the contract and the CSEZA may, in his discretion, cancel the contract. The
contractor shall also be liable for any pecuniary liability arising on account of any
violation by him of the provisions of the said Act.
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CLAUSE 49: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE

Security Deposit of the work shall not be refunded till the contractor produces a
clearance deposit after labour certificate from the Labour Officer. As soon as the work is
virtually complete, the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt
of the said communication, shall write to the Labour Officer to intimate if any complaint
is pending against the contractor in respect of the work. If no complaint is pending, on
record till after 3 months after completion of the work and/or no communication is
received from the Labour Officer to this effect till six months after the date of
completion, it will be deemed to have received the clearance certificate and the Security
Deposit will be released if otherwise due.

CLAUSE 50: DEFECTS LIABILITY PERIOD

The contractor shall be responsible for the rectification of defects in the works for a
period twenty-four (24) months from the date of taking over of the works by the CSEZA
or clients whichever is later. Any defects discovered and brought to the notice of the
contractor forthwith shall be attended to and rectified by him at his own cost and
expense. In case the contractor fails to carry out these rectifications, the same may
without prejudice to any other right or remedy available, be got rectified by CSEZA at
the cost and expense of the contractor.

CLAUSE 51: TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY

(1) Time shall be the essence of the contract and contractor shall ensure the completion
of the entire work within the stipulated time of completion. The time allowed for
execution of the Works as specified in the tender or the extended time in accordance
with these conditions shall be the essence of the contract. The execution of the works
shall commence from such time period as mentioned in tender or the date on which the
Engineer-in-Charge issues written orders to commence the work. If the Contractor
commits default in commencing the execution of the work as aforesaid, the CSEZA shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit
the Performance Guarantee absolutely.

(2) The Critical milestones to be achieved during execution of the contract within overall
scheduled completion period and the amount to be withheld in case of non-achievement
of the same are as stated in the tender or as scheduled by the Engineer-in-Charge in
writing.

(4) If the work(s) be delayed by any of the following events/eventualities which directly
or indirectly make it legally or physically impossible to carry-on of supplies or execution
of works on the site, and which are unforeseeable or unusual as per
norms/trends/practices in the trade:

i)  Force-Majeure or
ii)  Abnormally bad weather, or
iii) Serious loss or damage by fire, or
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iv) Civil commotion, Rioting, WAR or local commotion of workmen, strike or lockout,
affecting any or the trades employed on the work, or other similar issues of Law &
Order,

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or

vi) Non-availability of stores, which are responsibility of the CSEZA or, Lack of
statutory approvals, that are beyond the scope of works of the contractor

vii) Non-availability or break down of tools and plant to be supplied or supplied by
CSEZA or,

viii) Any other cause which, in the absolute discretion of the CSEZA, is beyond the
Contractor’s control, then upon the happening of any such event causing delay, the
Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge within 07 days but shall nevertheless use constantly his best endeavor to
prevent or make good the delay and shall do all that may be reasonably required to
the satisfaction of the Engineer-in-Charge to proceed with the works.

(4) Request for rescheduling of Milestones and extension of time, to be eligible for

consideration, shall be made by the Contractor in writing within fourteen days of the

happening of the event causing delay along with the reasons in the prescribed form. The

Contractor may also, if practicable, indicate in such a request the period for which

rescheduling of Milestones/ extension is desired. In any such case CSEZA may give a fair

and reasonable extension of time for completion of work/rescheduling of Milestone(s).

Such extension shall be communicated to the Contractor by the Engineer-in-Charge in

writing within a reasonable time from the receipt of such request. Non application by

the contractor for extension of time/rescheduling of Milestone(s) shall not be a bar for
giving a fair and reasonable extension/rescheduling of Milestone(s) by the Engineer-in-

Charge and the extension of time/rescheduling of Milestone(s) so given by the Engineer-

in-Charge shall be binding on the contractor.

(5) Contractor shall mobilize and employ sufficient resources for completion of all the

works as indicated in the schedule/milstones. No additional payment will be made to

the contractor for any multiple shift work or other incentive methods contemplated by
him in his work schedule even though the time schedule is approved by the Engineer-in-

Charge.

(6) During the currency of the work the contractor is expected to adhere to the time

schedule on mile stone and total completion and this adherence will be a part of

Contractor’s performance under the contract. The reviews may be undertaken at the

discretion of Engineer-in-charge either as a periodical appraisal measure or when the

quantum of work order on the contractor is substantially changed through deviation
orders or amendments. The review shall be held at site or any of the offices of

CSEZA/consultant at the sole discretion of CSEZA. The contractor will adhere to the

revised schedule thereafter. The approval to the revised schedule resulting in a

completion date beyond the stipulated date of completion shall not automatically

amount to a grant of extension of time to the contractor. The photographs of the project
taken on last day of every month indicating progress of work (in soft copies) shall be
attached along with the physical progress reports to be submitted to Engineer-in-charge.
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CLAUSE 52: TESTS AND INSPECTION

The contractor shall carry out the various mandatory tests as per specifications and the
technical documents that will be furnished to him during the performance of the work.
All the tests on materials, as recommended by CPWD, MORTH and relevant Indian
Standard Codes or other standard specifications (including all amendments current at
the last date of submission of tender documents) shall be got carried out by the
contractor at the field testing laboratory or outside laboratories, at the direction of the
CSEZA. All testing charges, expenses etc. shall be borne by the contractor. All the tests,
either on the field or outside laboratories concerning the execution of the work and
supply of materials shall be got carried out by the contractor or CSEZA at the cost of the
Contractor.

CLAUSE 53: INSURANCE

Requirements
Before commencing execution of works, it shall be obligatory for the contractor to
obtain at his own cost stipulated insurance cover under the following requirements:

a) Contractor’s all risk and Third Party Cover.

b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and

Contract Labour (Regulation and Abolition) Act, 1970.

¢) Accidents to staff, Officers, Supervisors and others who are not governed by workmen’s

compensation Act.

d) Damage to material, machinery and works due to fire theft etc.

e) Any other risk to be covered by insurance as may be specified by the CSEZA in this

2)

tender.

The contractor has to produce the copies of the insurance policies as above to the
Engineer-in-Charge before the payment of first Running Account Bill. The insurance
policies of the replaced/substituted personnel shall also be mandatorily produced
before the subsequent Running Account Bill.

Currency of Policy

The policies shall remain in force throughout the period of execution of the works: The
contractor shall, whenever called upon, produce to the Engineer-in-Charge—or his
representative the various insurance policies obtained by him as also the rates of premia
paid by him to ensure that the polices indeed continue to be in force. If the contractor
fails to effect or keep in force or provide adequate cover in the insurance policies
mentioned in the Clause 46(1) or any other insurance he might be required to effect
under the contract, then in such cases, CSEZA may effect and keep in force any such
insurance or further insurance and the cost and expenses incurred by him in this regard
shall be deductible from payments due to the contractor or from the contractor’s
performance security.
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CLAUSE 54: BILLING AND PAYMENT

Contract value shall be paid in equal monthly instalments.

Bills shall be submitted by the contractor in the first week of following month. All the
applicable deductions will be made from each bill.

All the tax applicable in respect of this contract shall be payable by the Contractor and
CSEZA will not entertain any claim whatsoever in respect of the same. All billing by the
Contractor should be in the name of “Chairperson, CSEZA, CSEZ Administrative Building,
Kakkanad, Cochin- 682037” bearing the GSTIN: 32AAAGC0659L1ZL".

It is clearly agreed and understood by the contractor that, notwithstanding anything to
the contrary that may be stated in the agreement between CSEZA and the contractor; the
contractor shall become entitled to payment for the work subject to the condition that
the Contractor complete the work strictly as per specifications in the scope of work and
to the subjective satisfaction of CSEZA.

The interim/monthly and final bills of the Contractor shall be approved/passed by
CSEZA subiject to the certification from the Engineer-in-Charge on the basis of such work
recorded in the Registers mentioned in this tender regarding the successful completion
of each/final schedules of work by the contractor.

The amount admissible shall be paid within 30 days after the day of presentation of the
bills by the Contractor to the Engineer-in-Charge, provided the bills submitted are
complete in all respects, as per the specifications of CSEZA.

All interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be rejected, removed, taken away and reconstructed or re-erected.
Any certificate given by the Engineer-in-Charge relating to the work done or materials
delivered forming part of such payment, may be modified or corrected by any
subsequent such certificate(s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is/are in accordance
with the contract and specifications. Any interim payment, or any part thereof shall not
in any respect conclude, determine or affect in any way rights of CSEZA under the
contract or any of such payments be treated as final settlement and adjustment of
accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the CSEZA to
take action under the terms of this contract for delay in the completion of work, if the
extension of date of completion is not granted by the competent authority.

No running account payments shall be made for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable
are submitted by the Contractor to the Engineer-in-Charge.

For & on behalf of Tenderer
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SECTION-V

SPECIAL CONDITIONS

CSEZA shall facilitate entry pass to all staff and personnel of the agency and
shall ensure timely payment as specified elsewhere in this NIT.

Decision of CSEZA for recovery on account of reduced work force shall be
final and binding.

CSEZA has given its provisional requirement of different categories of
workforce for different work in subsequent paras. This will be the minimum
quantity of workers to be deployed by the Contractor at site. However, if
CSEZA choose/decides to reduce the workforce at any time, recovery shall
be made from the contractor’s payment at the rate decided by CSEZA which
shall be final & binding on the contractor/agency. The reduction amount
shall be calculated on the basis of BOQ rate and plus & minus rate quoted by
the bidder.

No extra payment shall be made by CSEZA if contractor choose to deploy
more workforces on its own then mentioned in the tender documents.

The contractor should ensure the necessary statutory registration as applicable in
respect of labours viz. Migrant labours registration etc.

If CSEZA obtains knowledge of conduct of a Bidder/Contractor or any employee
or a representative or an associate of a Bidder/Contractor, which constitutesa
criminal offence under the IPC/PC Act, or if CSEZA has substantive suspicionin
this regard. Bidder will forthwith inform the same to CSEZA.

The Contractor must be aware about location of the proposed works, surrounding
local condition where works are to be constructed. Accordingly, Contractor shall
submit BID considering all these aspects and shall quote the rates. Contractor shall
not raise any extra/additional claim on these aspects.

The contractor is required to deploy the resources at site and start the
construction. No claim shall be entertained for idle labour, idle machinery, idle
technical / nontechnical staff, idle T&P and if any hindrance due to any reason.

If any dispute/ hindrance may arise during construction, the contractor is not
liable for any financial claim or damages due to such circumstances.

The bidder shall be responsible right through the entire duration of the Project for
execution of all works till commissioning and handing over of project complete
with all respects and shall remove all defects, if any, developed during Defects
Liability Period (DLP).

No works, for which rates are not specifically mentioned in the priced schedule or
quantities, shall be taken up without written permission of Engineer in Charge.
Rates of items not mentioned in the priced Schedule of Quantities shall be fixed by
Engineer in Charge as provided in the corresponding clauses of the tender
document.

The work shall be executed as per the details in Schedule of Quantities and
direction of Engineer-in Charge and shall be completed in all respect with full
satisfaction of Engineer- in-Charge as per the Government guidelines, Indian
standard codes & Manuals. The Bidder may assess the quantum of work before
filling of tender.
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Contractor will take necessary approvals/clearance from the concerned
departments before the start of work.

The Contractor shall submit the sample and test reports of all materials including
paints, steel, cement, coarse sand etc. to the Engineer In-Charge on demand for
approval before starting the work.

Any repairs/modifications other than specified in the contract, to existing
structures should only be carried out after obtaining written permission/approval
from CSEZA

If as per municipal rules, the huts for labour are not be created at the site of work
by the contractors, the contractor are required to provide such accommodation as
is acceptable to local bodies and nothing extra shall be paid on this account.
Royalty at the prevalent rates shall be payable by the contractor on all the
boulders, metals, shingle, sand and bajri etc. collected by him for the execution of
the work, direct to the Revenue authority or authorized agent of the state
Government concerned or Central Government. No such claim of Contractor on
royalty shall be entertained by the CSEZA.

Any material used without prior approval shall be replaced by the Contractor
immediately at his own cost. No payment in this regard shall be entertained.

It must be ensured that all materials to be used in work bear BIS certification mark.
In cases where BIS certification system is available for a particular
material/product but not even a single producer has so far approached BIS for
certification the material can be used subject to the condition that it should
confirm to CPWD specification and relevant BIS codes. In such case written
approval of the Engineer-In-Charge may be obtained before use of such material in
the work.

In case of non-availability of material of the brands specified in the list of approved
materials, an equivalent brand may be used after getting written approval of
CSEZA giving details to indicate that the brand proposed to be used is equivalent to
the brands mentioned in the agreement.

Contractor should hand over the warranty of the specialized items to the CSEZA.
The contractor shall make his own arrangements for obtaining electric connection
and water Connection/arrangement (if required) from CSEZA on payment basis.
The Contractor shall dispose off all the dismantled materials, debris, garbage,
waste outside of the campus of the works at his own cost after prior approval from
Engineer in Charge and provide clear and clean site at the time of handing over the
works.

Contractor is advised to visit the site to understand the Scope of Work clearly
before quoting the rates for the works.

For & on behalf of Tenderer
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SECTION- VI
ANNEXURES

ANNEXURE -1

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION OF WORK
The agreement made this day of two thousand and

between S/o (hereinafter called the GUARANTOR
of the one part) and the CSEZA (hereinafter called the CSEZA of the other part).
WHEREAS this agreement is supplementary to a contract. (Herein after called the
Contract) dated and made between the GUARANTOR OF THE ONE PART AND
the CSEZA of the other part, whereby the contractor inter alia, under look to render
the work in the said contract recited workmanship.

AND WHEREAS THE GUARANTOR agreed to give a guarantee against faulty
workmanship, leakages etc.

The decision of the Engineer-in-Charge with regard to nature and cause of defects
shall be final. During the period of guarantee the guarantor shall make good all
defects to the satisfaction of the Engineer-in charge calling upon him to rectify the
defects, failing which the work shall be got done by the CSEZA by some other
contractor at the guarantor’s cost and risk. The decision of the Engineer-in charge as
to the cost payable by the Guarantor shall be final and binding.
That if the guarantor fails to make good all the defects, commits breach thereunder
then the guarantor will indemnify CSEZA and its successor against all loss, damage
cost expense or otherwise which may be incurred by CSEZA by reason of any default
on the part of the GUARANTOR in performance and observance of this supplementary
agreement. As to the amount of loss and / or damage and / or cost incurred by the
CSEZA the decision of the Engineer-in-Charge will be final and binding on the parties.
IN WITNESS WHEREOF those presents have been executed by the obligator

and by for and on behalf of the CSEZA on the day,
month and year first above written.

Signed sealed and delivered by OBLIGATOR in presence of:

1.

2

SIGNED FOR AND ON BEHALF OF THE CSEZA BY in the
presence of:

1.
2.
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ANNEXURE -I1
FORM OF PERFORMANCE GUARANTEE

To

CSEZA,

CSEZ Admin. Building
Kakkanad -682037

In consideration of Cochin Special Economic Zone Authority, Kakkanad-682305
(hereinafter referred to as "the Employer") which expression shall, unless repugnant
to the context or meaning thereof include its successors, administrators and assigns)
having awarded to (Contractor’s name & address) (hereinafter
referred to as "the Contractor “ which expression shall unless repugnant to the
context or meaning thereof, include its successors, administrators, executors and

assigns) a contract, by issue of Letter of Acceptance No. dt.
and the same having been unequivocally accepted by the Contractor, resulting into a
contract valued at Rs. (Rupees only) for (name of

work) (hereinafter called “ the contract”) and the Contractor having agreed to provide
a Contract Performance Guarantee for the faithful performance of the entire contract
equivalent to Rs. (Rupees only) (5 % of the said value
of the Contract to the Employer).

We, (name & address of bank) (hereinafter referred to as "the
Bank" which expression shall, unless repugnant to the context or meaning thereof,
include its successors, administrators, executors and assigns) do hereby guarantee
and undertake to pay the Employer, on demand any or, all monies payable by the
Contractor to the extent of Rs. (Rupees only) as aforesaid
at any time upto without any demur, reservation, contest, recourse or
protest and/or without any reference to the Contractor. Any such demand made by
the Employer on the bank shall be conclusive and binding notwithstanding any
difference between the Employer and the Contractor or any dispute pending before
any Court, Tribunal, Arbitrator or any other authority. The Bank undertakes not to
revoke this guarantee during its currency without previous consent of the Employer
and further agrees that the guarantee herein contained shall continue to be
enforceable till the Employer discharges this guarantee.

We the said Bank further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the
said Contract and that it shall continue to be enforceable till all the dues of the
Employer under or by virtue of the said contract have been fully paid and its claims
satisfied or discharged or till the Employer certifies that the terms and conditions of
the said Contract have been fully and properly carried out by the said Contractor and
accordingly discharges the guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of
the Bank under this guarantee, from, time to time to extend the time for performance
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of the Contract by the Contractor. The Employer shall have the fullest liberty without
affecting this guarantee, to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against the Contractor and to
exercise the same at any time in any manner and either to enforce or to forbear to
enforce any covenants, contained or implied, in the Contract between the Employer
and the Contractor or any other course or remedy or security available to the
Employer. The bank shall not be released of its obligations under these presents by
any exercise by the Employer of its liberty with reference to the matters aforesaid or
any of them or by reason of any other act or forbearance or other acts of omission or
commission on the part of the Employer or any other indulgence shown by the
Employer or by any other matter or thing whatsoever which under law would but for
this provision, have the effect of relieving the Bank. The guarantee shall not be
affected by a change in the constitution of the bank or of the employer.

The bank also agrees that the Employer at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first instance, without
proceeding against the Contractor and notwithstanding any security or other
guarantee that the Employer may have in relation to the Contractor's liabilities.

We, the Said Bank do hereby declare that we have absolute and unconditional power
to issue this guarantee in your favour under the Memorandum and Articles of
Association or such other constitutional documents of the Bank and the undersigned
have full power to execute this guarantee under the Power of Attorney/ Post Approval
Authorization dated of the bank granted to him / us by the Bank.
We the said bank do hereby declare and undertake that your claim under the
guarantee shall not be affected by any deficiency or other defect in the powers of the
bank or its officials and the guarantee shall be deemed to have been issued as if the
bank and its officials have all the powers and authorization to give this guarantee on
behalf of the bank.

We the said bank do hereby certify the genuineness and appropriateness of the Stamp
paper and stamp value used for issuing the guarantee. We the said bank do hereby
declare and undertake that your claim under the guarantee shall not be affected by
any deficiency or other defect in the stamp paper or its stamp value.

We the said bank do hereby declare that our payments hereunder shall be made to
you, free and clear of and without and deduction, reduction on account of any reasons
including any and all present and future taxes, levies, charges of withholding
whatsoever imposed or collected with respect thereto.

Notwithstanding anything contained hereinabove our liability under this guarantee is
restricted to Rs. (Rupees only) and it shall remain in force
up to and including and shall be extended from time to time for such
period as may be desired by the Employer on whose behalf this bank guarantee has
been given.

Notwithstanding anything contained herein
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i) our liability under this guarantee shall not exceed Rs. (Rupees
only);
i) This bank guarantee shall be valid up to (indicate a date two

months after the probable date of completion)

iii) Our liability to make payment shall arise and we are liable to pay the

guaranteed amount or any part thereof under this guarantee, only and only if you

serve upon us a written claim or demand in terms of the guarantee on or before
(indicate a date three months after validity of guarantee).

Iv)

Dated this day of at

For & on behalf of Tenderer
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ANNEXURE - III
FORMAT FOR AFFIDAVIT

[ / We have submitted a bank guarantee for the work (Name of work) Agreement
No. Dated from (Name of the Bank
with full address) to the CSEZA, Kakkanad, Ernakulam with a view to fulfil the
condition of performance guarantee in the tender. This Bank guarantee expires

on I / We undertake to keep the validity of
the bank guarantee intact by getting it extended from time to time at my / our own
initiative up to a period of months after the recorded date of

completion of the work or as directed by the CSEZA.

[ / We also indemnify the CSEZA against any losses arising out of non-encasement
of the bank guarantee if any.

(Deponent)
Signature of Contractor

Note:
The affidavit is to be signed by the Executants before a notary public.
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ANNEXURE -1V

AGREEMENT PROFORMA
(To be furnished on non-judicial Rs.200/- stamp paper)

To be executed on non-judicial stamp worth Rs.200/- and continuation sheets on
ledger papers and two copies on ordinary paper to be submitted neatly type-written
sheets on one side of the paper in single line spacing.

AGREEMENT
THIS AGREEMENT IS MADE on this ............... day of ....covierrnen. 2024
BETWEEN
CSEZA, Kakkanad represented by its Secretary, ............ S/0uiiiiiiiiniin, ,aged
............... years residing at .............ccccceeeeeeeo.(hereinafter referred to as the

‘CSEZA’ or ‘Client’ which expression shall, unless repugnant to the context or meaning
thereof, includes its successors and assigns) of one part

AND
M/S i , @ company incorporated under the Indian Companies
Act, 1956, having its registered office at ..o represented by
................... (Designation), aged cerrree y€ArS,
S/0 i residing at ......ccocccviriieniien e (Hereinafter referred to as

‘Agency’ which expression shall, unless repugnant to the context or meaning thereof,
includes its successors, administrators, liquidators and assigns or legal representatives)
of the other part.

WHEREAS the Client invited NIT for “Name” vide Tender ID and the Agency submitted a
bid for the same giving rates/amounts accepting the terms and conditions of the NIT
document.

AND WHEREAS the said bid submitted by the Contractor has been accepted and the
Client has awarded the WOTK Of “. e enees ”. vide Work
order NO.....ooooeeviieieriniieees e Dated.....cccccceviriinennn. and the Contractor submitted a
signed copy of the work order as a token of acceptance of the same, giving
rates/amounts accepting the terms and conditions as stipulated in the work order.

NOW THIS AGREEMENT WITNESSETH and the parties hereby agree as follows:

The bid submitted by the Contractor for the scope of services/work specified in the NIT at
the rates/amounts specified in consideration of all the terms and conditions in the NIT is
accepted.

It shall be valid for a period of ... from the date of signing unless
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revokedearlier. Further extensions will be considered as per the provisions of NIT.
The Contractor agreed to abide by and fulfil all the terms and provisions of the said
conditions of contract in default thereof forfeit and pay to CSEZA the sum of money
mentioned in the said conditions.

It is mutually agreed that the offer in its entirety shall form part of this agreement.

The following documents shall be deemed to form and be read and construed as
part of this Agreement, viz.:

. Notice Inviting Tender (NIT) along with Addendum/Corrigendum/Clarifications

. Contract Data

. Bidder’s Bid

. Letter of Award/Work Order

. Performance Security

. Description of Schedule of Quantities/Components.

. Particular Specification and Special Condition, if any.

. Drawings if any.

. Any other document listed in the Contract Data as forming part of the contract.

O ONONUTL s WN -

In witness whereof the parties thereto have caused this Agreement to be executed
the day and year first before written at Cochin.

Signature of the authorized officer of CSEZA Signature of the Bidder
(with the seal of company and address) (with the seal of company and
address)

In the presence of:

Witness
1. Name and Address

2.Name and Address
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ANNEXURE -V
FORMAT FOR INTEGRITY PACT

This Integrity Agreement is made at ............... on this ........... day of ........... 20......
BETWEEN

CSEZA, Kakkanad, Ernakulam (Hereinafter referred as the “Principal/Owner”, which
expression shall unless repugnant to the meaning or context hereof include its
successors and permitted assigns)

(Name and Address of the Individual/firm/Company) through
................................................................................................... (Hereinafter referred to as the
(Details of duly authorized signatory) “Bidder/Contractor” and which expression
shall unless repugnant to the meaning or context hereof include its successors and
permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT NoO. ..cormereneensensennes )
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down
organizational procedure, CONTIACt fOr.... s s
(Name of work) hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/transparency
in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms
and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

(1) The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with
equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the Tender process or the Contract execution.
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(c) The Principal/Owner shall endeavour to exclude from the process any person,
whose conduct in the past has been of biased nature.

(2) If the Principal/Owner obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code (IPC)/Prevention of
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or
if there be a substantive suspicion in this regard, the Principal/Owner will inform the
Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

(1) It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the
CSEZA all suspected acts of fraud or corruption or Coercion or Collusion of which it
has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during
his participation in the Tender process and during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal/Owner’s employees involved in the
Tender process or execution of the Contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange
any advantage of any kind whatsoever during the Tender process or during the
execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to cartelize
in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information or
documents provided by the Principal/Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/ representatives in India, if any. Similarly
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of
foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further,
in cases where an agent participate in a tender on behalf of one manufacturer, he
shall not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/parallel tender for the same item.

Page 63 of 105



NIT No.: CSEZ-CSZA0I(2)/14/2022-SEZCochin dated 07-02-2025

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a wilful misrepresentation or omission of facts
or submission of fake/forged documents in order to induce public official to act in
reliance thereof, with the purpose of obtaining unjust advantage by or causing
damage to justified interest of others and/or to influence the procurement process to
the detriment of the CSEZA interests.

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
use Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/her
reputation or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under
law or the Contract or its established policies and laid down procedures, the
Principal/Owner shall have the following rights in case of breach of this Integrity Pact
by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to
respect and uphold the Principal/Owner’s absolute right:

(1) If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above or in
any other form, such as to put his reliability or credibility in question, the
Principal/Owner after giving 14 days" notice to the contractor shall have powers to
disqualify the Bidder(s)/Contractor(s) from the Tender process or
terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and
duration of the exclusion will be determined by the severity of transgression and
determined by the Principal/Owner. Such exclusion may be forever or for a limited
period as decided by the Principal/Owner.

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated/determined the Contract or has accrued the
right to terminate/determine the Contract according to Article 3(1), the
Principal/Owner apart from exercising any legal rights that may have accrued to the
Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest
Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a
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Bidder or Contractor which constitutes corruption within the meaning of IPC Act, or if
the Principal/Owner has substantive suspicion in this regard, the Principal/Owner
will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 5 years
with any other Company in any country confirming to the anticorruption approach or
with Central Government or State Government or any other Central/State Public
Sector Enterprises in India that could justify his exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process or action can be taken for banning of business dealings/
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal/Owner may, at its own discretion, revoke the exclusion prematurely

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by
any of its Subcontractors/sub-vendors

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders and Contractors.

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed
Pact between the Principal/Owner and the bidder, along with the Tender or violate
its provisions at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 24 months after the completion of work under the contract or till
the continuation of defect liability period, whichever is more and for all other bidders,
till the Contract has been awarded. If any claim is made/lodged during the time, the
same shall be binding and continue to be valid despite the lapse of this Pacts as
specified above, unless it is discharged/determined by the Competent Authority,
CSEZA.

Article 7: Other Provisions
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the

Headquarters of the Principal/Owner, who has floated the Tender.

(2) Changes and supplements need to be made in writing. Side agreements have not
been made.
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(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all
the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed by
a representative duly authorized by board resolution.

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder
of this Pact remains valid. In this case, the parties will strive to come to an agreement
to their original intensions.

(5) It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken
by the Owner/Principal in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Article 8: Legal and Prior Rights

All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity
Pact will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses

(For and on behalf of Bidder/Contractor)

WITNESSES:

T
(signature, name and address)

RN
(signature, name and address)

Place

Date:
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SECTION- VII

ELIGIBILITY CRITERIA AND IT’s FORMS:
FORM A
LETTER OF TRANSMITTAL OF TECHNICAL BID

To

CSEZA

CSEZ Admin. Building, Kakkanad,
Cochin, Kerala--682037

Subject: Submission of bids for the work of “Extension and Modification of
Main Canteen at CSEZ, Kakkanad”

Sir,
Having examined the details given in press notice and bid document for the above
work, [/we hereby submit the relevant information.

1. I/we hereby certify that all the statement made and information supplied in the
enclosed forms A to N and accompanying statement are true and correct.

2. I/we have furnished all information and details necessary for eligibility and have
no further pertinent information to supply.

3. I/we submit the following certificates in support of our suitability, technical

knowledge and capability for having successfully completed the following eligible
similar works:

Name of work Certificate from

Certificate:

It is certified that the information given in the enclosed technical bid are
correct. It is also certified that I/we shall be liable to be debarred, disqualified/
cancellation of enlistment in case any information furnished by me/us found to
be incorrect.

Enclosures:
Seal of bidder

Date of submission: Signature(s) of Bidder(s)
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FORM B
FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF
PROPOSAL FOR AUTHORIZED SIGNATORY
Know all men by these presents, We ........cccccouviiiniiiinnn i (Name of the

Tenderer and address of their registered office) do hereby constitute, appoint and
authorize Mr /MsS......ccoviiiiniiiineinen (name and residential address of Power of
Attorney holder) who is presently employed with us and holding the position
o) as our attorney, to do in our name and on our
behalf, all such acts, deeds and things necessary in connection with or incidental to
our Bid for the Project and submission of all documents and providing information /
responses to, representing us in all matters before , and generally dealing with in all
matters in connection with our proposal for the said Project. We hereby agree to
ratify all acts, deeds and things lawfully done by our said attorney pursuant to this
Power of Attorney and that all acts, deeds and things done by our aforesaid attorney

shall and shall always be deemed to have been done by us.
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FORM C
FINANCIAL INFORMATION

Financial Analysis: Details to be furnished should be duly supported by figures in
balance sheet/ profit & loss account for the last five years duly certified by the
Chartered Accountant, as submitted by the applicant to the Income Tax Department
(Copies to be attached).

Years Gross Annual Turnover Profit/Loss
(After Tax)
2023-2024
2022-2023
2021-2022
2020-2021
2019-2020
Signature of Chartered Accountant Signature of Bidder(s).
(with UDIN Number &Seal) (with Seal)
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FORM D
DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING LAST FIVE YEARS
Name and
address/
Name of Owner or Cost of Comr?lztrfc(:nen t Stipulated Actual telepl:)one
Sl. No Project & sponsoring work date of date of number
Location organization in rupees as per completion completion of officer to
p contract whom
reference may
be made
1
2
3
4
5
6
7

Note: This should be accompanied by Completion certificate and work order.
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FORM E
STRUCTURE & ORGANISATION

SL.No. Particulars Details Submitted by
Bidder

1. Name & address of the Bidder

2. | Telephone no./Mobile No./Telex no./Fax no.

3. Email id for communication

4. | Legal status of the bidder (attach copies of
original document defining the legal status)

(a) An Individual
(b) A proprietary firm
(c) A firm in partnership

(d) A limited company or Corporation

Particulars of registration with various
Government Bodies (attach attested photocopy)

5. | Organization/Place of Registration Registration No.
1.
2.

6. Names and titles of Directors & Officers with
designation to be concerned with this work along
with their contact number and Email id

7. | Designation of individuals authorized to act for
the organization

8. | Has the bidder, or any constituent partner in case
of partnership firm Limited Company/ Joint
Venture, ever been convicted by the court of law?
If so, give details.

9. Bank Details

Name of the Bank:
Address of the Branch:
Account Number:
RTGS IFSC Code:

Signature of Bidder(s)
Page 71 of 105



NIT No.: CSEZ-CSZA0I(2)/14/2022-SEZCochin dated 07-02-2025

FORMF
FORMAT FOR UNDERTAKING REGARDING BLACKLISTING/NON-DEBARMENT

[On the letterhead of the Organization]

Name of work: “Extension and Modification of Main Canteen at CSEZ,
Kakkanad”

To
CSEZA
CSEZ Admin. Building, Kakkanad,
Cochin, Kerala--682037

This is to certify that we have taken the cognizance of Blacklisting Policy of CSEZA
Further, we hereby confirm and declare that we, M/s , is not blacklisted/
De-registered/ debarred by any Government Department/ Public Sector
Undertaking/ Private Sector/ or any other agency for which we have
Executed/Undertaken the works/Services during the last 5 years.

Yours faithfully,

Date: (Signature, name and
designation of the Authorized
signatory)

Place:

Name and seal of Bidder
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FORM G

FORMAT FOR UNDERSTANDING THE PROJECT SITE
[On the letterhead of the Organization]

To

CSEZA

CSEZ Admin. Building, Kakkanad,
Cochin, Kerala-682037

Name of work: “Extension and Modification of Main Canteen at CSEZ,
Kakkanad”

Sir,

I/we hereby certify that [/we have examined & inspected the site & it’s surrounding
satisfactorily, where the project is to be executed as per the scope of works. [/ We are
well aware about the Location of the facility and existing utilities to connect to the
system, conditions prevailing at site, availability of materials, availability of land and
transport facilities, weather condition at site, the extent of leads and lifts involved in
execution of work etc.

I / We hereby submit our BID considering above all facts gathered during site visit
and each & every aspect has been considered in the Quoted cost of the project as per
BOQ.

Yours faithfully,

Date:
(Signature, name and
designation of the
Authorized signatory)

Place:

Name and seal of Bidder
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FORMH
FORMAT FOR NO DEVIATION CERTIFICATE
[On the letterhead of the Organization]

To,

CSEZA

CSEZ Admin. Building, Kakkanad,
Cochin, Kerala--682037

Subject: No Deviation Certificate for “Extension and Modification of Main
Canteen at CSEZ, Kakkanad”
Dear Sir,

With reference to above this is to confirm that as per Tender conditions we have
visited site before submission of our Offer and noted the job content and site
condition etc. We also confirm that we have not changed/modified the above
tender document and in case of observance of the same at any stage it shall be
treated as null and void.

We hereby also confirm that we have not taken any deviation from Tender Clause
together with other reference as enumerated in the above referred Notice Inviting
Tender and we hereby convey our unconditional acceptance to all terms &
conditions as stipulated in the Tender Document.

In the event of observance of any deviation in any part of our offer at a later date
whether implicit or explicit, the deviations shall stand null and void.

Thanking you,
Yours faithfully,
Date: (Signature, name and designation of the
Authorized signatory)
Place: Name and seal of Bidder
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APLICATION FOR EXTENSION OF TIME
(To be completed by the Contractor)

PA RT-I
1. Name of Contractor

Agreement No.:

i kW

6. Period allowed for completion of work

Name of work as given in Agreement:

Estimated amount put to tender
Date of commencement work (as per agreement)

7. Date of completion stipulated (as per agreement)

8. Period for which extension of time has been given previously:

(as per agreement)

FORM I

No. of Extension

Letter of Engineer In charge

Extension Granted

Letter No. Date of Letter

Months |Days

Total extension previously given

9. Reasons for which extension have been previously given(copies of the previous
application should be attached)

Period for which extension is applied for:
10. Hindrances on account of which extension is applied for with dates on which
hindrances occurred, and the period for which these are likely to last.

(a) Serial No.

(b) Nature of hindrance

(c) Date of Occurrence

(d) Period for which it is likely to last

(e) Period for which extension required for this

particular hindrance.

f) Over lapping period, if any, with reference to item

g) Net extension applied for

h) Remarks, if any
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Total period for which extension is now applied for on account of hindrances mentioned
above Month/ days.

12. Extension of time required for extra work:
13. Details of extra work and on the amount involved:

a) Total value of extra work

b) Proportionate period of extension of time based on estimated amount put to
tender on account of extra work.

14. Totalextensionoftimerequiredfor11&12 Submitted to the Engineer-in-Charge’s

office.

SIGNATURE OF CONTRACTOR
DATE
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APPLICATION FOR EXTENSION OF TIME
(PART-II)
1. Date of receipt of application from Contractor for the work in the Engineer-in-
charge office.
2. Acknowledgement issued by Engineer-in-charge vide his letter No. dated _

3. Engineer-in-charge remarks regarding hindrances mentioned by the Contractor.

i) Serial No.

ii) Nature of hindrance

iii)  Date of occurrence of hindrance

iv)  Period for which hindrance is likely to
last

V) Extension of time period applied for by
the contractor

vi)  Overlapping period, if any, giving
reference to items which over lap

vii)  Net period for which extension is
recommended.

viii) Remarks as to why the hindrance
occurred and justification for extension
recommended.

4. Engineer-in-charge recommendations.

The present progress of the work should be stated and whether the work is likely to be
completed by the date up to which extension has been applied for. If extension of time is
not recommended, what compensation is proposed to be levied under the agreement.

SIGNATURE OF ENGINEER-IN-CHARGE

APPROVAL OF COMPETENT AUTHORITY
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PROFORMAFOR EXTENSION OF TIME
PART -III

To

<NAME OF CONTRACTOR>

ADDRESS OF TH ECONTRACTOR

SUBJECT: Extension and Modification of Main Canteen at CSEZ, Kakkanad

Dear Sir(s)

Reference your letter No dated_, in connection with the grant of extension of time
for completion of the work.....

The date of completion for the above mentioned work, is ......... as stipulated in the
agreement, dated ............

Extension of time for completion of the above mentioned work is granted upto_,
without prejudice to the right of the CSEZA to recover compensation for delay in
accordance with the provision made in Clause of the said agreement dated the.......... Jtis
also clearly understood that the CSEZA shall not consider any revision in contract price
or any other compensation whatsoever due to grant of this extension.

Provided that notwithstanding the extension hereby granted, time is and shall still
continue to be the essence of the said agreement.

Yours faithfully,

For Cochin Special Economic Zone Authority
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FORM ]

UNDERTAKING BY CONTRACTOR TO HAVE COMPLIED WITH PROVISIONS OF
CONTRACT LABOUR (REGULATION & ABOLITION) ACT & RULES, EPF AND ESI
OBLIGATIONS.

(To be submitted along with each RA/Final Bill)

[ S/o Sh.
Authorised representative of M/s , do hereby declare
and undertake as under:

1. That in the capacity of independent Contractor for Cochin Special Economic
Zone Authority at

and the sub-contractor engaged by me for the above said work, if any, have complied
with the provisions of Contract Labour (Regulation & Abolition) Act, 1970 by holding
a valid license under the Act and Rules thereto. | have paid the wages for the month
of . These wages are not less than the minimum rates applicable to
all the employees and no other dues are payable to any employee.

2. That I and the sub-contractor engaged by me for the above said work, if any,
have covered all the eligible employees under Employees Provident Funds and
Miscellaneous Provisions Act, 1952 and the Employees State Insurance Act, 1948 and
deposited the Contributions for the months up to and as such no amount towards
EPF/ESI contributions, whatsoever is payable, is pending.

3. I, further declare and undertake that in case any liability pertaining to my
employees or towards employees of the sub-contractor engaged by me for the above
said work, if any, arises in future, I shall be fully responsible for all consequences. In
case any liability is discharged by CSEZ due to my/ my sub- contractor’s lapse, I
undertake to reimburse the same or CSEZ is authorised to deduct the same from my
dues at this Project or at any other Project.

Authorised Signatory
(Name & Seal of Company)
Date:
Witness:
1.
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FORM K
INDEMNIT YBOND

This Indemnity Bond is made on this day of , 20... By and Between ___(hereinafter
called the Contractor/Indemnifier) which expression shall unless be repugnant to the context
include its successors and assigns of the first part in favour of Cochin Special Economic Zone
Authority., having its Registered Office at CSEZ Administrative Building, Kakkanad, Cochin -
682 037, (hereinafter called “CSEZA”) which expression shall unless be repugnant to the
context include its successors and assigns of the second part.
WHEREAS vide LOA bearing No dated_the Contractor was awarded the work of
_(hereinafter referred to as “said work”). ANDWHEREAS an agreement dated_was thereafter
entered into between the parties regarding the said work (hereinafter called the said
agreement).AND WHEREAS, the Contractor, vide (details of the communication received) has
specifically requested CSEZ to directly make payment amounting to Rs._ (the amount to be
paid)to (name of the subcontractor/vendor) on behalf of the Contractor, not to be
construed as a precedent in any manner. ANDWHEREAS, the Contractor has in continuation to
the aforementioned request forwarded the Bank details of (name of the
subcontractor/vendor) where CSEZA is required to make the payment.
AND WHEREAS, in order to indemnify CSEZA against any loss/claim/dispute arising out of
release of the payment of aforementioned amount directly to———

————— (name of the subcontractor/vendor) by CSEZA, the Contractor has agreed to
execute an indemnity bond in favour of CSEZA.

NOW, THEREFORE, THIS INDEMNITY BOND PROVIDES AS FOLLOWS:

That the Contractor undertakes/certifies that the amount of Rs _to be released directly to
_(name of the subcontractor/vendor) by CSEZA has been verified and is found to be payable.
That the Contractor agrees to the said amount of Rs.____being deducted/ adjusted from
any/all payment due or that may become due to the Contractor from CSEZA.

That the Contractor undertakes that payment to _(name of the subcontractor/ vendor)
directly by CSEZA on its request shall not relieve
Contractorfromanyofitsliabilitiesorcontractualobligationstowards CSEZ and such release of
payment by CSEZA shall not give rise to any contractual relations between CSEZA and (name of
the subcontractor/ vendor).

That the Contractor agrees to fully indemnify CSEZA against any
loss/claim/disputearisingoutofreleaseofthedirectpaymentto____ (nameofthesubcontractor/ve
ndor) on behalf of the contractor.

That any dispute arising out of this indenture of Indemnity shall be subject to the exclusive
jurisdiction of the courts at Kerala only.

IN WITNESS WHEREOF the Contractor/Indemnifier herein has hereunto set his respective hand

and seal on the day, month and year above first written.

Signed Sealed at Kakkanad and delivered by

Contractor/Indemnifier
Witness:
1.
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FORM L

ACCEPTANCEOF DEDUCTIONS/RECOVERY

Name of the Project: -
Name of the Contractor: -
Name of The Client: -
LOA Reference: -
Awarded Value:

As on Date Billing: -
Status of work: -

S. No.

Description of Recovery
/ Debit

Date

Amount (Rs.) Remarks

Undertaking: | hereby agree to the above listed items of deductions/recovery that
has (have) been made by CSEZA from the amounts payable to me.
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BIDDER’S REQUEST FOR CLARIFICATION

FORM M

Name and address of

Name & position of person submitting

Contact details of the Organization

Organization submitting request request
Tel:
Fax:
E-mail:
;l- Bidding Document Reference Content of_ 1\_IIT 1_'equiring Points of Clarification required

0. (Number/page) clarification

1

2

3

4

5
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FORM N
UNDERTAKING for LUT
(To be submitted in letterhead)
Date
To
The Chairperson
Cochin Special Economic Zone
Kakkanad

Ernakulam-682037

Subject: Tender for “Extension and Modification of Main Canteen at CSEZ,
Kakkanad.”

Sir/Madam,

We hereby undertake that, we shall supply goods and services at zero rate
through LUT or as per the applicable law of taxes/GST, prevailing at that time, if we are
awarded the contract. We also undertake that we will get registered with GST (LUT)
before submission of bills.

Thanking you

Yours faithfully

Authorised Signatory
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SECTION VIII

SCOPE OF WORK
Repair and Maintenance Work of Canteen in CSEZ Administrative Building comprising of the
following major works:

1. Replacing of existing truss and Roof sheet (back portion)

Extension of canteen hall

Replacing of existing Roof sheet of the existing Canteen Area

Painting of the building

False ceiling works

Flooring of buildings

Plumbing and electrical works

Any other works needed to complete the work in all aspects, as directed by Engineer In
charge.

PN WD

1. Truss and Sheet Replacement

Steel members shall be hoisted and erected in position carefully, without any damage to itself,
other structures and equipment and injury to workmen. The contractor shall be fully
responsible for the work being carried out in a safe and proper manner without unduly
stressing the various members and proper equipment such as derricks, lifting tackles, winches,
ropes etc. shall be used.

The corrugations shall be uniform in depth and pitch and parallel with the side. Roof shall not
be pitched at a flatter slope than 1 vertical to 5 horizontals. The normal pitch adopted shall
usually be 1 vertical to 3 horizontals. The sheets shall be laid and fixed in the manner described
below, unless otherwise shown in the working drawings or directed by the Engineer-in-Charge.
The sheets shall be laid on the purlins to a true plane, with the lines of corrugations parallel or
normal to the sides of the area to be covered unless otherwise required as in special shaped
roofs. The sheets shall be laid with a minimum lap of 15 cm at the ends and 2 ridges of
corrugations at each side. The above minimum end lap of 15 cm shall apply to slopes of 1
vertical to 2 horizontal and steeper slopes. For flatter slopes the minimum permissible end lap
shall be 20 cm. The minimum lap of sheets with ridge, hip and valley shall be 20 cm measured
at right angles to the line of the ridge, hip and valley respectively. These sheets shall be cut to
suit the dimensions or shapes of the roof, either along their length or their width or in a slant
across their lines of corrugations at hips and valleys. They shall be cut carefully with a straight
edge chisel to give a smooth and straight finish.

2. Random Rubble Stone Masonry

Normally stones used should be small enough to be lifted and placed by hand. Unless otherwise
indicated, the length of stones for stone masonry shall not exceed three times the height and
the breadth on base shall not be greater than three-fourth of the thickness of wall, or not less
than 150mm. The height of stone for rubble masonry may be upto 300 mm.The selection and
grading of stones for rubble masonry is largely done at site and the smaller stones are used in
the hearting of wall.
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3. Painting

a) Painting on existing surface

Before starting the painting process, it is crucial to properly prepare the surface to ensure that
the paint adheres well and results in a durable, aesthetically pleasing finish. If the existing paint
on the surface is firm and in good condition, it should be cleaned thoroughly to remove any
grease, smoke stains, or other contaminants that might interfere with the new coat of paint.
This cleaning step is important as it ensures a clean base for the paint to bond effectively. Once
cleaned, the surface should be rubbed down with sandpaper to remove loose paint particles,
dirt, and minor surface irregularities. Sandpaper also roughens the surface slightly, improving
adhesion for the new paint layer. After sanding, all debris and dust must be wiped or brushed
off completely to leave the surface clean and ready for further treatment. Any cracks, holes, or
uneven patches on the surface should then be repaired. This is done using a stopping
compound and filler, which are mixed with the specified paint or as per the manufacturer’s
recommendations. These materials are applied to the imperfections to fill them in, ensuring a
uniform surface. Once the filler has dried, the surface is sanded again to smooth out the patched
areas, blending them seamlessly with the rest of the wall. This step ensures that the surface is
completely smooth, uniform, and ready to accept the paint.

b) Painting of new surface:

The painting process begins with applying the first coat of paint to the prepared surface. Once
this coat is applied, it is essential to allow it to dry completely. Depending on the type of paint
used, this drying period may vary, and it is important to follow the manufacturer's
recommended drying time to achieve the best results. After the first coat has dried, the surface
is rubbed down lightly with very fine wet abrasive paper. This step smoothens any
irregularities, such as brush marks or dust particles, ensuring an even and glossy finish. Wet
sanding also helps create a slightly rough surface for the subsequent paint layer to adhere to. If
the surface does not appear uniform or smooth after the initial coat, additional coats of paint
are applied as needed. Each additional coat must follow the same process: application, drying,
and fine sanding to achieve the desired level of smoothness and finish. This layering process
ensures that the surface develops a rich, even colour with a high-quality, glossy finish. Careful
attention to detail during both the preparation and painting stages ensures a professional and
durable finish that enhances the overall appearance of the painted surface.

4. Form Work (Centering & Shuttering)

Form work shall include all temporary or permanent forms or moulds required for forming the
concrete which is cast-in-situ, together with all temporary construction required for their
support. Shuttering used shall be of sufficient stiffness to avoid excessive deflection and joints
shall be tightly butted to avoid leakage of slurry.
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5. Water Supply

Any damage caused to the building, or to electric, sanitary water supply or other installations
etc. therein either due to negligence on the part of the contractor, or due to actual requirements
of the work, shall be made good and the building or the installations shall be restored to its
original condition by the contractor. Nothing extra shall be paid for it, except where otherwise
specified. All water supply installation work shall be carried out through licensed plumbers. It
is most important to ensure that wholesome water supply provided for drinking and culinary
purposes, is in no way liable to contamination from any less satisfactory water. There shall,
therefore, be no cross connection whatsoever between a pipe or fitting for conveying or
containing wholesome water and a pipe or fitting for conveying or containing impure water or
water liable to contamination or of uncertain quality of water which has been used for any
purpose. All pipe work shall be laid or fixed, and maintained so that it remains completely
watertight, thereby avoiding wastage of water, damage to property and the risk of
contamination of the water conveyed.

6. Flooring

When laying tiles, the preparation and application of the bedding mortar play a crucial
role in ensuring durability and aesthetic appeal. The mortar used for bedding the tiles should
have an average thickness of 20 mm, with the thickness at any point not falling below 10 mm.
This thickness ensures a stable foundation for the tiles while accommodating minor surface
irregularities. To begin, the cement mortar is carefully spread over the surface where the tiles
are to be laid. This layer is then tamped down to remove any air pockets and corrected to
achieve an even and level surface. It is important to allow the mortar to set and harden for at
least a day before proceeding with the tile installation. This curing period ensures that the
bedding is strong enough to support the weight of the tiles without shifting or deforming.
Before setting the tiles, they should be thoroughly washed to remove any dust, dirt, or debris
that could affect the adhesion of the grout. Once clean, the tiles are placed into the prepared
mortar bed one by one. Each tile is gently tapped into place using a wooden mallet to ensure it
is securely bedded and aligned level with the adjacent tiles. This tapping also eliminates any air
gaps beneath the tiles, enhancing their stability and preventing future issues like cracking or
loosening. Special care is taken to maintain uniform joints between the tiles. These joints
should be kept as thin as possible, ideally not exceeding 1 mm, and aligned in straight lines or
arranged to suit the desired pattern or design. Proper alignment not only contributes to the
visual appeal of the finished surface but also facilitates easy maintenance. After the tiles are set,
the joints are cleaned thoroughly to remove excess mortar or debris. This ensures a clean
surface for filling the joints with cement grout of a matching colour. The grout not only seals the
joints, protecting the tiles from water ingress, but also enhances the overall appearance by
blending seamlessly with the tiles. Proper attention to these details results in a professional,
durable, and aesthetically pleasing tiled surface.

7. Brick Work

When constructing a brick masonry wall, it is essential to ensure that each brick is properly

placed on a full, even bed of mortar. This process involves laying down a uniform layer of
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mortar on the foundation or course where the brick is to be placed. As each brick is set in
position, it must be carefully adjusted and pressed down using the handle of a trowel to ensure
that it is firmly embedded in the mortar and aligned correctly with the adjacent bricks. Before
the next brick is laid, the inside vertical face of the brick already in position should be
"buttered” - that is, evenly coated with mortar. This ensures that when the next brick is
pressed against it, the joint between the two bricks is completely filled. This practice prevents
the formation of hollow spaces or voids within the joints, which can compromise the structural
integrity of the wall and allow moisture to seep through. Furthermore, the mortar used to pack
the joints should be fully pressed into all gaps to create a solid bond between the bricks.
Properly filled joints contribute to the wall's overall strength, durability, and resistance to
external forces such as weather or load. Careful attention to these steps results in a well-built,
stable, and long-lasting masonry structure.

8. False Ceiling

The boards shall be laid with lengths parallel to all joints centered over the framing members.
Where joints are to be covered, the boards may be spaced 3 to 6 mm apart as described in the
respective manufacturers’ specifications. Where joints are to be left exposed, the sheets shall be
butt laid with their edges abutting in moderate contact, but without having to force them into
place. The boards shall be supported and held tight to the frame being moved outwards as the
nailing proceeds. The boards are first nailed to the intermediate framing member proceeding
from the centre of the board outwards, the edges being nailed last.

9. NOC'S /APPROVALS/ CLEARANCES FROM AUTHORITIES

The Contractor will take necessary Statuary Approval/ NoCs/ Clearance from all concern
Departments, if any, required before start of the work / during the work / after execution of
work & before handing over. The contractor shall mobilize the resources at site after getting
approval / NoCs/ Clearance from all concern Local Authorities / Departments if any, essential
before start of the construction and shall not make any claim due to any delay in approval.
Contractor will follow the all rules, regulations and terms & conditions of green building norm
during the execution of the project work
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TECHNICAL SPECIFICATIONS

1. Truss and Sheet

Provide precoated galvanised iron profile sheets (size, shape and pitch of corrugation as
approved by Engineer-in-charge) 0.50 mm (+0.05%), total coated thickness with zinc coating
120 grams per sqm as per IS: 277, in 240mpa steel grade, 5-7 microns epoxy primer on both
side of the sheet and polyester top coat 15-18 microns. Sheet should have protective guard film
of 25 microns minimum to avoid scratches during transportation The sheets shall be free from
cracks, split edges, twists, surface flaws etc. They shall be clean, bright and smooth. The
galvanizing shall be non-injured and in perfect condition. The sheets shall not show signs of
rust or white powdery deposits on the surface
2. Random Rubble Stone Masonry

The stone shall be of the type specified such as granite, trap, limestone, sand stone,
quartzite, etc. and shall be obtained from the quarries, approved by the Engineer-in-Charge.
Stone shall be hard, sound, durable and free from weathering decay and defects like cavities,
cracks, flaws, sand holes, injurious veins, patches of loose or soft materials and other similar
defects that may adversely affect its strength and appearance. As far as possible stones shall be
of uniform colour, quality or texture. Generally, stone shall not contain crypst crystalline silica
or chart, mica and other deleterious materials like iron-oxide organic impurities etc. Stones
with round surface shall not be used.

3. Form Work (Centering & Shuttering)

It shall be strong enough to withstand the dead and live loads and forces caused by
ramming and vibrations of concrete and other incidental loads, imposed upon it during and
after casting of concrete. It shall be made sufficiently rigid by using adequate number of ties
and braces, screw jacks or hard board wedges where required shall be provided to make up
any settlement in the form work either before or during the placing of concrete.

Form work shall be properly designed for self-weight, weight of reinforcement, weight
of fresh concrete, and in addition, the various live loads likely to be imposed during the
construction process (such as workmen, materials and equipment). In case the height of
centering exceeds 3.50 metres, the prop may be provided in multi-stages.

4. Flooring

Size of vitrified floor tiles is 600 x 600 mm. Cement mortar 1:4 (1 Cement: 4 coarse
sand) bedding shall be used.
5. False Ceiling

Provide flat pressed 3-layer medium density particle board or graded particle board
(Grade I) IS: 3087.
6. Water-supply

Wash basin with C.I. brackets, 15 mm C.P. brass pillar taps, 32 mm C.P. brass waste of
standard pattern, size 630x450 mm. Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes exposed on wall-20 mm nominal outer diameter pipes.
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7. Wall Painting

Wall painting with acrylic emulsion paint, having VOC (Volatile Organic Compound)
content less than 50 grams/ litre. Contractor shall ensure that the VOC (Volatile Organic
Compounds) content of paints, coatings and primers used must not exceed the VOC content
limits mentioned below:

Sl No Material Specification

Non-flat - 150 g/L

Flat (Mat) - 50 g/L

Anti-corrosive/ anti rust - 250 g/L Coatings

Clear wood finishes Varnish - 350 g/L Lacquer - 550

g/L

Floor coatings - 100 g/L

Stains - 250 g/L

The VOC (Volatile Organic Compounds) content of

1 Paints adhesives and sealants used must be less than VOC
content limits mentioned:
Architectural Applications VOC Limit (g/1 less water)

i. Indoor Carpet adhesives - 50

ii. Carpet Pad Adhesives - 50

iii. =~ Wood Flooring Adhesive - 100

iv. Rubber Floor Adhesives - 60

V. Sub Floor Adhesives - 50

vi. Ceramic Tile Adhesives - 65

Waterproofing sealer - 250 g/L Sanding sealer - 275
2 Sealers g/L
Other sealers - 200 g/L

Tile adhesives - 50
Dry Wall and Panel Adhesives - 50

3 VCT and Asphalt Structural Glazing Adhesives - 100
Multipurpose Construction Adhesives - 70
Metal to Metal - 30
Substrate Specific Plastic Foams - 50
4 Application VOC Porous material (except wood) - 50

Limit (g/I less water) Wood - 30
Fiber Glass - 80

8. CEMENT

A. Unless otherwise specified or called for by the contract, cement shall be Portland
Pozzolana Cement (IS: 1849) in 50 kg. bags. The use of bulk cement will be permitted only
with the approval of the Engineer-in-Charge. Changing of brands or type of cement within
the same structure shall not be permitted unless otherwise necessitated and approved by
the Engineer-in-Charge.

B. Contractor will have to make his own arrangement for storage of adequate quantity of
cement. Storage, handling, etc., of cement shall be as specified in CPWD specification.

Page 89 of 105



NIT No.: CSEZ-CSZA0I(2)/14/2022-SEZCochin dated 07-02-2025

C. Conformity of cement to IS specification is to be produced from the manufacturer by the
contractor including manufacturer ‘s test certificate. Should anytime, the Engineer in-
Charge has reason to consider that any cement is defective, then irrespective of it's origin
and or manufacturer ‘s test certificate, such cement shall be tested immediately at a
national / approved test laboratory and unless the results of such tests are found to be
satisfactory, it shall not be used in the work. In case of such additional tests, the cost of
testing shall be borne by the contractor.
D. Cement brought to site and cement remaining unused at the completion of the work
shall not be removed from site without the clearance from Engineer-in-Charge.
E. The record of cement received at the store, issued indicating the source of supply, brand
name etc. and consumption shall be regulated and proper accounts maintained as per
CPWD. The theoretical consumption of cement shall be worked out as per procedure

9. STEEL

a. Contractor shall procure reinforcement bars (Fe 500) conforming to CPWD / BIS code.
Manufacturer ‘s test certificate as well as independent laboratory testing for samples as per
BIS codes shall be provided. In case of non-conformity, the same shall be rejected and shall
be removed from the site.

b. For checking nominal mass, tensile strength, yield stress, bend test, re-bend test, etc,,
specimen of sufficient length shall be cut at random at frequency as specified in the
relevant IS code.

c. In case additional number of tests is required by the Engineer-in-Charge, the same may
be ordered by the Engineer-in-Charge. In such case, the charges for the testing shall be
borne by the contractor / department in the manner indicated below: i) By the Contractor,
if the results show that the steel does not conform to the specification. ii) By the
Department, if the results show that the steel conforms to the specification.

d. The records of steel received at the store, issued to site of work, and consumption shall
be regulated and proper accounts maintained as per CPWD. The theoretical consumption
of cement shall be worked out as per procedure followed by CPWD

10. NOTE

All works undertaken under this contract will be executed strictly in accordance with the
detailed drawings, specifications, and other relevant documents/amendments including
approved Makes, etc; specified by the CPWD
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LIST OF APPROVED MAKES
S.NO. NAME OF ITEM MAKE APPROVED
1 Ordinary Portland Cement Grade 43/53, Portland JK,ACC, ULTRATECH,JAYPEE, SHREE,
Pozzolona Cement AMBUJA
‘White Cement JK, BIRLA, ACC, JAYPEE, AMBUJA
Reinforcement Steel TATA, SAIL, RINL, JINDAL, J]SW STEEL
DURO, MERINO, GREEN PLY, AGNI, KITPLY,
4 Ply / Board / Mdf CENTURY
5 Lock/Brass Fitting DORSET, DORMA, OZONE, GODRE], HAFELE
Wall Putty JK, BIRLA, ACRO, BERGER
7 Structural TATA, SAIL, RINL, JINDAL, APOLLO
8 Paint/Polish/ Primer/ Water Proofing Paint BERGER, ASIAN, DULUX, NEROLAC
9 Powder Coating AKZONOBEL, ASIAN
10 Epoxy Paint/ Water Proofing Works FIBREX/BASF/ SIKA/FOSROC
11 Floor & Wall Tile(Vitrified & Ceramic) KAJARIA, ORIENTBELL ,SOMANY, NITCO
. ASAHI, SAINT GOBAIN, PILKINGTON, MODI
12 Glass / Mirror GUARD
13 Construction/Water proofing Chemical, Admixtures |ROFFE, FOSROC, SIKA, ULTRACON, PIDILITE
14 Anti Termite VAM ORGANICS, PYRAMID, TERMISOL
. - - ARMSTRONG, DEXUNE, NEW AGE, HUNTER
15 Grid False Ceiling & Wall Partition DOUGLAS, SAINT GOBAIN
BORAL, INDIA GYPSUM, GYPROC,
16 Gypsum Wall SAINTGOBAIN
17 Flush Door DURO, CENTURY, MERINO, ARCHIDPLY, AGNI
18 Door Fittings & Fixtures DORMA, OZONE, DORSET, EBCO, HAFELE
19 Glass/Ss Handrail DORMA, OZONE, DORSET
20 Aluminium Sections JINDAL, BHAROUKA, HINDALCO
21 XPS Insulation OWENS CORNING
22 Glass Processing GOLDPLUS, GSC
23 Modular Furniture GODRE], BP ERGO, FEATHERLITE, WIPRO
: MERINO, CENTURY, AGN],
24 Veneer/Laminate DURO,GREEN, ARCHIDPLY
25 Signages 3M, XENON OR EQUIVALENT
. FENESTA, LINGAL, DECEUNINCK, ENCRAFT,
26 UPVC Doors And Window DUROPLAST
27 Paver Block/Kerb Stone Of NITCO, UNITILE, NIMCO OR EQUIVALENT
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S.NO. NAME OF ITEM MAKE APPROVED
. . NULLIFIER/SIGNUM/GODRE]/NIPPON/
28 Fire Retardant Paint CARBOLINE
29 Fire door SUKRI, NAVAIR, DORMA
30 Fire Rated Glass SCHOTT (GERMANY) AND EQUIVALENT
31 Pipes Related Works REFRE MAKE LIST FOR PHE WORKS
32 Stainless Steel (Grade 304) Railing JINDAL, TATA, MONNET
VIVA, ALSTRONG, ALUDECOR, ALUCOBOND,
33 ACP
VIRGO
34 Reinforcement Coupler SNTP, DEXTRA, MOMENT, LENTON
35 Expansion Joint KOHINOOR ENTERPRISES, MIGUA, CS
36 Water Proofing Agency SIKA, FOSROC, BASF
ELECTRICAL WORKS
SI No ITEM MANUFACTURERS NAME
1 Air Circuit Breaker Schneider /Siemens/ L&T/ABB
9 Mouldéd Case Circuit Breaker With rotary Schneider/ Siemens/ L&T/ ABB/ Polycab
operating handle.
3 Transformer / Compact Substation ABB/ Schneider/ Kriloskar/ Crompton
4 Digital meters El Measure / .L&T/ Conserve/ Trinity /
Neptune Ducati
5 Contactors, Timers S.chnelder/ ABB/ L & T/ Legrand/
Siemens
6 Capacitors / capacitor with relay Schneider/ EPCOS/ L & T
7 Voltmeter & Ammeter Conzerve/ Enersol/ HPL
8 Switch Gear Schneider/ Siemens/ L&T/ ABB/
Crompton
9 Selector Switch Kaycee/ L& T
10 Current Transformer Matrix/AE/ C&S / G&M
11 Indicating Lamp L & T/ Siemens/ AE
12 Protective Relays ABB/ L &T /Siemens/Schneider / GE
13 Multi-functional meter L&T/ Legrend/ Conzerv
14 APFC Relay (Microprocessor based) Syntrgn/ Enercon/ L & T/ Ducati/
Schneider
15 Batteries Exide/Amar Raja/Okaya/Luminous
16 Battery Charger Uptron/Voltstat Electronics
17 L.T. / H.T. Cable Polycab/ Havells/ Finolex/ KEI
18 DC Miniature Circuit Breaker Schneider/Siemens/Polycab/ Legrand
19 Cable Lug (Tinned Copper) Dowells/ Multi/Capital
20 Cable Gland Peeco/ Commet/ Gripwell/ Power
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SI No ITEM MANUFACTURERS NAME
21 Main L.T. Panel, Capacitor Panel & Distribution SPC Electrotech/ Tricolite/ Adlec/
Panel Application Control/ Precision
29 Cable Tray / Raceway é)tlel;(l)v/v(glz/l Engineers/ KME/ Slotco/
23 Fire Extinguishers Zenith/Minimax/Newage/ Cease Fire
24 Energy Analyzer Meter Conzerve/Elemeasure/Enersol
25 Voltmeter & Ammeter Conzerve/ Elmeasure/ Enersol
26 g:fajll(zllfg(l)anc Cl;oards with Miniature  Circuit Hager/Legrand/ polycab/L & T/ Havells
27| core Stranded wires of 6501100 vettgrade | Pavels/inolex Plycab
28 Telephone Tag Block Krone/ TVS R&M
29 PVC Conduit BEC/AKG/polycab/ RMCON/ ASTRAL
30 M.S. Conduit BEC/AKG / RMCON/ JINDAL
31 Modular Switches & Sockets Legrand/Havells/polycab/ Anchor
32 | LV System Wire Pslf‘;’zﬁ?% Efygcrjgld/ Amp/
33 TV /Telephone outlet Siemens/Legrand/ Havells/polycab
34 Data Outlet Siemens/Legrand/ Havells/polycab
35 Data Rack Siemens/APW/Legrand/ Wipro
36 Light Fixture Philips/Havells/polycab/ wipro
37 Lamps Philips/ Havells/ polycab/ wipro
38 Ceiling Fan Orient/Havells/Crompton Greaves/Bajaj
39 Exhaust Fan with louvers Orient/Havells/Crompton Greaves/Bajaj
Havells/Bajaj/V-Guard/A-
40 Geyser OSmith //]ag]u;{‘/ Crompt/on Greaves
Notifier
41 Fire Alarm System Honeywell/Siemens/Tyco/Edwards/
Agni
42 Presence Detector Hagger/Legrand/Philips
43 RCC Hume Pipe for Electrical Works ISI Marked of Reputed Company
44 PLC Siemens/Allen Bradley
45 Telephone / Co axial Wire Polycab/finolex/Havells
46 Professional LED Panel Panasonic/ Samsung/Sony
47 Public Address System Honeywell/ Bosch/Tyco/Edwards
48 D.G. Set (Engine) ﬁlillflr:)r;lli;l:/Catterpillar/Stamford/
49 D.G. Set (Alternator) Stamford/ LerroySommer/ Catterpillar
50 D.G. Accoustic Enclosure Jakson/Sterling/CatterPiller/Sudhir
51 H.T. Panel ABB/ Schneider/Siemens
52 H.T. Termination Kit Raychem/Denson
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Notifier Honeywell/ Tyco/ Siemens
>3 Smoke Detectors Cerberus-Pro/Shrack
Notifier Honeywell/ Tyco/ Siemens
>4 Heat Detectors Cerberus-Pro/Shrack
Notifier Honeywell/ Tyco/ Siemens
55 Manual Call Box Cerberus-Pro/Shrack
Notifier Honeywell/ Tyco/ Siemens
>6 Hooter/ Sounder Cerberus-Pro/Shrack
. Notifier Honeywell/ Tyco/ Siemens
57 Response Indicator Cerberus-Pro/Shrack
. Notifier Honeywell/ Tyco/ Siemens
>8 Fire Panel Cerberus-Pro/Shrack
59 Pa Amplifier Honeywell/ Bosch/Heinrich/Aties
60 Pa Speakers Honeywell/ Bosch/Heinrich/Aties
61 Line Matching Transformer Honeywell/ Bosch/Heinrich/Aties
62 Goose Neck Mike Honeywell/ Bosch/Heinrich/Aties
Topaz International/ Luminous/ Hytes/
63 Inverter Su- kam/Microtech
64 Camera With All Accessories Axis / Inpulse/ Idis/ Bosch/Pelco
65 Road Barrier Nice/ Magnetics/ Godrej/ GE
Sensormatic-Usa/ Motorola
66 | Card Reader /Honeywell(Xls- 3000)
67 Monitor LG/ Samsung/Sony
68 Multiplexer Sensormatic Or Equivalent
69 Sequencer Alba/ Vantage
o Motorola/ Hughes/
70 Proximity Card Honeywell/GE/Siemens/Hid
71 Telephone Tag Block Ctm Engg/Systimax/Schneider/Panduit
72 Telephone Cables Delton / Skytone/ Clipsal/ havells
73 Co-Axial Cables Finolex/ havells/ polycab
74 EPABX Alkatel/ . Siemens/  Nec/  Avaya/
Panasonic
75 CCTV System Axis / Impulse/ Idis/ Bosch/
Honneywell /Tyco
76 Access Control System Honeywell/ Siemens/Syris
77 Nurses Call System Amtek/Rauland/Afcon/Daksh
78 Video Conference System Polycom/Sony/Sysco
79 Audio Processor Bose/Bss/Clearone Bms
80 Controller/Software Central Control Bms Server Ibm/Hp/Dell
Building Management System, building . .
81 management Web Based Server Software, Siemens/Honeywell Ebi/Tyco /

Programmable & Application Specifier Controller

Schneider
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SINo ITEM MANUFACTURERS NAME
Sensor & Field Devices Immersion Type
82 Temperature Sensors, Flow Meter, Ultra Sonic Siemens/Kele/Sauiter Race
Thermal Energy Meter, Outside T+Rh Sensor
83 Water Level Switches, Flame Proof Level Switches | Kele/ Veskler/Flipro
84 DC Voltage Transducer, Current Relay Kele/Situ/Omicron
85 Room Type Temp. Sensor, Co2 Sensor, Ambient Siemens,/Kele /Trane
Temp. Sensor
86 CO Sensor Dwyer/Kale/Msr German
87 Pressure Transmitter Siemens/Trane/Omicron
88 Differential Pressure Sensor Siemens/Trane/Veskler
89 Fire Suppression System Siemens/Kidde/Tyco
90 High Mast and Poles Ba]a.l] Elgctrlcals/ My Fair Light/Paruthi
Engineering
PHE WORKS
S.NO. ITEM MANUFACTURERS NAME
1. |VITREOUS CHINA AND FIRECLAY JAQUAR/HINDWARE /PARRYWARE/ROCA /
SANITARYWARE WITH COVER KOHLER / CERA
3. |STAINLESS STEEL SINKS JAYNA/ PARRYWARE/ NEELKANTH/
NIRALI/ CERA
4, |C.P.FITTINGS & ACCESSORIES JAQUAR/HINDWARE/PARKO/ROCA/CERA
5. |C.P. WASTE, SPREADERS, URINALFLUSH [JAQUAR/ HINDWARE/ PARRYWARE/ROCA
PIPES / CERA
6. |SS COCKROACH TRAPS, GRATINGS FORCHILLY/JAYNA/ CAMRY
FLOOR DRAINS, FLOOR TRAPS AND
RAIN WATER GRATINGS
7. |SOIL, WASTE & FITTINGS SKF/ NECO/BIC/ PRINCE/ SUPREME/
(a) CENTRIFUGALLY CAST SPUN [KISSAN
CAST IRON PIPES (IS:3989)
8. |RCCPIPES PRAGATI / JAIN SPUN/ ISI MARKS OF
REPUTED COMPANY
9. |PVC/ CPVC PIPES & FITTINGS ASTRAL/ ASHIRVAD /PRINCE/
FINOLEX /PRAKASH/ SUPREME
10. |[HAND DRIER JAQUAR/ HINDWARE/EURONICS
11. |BALL VALVES ZOLOTO/ LEADER/ AIP/ SANT / NEU- G
12 |RAIN WATER PIPES & FITTINGS [PRINCE/ SUPREME/  PRAKASH/
UPVC PIPES AND FITTINGS FINOLEX/ ORI-PLAST
13. |WAFER TYPE BUTTERFLY VALVES 7Z0LOTO/ LEADER/ AIP/ DANFOSS/ SANT
/ NEU-G
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S.NO. ITEM MANUFACTURERS NAME

14. |(WAFER TYPE NON-RETURN VALVES ZOLOTO/ LEADER/ AIP/ DANFOSS SANT /NEU-

G
15. |WATER METRES CAPSTAN/KRANTI/KAYCEE/AQUAMET
16. BALL COCKS GPA/DRP/SANT/L &K

17. |STONEWARE PIPES & GULLY TRAPS PERFECT/ BURN/ RK/ SAURAKHI /MOU
18. |cI. MANHOLES COVERS AND |[NECO/ RIF/BIC/SKF/BIC/ RPMF

FRAMES
19. |RCC MANHOLE COVERS & FRAMES KK/ PRAKASH/ ]JSP
20. |[FASTNERS HILTI/ INTELLOTEC /TRUCTEK/ FISHER
21. |WATER HEATER HAVELLS/ BAJA]J/CROMPTON

GREAVES
22. |HOT WATER NEOPRENEINSULATION KAIFLEX

23. |GATE/ FULLLL WAY VALVES ANDGLOBE LEADER/ZOLOTO/SANT

VALVES

24 |AIR RELEASE VALVES SANT/ LEADER/DANFOSS/ ZOLOTO

25. |PIPECOAT IWL LIMITED/ PYPKOTE

26. |C.1.PIPE RIF, NECO, SKF, HEPCO, BIC

27. |G.1. PIPE JINDAL, TATA, SWASTIK, APL APOLLO,SURYA
PRAKASH

28. |G.I. FITTINGS (MALLEABLE CASTIRON) [JINDAL / SURYA PRAKASH /DRP-M/ZOLOTO-M/
UNIK

29 |M.S.FITTINGS (FORGED) DRP/ VS

30 |OVERHEAD WATER TANK SINTEX, SHEETAL, EUREWELL

31 |WATER COOLER BLUE STAR/VOLTAS/GODRE]

32 |R.O WATER PURIFIER KENT/ EUREKA FORBES/ ION
EXCHANGE

33 |WATER TREATMENT PLANT ION EXCHANGE/ THERMAX/BRISANZIA

34 |HDPE PIPE PRINCE/ SUPREME/ PRAKASH/
FINOLEX/ DUROLINE

35 |DIPIPE JINDAL/ PRINCE/ SUPREME/
PRAKASH/ FINOLEX/ JAI BALAJI

36 |[DIPIPE FITTINGS JINDAL/ PRINCE/ SUPREME/

PRAKASH/ FINOLEX/ JAI BALAJI

NOTE: Above list of makes is the General List of makes for various items used in the works. However,
contractor will select the makes from above list in accordance with the scope of works mentioned for
this work and other makes may be ignored. Some makes of material also mentioned in Bill of quantity
and tender drawings/images. In case of any discrepancy between makes of material mentioned in Bill
of quantity & tender drawings/images AND above -List of Make|| then make of material mentioned
in Bill of quantity & tender drawings/images will prevail.
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VOLUME-1I
FINANCIAL BID
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A: LETTER OF TRANSMITTAL FOR FINANCIAL BID

To

CSEZA

CSEZ Admin. Building, Kakkanad,
Cochin, Kerala--682037

Subject: Financial Bid for the work of “Extension and Modification of Main
Canteen at CSEZ, Kakkanad” -reg.
Sir,

With reference to your NIT document dated .............. , I/we, having examined the
Bidding Documents and understood their contents, hereby submit my/our Bid for the
aforesaid Project. The Bid is unconditional and unqualified.

1.1/ We acknowledge that the CSEZA will be relying on the information provided in
the BID and the documents accompanying the BID for selection of the Contractor for
the aforesaid Project, and we certify that all information provided in the Bid are true
and correct; nothing has been omitted which renders such information misleading;
and all documents accompanying the BID are true copies of their respective originals.

2. The BID Price has been quoted by me / us after taking into consideration all the
terms and conditions stated in the NIT, draft Agreement, our own estimates of costs
and after a careful assessment of the site and all own the conditions that may affect the
project cost and implementation of the project.

3.1/ We acknowledge the right of the Authority to reject our BID without assigning any
reason or otherwise and hereby waive, to the fullest extent permitted by applicable
law, our right to challenge the same on any account whatsoever.

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter
into an Agreement in accordance with the draft that has been provided to me/us prior
to the BID Due Date. We agree not to seek any changes in the aforesaid draft and agree
to abide by the same.

5.1/ We shall keep this offer as specified in the NIT.
6.1/ We hereby submit our BID and offer a BID Price of Rs. .....cccceunucen. excluding Goods

and Services TaxX (RS....eeennessesssssssssessssesssenns in words) for undertaking the
aforesaid Project in accordance with the Bidding Documents and the Agreement.

Yours faithfully
Date: (Signature, name and designation of the Authorized signatory)
Place: Name and seal of Bidder
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B: SUMMARY OF COST
Name of Work: Extension and Modification of Main Canteen at CSEZ, Kakkanad

Total Quoted Amount (INR)
In Figures In Words

Particulars

Total cost for the
work of Extension
and Modification of
Main Canteen at
CSEZ, Kakkanadas
per BoQ

Note :-

1) Total amount quoted should be exclusive of GST.

2) The rate quoted in Bill of Quantities, included all costs associated with the project including
any out of pocket / mobilization expenses, indirect Taxes if any applicable as per Govt. terms, to
be paid by the Contractor.

3) The tenderer shall quote rates up to zero decimal. In case of any discrepancy in the total
amount, the rate quoted shall prevail.

4) The payment will be done based upon the actual quantity of work done at site certified by site
in charge, within the quantity mentioned in BoQ.

5) The Contractor should follow all the prevailing statutory regulations with respect to safety,
labour welfare, insurances etc. without any additional burden to CSEZA.

6) If an Item is repeated multiple times in the BoQ, rate quoted, shall be same for the repeated
[tem. Multiple rates for the same material will not be accepted. In case the tenderer quotes
multiple rates, the least quoted rate shall be treated as the final rate.
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Signature of the authorized representative:
Name of the agency
Name and designation

Contact details (a) Communication address:

Date:

Place:
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C: BILL OF QUANTITIES (BOQ)

Sl
No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Renovation for existing Canteen

Dismantling roofing including ridges, hips,
valleys and gutters etc., and stacking the
material within 50 metres lead of GS SHEET

M2

85.5

Steel work in built up tubular (round, square
or rectangular hollow tubes etc.) trusses etc.,
including cutting, hoisting, fixing position and
applying a priming coat of approved steel
primer, including welding and bolted with
special shaped washers etc. complete.

Kg

468.672

Painting with synthetic enamel paint of
approved brand and manufacture of required
colour to give an even shade:

M2

42.75

Providing and fixing precoated galvanised iron
profile sheets (size, shape and pitch of
corrugation as approved by Engineer-in-
charge) 0.50 mm (+0.05%), total coated
thickness with zinc coating 120 grams per sqm
as per IS: 277, in 240mpa steel grade, 5-7
microns epoxy primer on both side of the
sheet and polyester top coat 15-18 microns.
Sheet should have protective guard film of 25
microns minimum to avoid scratches during
transportation and should be supplied in
single length upto 12 metre or as desired by
Engineer-in-charge. The sheet shall be fixed
using self-drilling/self-tapping screws of size
(5.5x55mm) with EPDM seal, complete upto
any pitch in horizontal/ vertical or curved
surfaces, excluding the cost of purlins, rafters
and trusses and including cutting to size and
shape wherever required.

M2

85.5

Dismantling aluminium / Gypsum partitions,
doors, windows, fixed glazing and false ceiling
including disposal of unserviceable surplus
material and stacking of serviceable material
within 50 metres lead as directed by Engineer
- in-Charge

M2

283.29

Providing and fixing flat pressed 3-layer
medium density particle board or graded
particle board (Grade I) IS: 3087 marked, in
ceiling with necessary nails etc. complete 12
mm thick including necessary accessories.

M2

283.29
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Sl
No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Wall painting with acrylic emulsion paint,
having VOC (Volatile Organic Compound)
content less than 50 grams/ litre, of approved
brand and manufacture including applying
additional coats wherever required, to achieve
even shade and colour. One coat

M2

609.6

Main Canteen Front Extension

Earth work in excavation by mechanical
means (Hydraulic excavator)/manual means
over areas (exceeding 30 cm in depth, 1.5 m in
width as well as 10 sqm on plan) including
disposal of excavated earth, lead up to 50 m
and lift up to 1.5 m, disposed earth to be
levelled and neatly dressed. All kinds of soil

M3

19.602

Providing and laying in position cement
concrete of specified grade excluding the cost
of centering and shuttering - All work up to
plinth level: 1:4:8 (1 cement: 4 coarse sands:
8 graded stone aggregate 40 nominal size)

M3

10.2895

10

Random rubble masonry with hard stone in
foundation and plinth including levelling up
with cement concrete 1:6:12 (1 cement: 6
coarse sand: 12 graded stone aggregate 20
mm nominal size) up to plinth level with:
Cement mortar 1:6 (1 cement: 6 coarse sand)

M3

17.82

11

Filling available excavated earth (excluding
rock) in trenches, plinth, sides of foundation
etc. in layers not exceeding 20 cm in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50 m and
lift up to 1.5 m.

M3

72.18

12

Centering and shuttering including strutting,
etc. and removal of form for: Lintels, beams,
plinth beams, girders bressummers and
cantilevers

M2

50.42

13

Providing and laying in position specified
grade of reinforced cement concrete,
excluding the cost of centering, shuttering,
finishing and reinforcement - All work up to
plinth level: 1:2:4 (1 cement: 2 coarse sand: 4
graded stone aggregate 20 mm nominal size)

M3

8.958

14

Steel reinforcement for R.C.C work including
straightening, cutting, bending, placing in
position and binding all complete up to plinth
level Mild steel and Medium Tensile steel bars

Kg

895.8
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Sl
No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

15

Brick work with common burnt clay F.P.S.
(non-modular) bricks of class designation 7.5
in superstructure above plinth level up to floor
V level in all shapes and sizes in: Cement
mortar 1:6 (1 cement: 6 coarse sand)

M3

2.8215

16

12 mm cement plaster of mix: 1:4 ( 1 cement
: 4 fine sand)

M2

146.2

17

Steel work in built up tubular (round, square
or rectangular hollow tubes etc.) trusses etc.,
including cutting, hoisting, fixing position and
applying a priming coat of approved steel
primer, including welding and bolted with
special shaped washers etc. complete.

Kg

891.172

18

Replacing, supply and fixing precoated
galvanised iron profile sheets (size, shape and
pitch of corrugation as approved by Engineer-
in-charge) 0.50 mm (+0.05%), total coated
thickness with zinc coating 120 grams per sqm
as per IS: 277, in 240mpa steel grade, 5-7
microns epoxy primer on both side of the
sheet and polyester top coat 15-18 microns.
Sheet should have protective guard film of 25
microns minimum to avoid scratches during
transportation and should be supplied in
single length up to 12 metre or as desired by
Engineer-in-charge. The sheet shall be fixed
using self-drilling/self-tapping screws of size
(5.5x55mm) with EPDM seal, complete up to
any pitch in horizontal/ vertical or curved
surfaces, excluding the cost of purlins, rafters
and trusses and including cutting to size and
shape wherever required.

M2

154.0235

19

Providing and fixing flat pressed 3-layer
medium density particle board or graded
particle board (Grade I) IS: 3087 marked, in
ceiling with necessary nails etc. complete

M2

107.189

20

Providing and laying vitrified floor tiles in
different sizes (thickness to be specified by the
manufacturer) with water absorption less
than 0.08% and conforming to IS: 15622, of
approved make, in all colours and shades, laid
on 20 mm thick cement mortar 1:4(1 cement:
4 coarse sand), including grouting the joints
with white cement and matching pigments
etc., complete. Size of Tile 600 x 600 mm.

M2

87.97
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Sl
No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

21

Wall painting with acrylic emulsion paint,
having VOC (Volatile Organic Compound)
content less than 50 grams/ litre, of approved
brand and manufacture including applying
additional coats wherever required, to achieve
even shade and colour. Two coats

M2

719.46

22

Painting with synthetic enamel paint of
approved brand and manufacture of required
colour to give an even shade:

M2

207.82

ELECTRICAL REWIRING

23

Wiring for light point/ fan point/ exhaust fan
point/ call bell point with 1.5 sq.mm FRLS PVC
insulated copper conductor single core cable
in surface / recessed steel conduit, with piano
type switch, phenolic laminated sheet, suitable
size MS box and earthing the point with 1.5
sq.mm. FRLS PVC insulated copper conductor
single core cable etc as required.

Point

12

24

Wiring for circuit/ submain wiring along with
earth wire with the following sizes of FRLS
PVC insulated copper conductor, single core
cable in surface / recessed medium class PVC
conduit as required-2x1.5 sq.mm + 1x1.5
sg.mm earth wire

Meter

300

25

Supplying and fixing following modular
switch/ socket on the existing modular plate &
switch box including connections but
excluding modular plate etc. as required.3 pin
5/6 amp socket outlet

each

26

Supplying and fixing following size/ modules,
GI box along with modular base & cover plate
for modular switches in recess etc as
required.6 Module (200mmX75mm)

Each

27

Supplying and fixing following size/ modules,
GI box along with modular base & cover plate
for modular switches in recess etc as
required.12 Module (200mmx 150mm)

each

28

Supplying and fixing of following sizes of
medium class PVC conduit along with
accessories in surface/ recess including
cutting the wall and making good the same in
case of recessed conduit as required.20 mm

meter

30

29

1200 mm sweep- 5 star rated Ceiling fan,
complete with 300mm down rod, canopies,
shackles and blades and resistance type
regulator working on 230/240V single phase

EACH
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Sl
No

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

A/C

30

Supply and fixing 12watt LED light

EACH

PLUMBING WORKS

31

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal
stability for hot & cold-water supply, including
all CPVC plain & brass threaded fittings
including fixing the pipe with clamps at 1.00 m
spacing. This includes jointing of pipes &
fittings with one step CPVC solvent cement
and testing of joints complete as per direction
of Engineer -in-Charge. - Exposed on wall-20
mm nominal outer dia pipes

Meter

30

32

Providing and fixing wash basin with C.I.
brackets, 15 mm C.P. brass pillar taps, 32 mm
C.P. brass waste of standard pattern, including
painting of fittings and brackets, cutting and
making good the walls wherever require:
White Vitreous China Wash basin size
630x450 mm with a pair of 15 mm C.P. brass
pillar taps

EACH

33

Providing and fixing P.V.C. waste pipe for sink
or wash basin including PVC. waste fittings
complete. Semi rigid pipe.40 mm dia

TOTAL Cost

Signature of the authorized representative

Name of the agency

Name and designation

Contact details (a) Communication address

Date:

Place:
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D: DRAWINGS
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