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NIT No.: WAP/ENVT/CSEZM-30822019/27

SECTION |
NOTICE INVITING TENDER
NIT No.: WAP/ENVT/CSEZ/H -3082/201%16 dated 05.08.2019

Cochin Special Economic Zone Authority (CSEZA), under the Ministry of Commanck

I ndustry, Government of Il ndi a has appointe
WAPCOS Limited, on behalf of Chairman, CSEZA inviteésline Electronic Tenders on item

rate modein two cover systenfrom experienced and competent bidders, meetingtscribed
qualifying criteria as mentioned in tender document.

1. Name of Work: : | Retender - SITC of Substation (2x125(
KVA), DG Sets (2x500 KVA), Connected H
& LT works, street lights, etc. for
Construction of SDF Building in CSE

2. Location .| Cochin SpecialEconomicZone Kakkanad
Kochi, Kerala

3. Website forviewingtender/ I | WWw.eprocure.gov.inwww.csezauthority.in
Corrigendum/ Addendum WWW.WapCos.gov.in
4. Website for Procurement/ https://www.mstcecommerce.com/eprochome

downloading anduploadng Tender wapcos
document Corrigendum/ Addendun]

5. Estimated Cost of Work . | Rs4,7815,000- (Rupeed-ourCroreSeventy
Eight Lakh FifteenThousandOnly)

6. Tender submission fee : | Rs.5,000/ (Nonrefundable¢ in form of
Demand Draft in favour of WAPCOSrhited
payable at Cochin

7. Amount of Earnest Money Deposit| : | Rs9,56,300- (Refundable) in the form of
Demand Draftin favour of WAPCOS
Limited payable at Cochin

8. Project Completion Period : | 5 Monthsfrom the Date of Award
9. Validity of Bid/Tender . | 90 Days
10. | Prebid Meeting : 1 18.092019at 12:30 hours
11. |Last date & time for : 1 01.1Q02019 up to 13:00 hours
online submission of Technical &
Financial Bid.

12. | Offline Submission of Tender Fee : | 01.102019 up to 15:00 houis the office of
EMD etc. as detail in Tender General Manager (SEZWAPCOS Limited
(Cochin Special Economic Zone Proje
Office), CSEZ Administrative Building
Kakkanad, Cochiii 682 037
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13. | Online opening of Technical Bid : 1 01.102019 at 15:30 hosr
14. | Online opening of Financial Bid . | Will be intimated tcEligible Bidders
15. | WAPCOS Contact information : | General Manager (SEZWAPCOS Limited

(Cochin Special Economic Zone Proje
Office), CSEZ Administrative Building
Kakkanad, Cochiii 682037

Telephone: 0482413544,
E-mail: cochincsez@wapcos.co.in

Exemption in EMD for Micro & Small Enterprises registered with NSIC/MSME: The micro
and small enterprises registered with the NSIC/MSME asmeted from the submission
EMD on production of requisite proof in the form of whtiertification from NSIC/MSMEor the
tendered iterfservices.

Udyog Aadhaar Memorandum are also entitled for the above exemption for which submis
valid memoradum certificate is must.

If the office of WAPCOS Limitechappens to be closed on the last date and time mention
any of the event, the said event will take place on the next working day at the same t
venue.

The tender document has to d®wvnloaded from above specified websites. Bidders are advised to
visit above specifiedvebsites regularlyfor updates /Amendments/ Corrigendum, if any. The
dates/Corrigendum/Addendum shallfo#owed upto submission of tender and it will be the part

of tender. The full details about the work, specifications, Drawings, terms and conditions shall be
available in the Tender Document. The tender document hias smbmitted onlinen website
https//www.mstcecommerce.com/eprochome/wapcos

The purpose of this NIT is to provide interested parties with information to assist the preparation
of their bid. While WAPCOS Limited has taken due care in the preparation of the information
contained hereirgnd believe it to be complete and accurate, neither it nor any of its authorities or
agencies nor any of its respective officers, employees, agents or advisors give any warranty or
make any representations, expressed or implied as to the completenessiracyaof the
information contained in this document or any information which may be provided in association
with it.

Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to this
NIT are required to make their own inges/ surveys and will be required to confirm, in writing,

that they have done so and they did not rely solely on the information in NIT. WAPCOS Limited
is not responsible if no due diligence is performed by the bidders.

IMPORTANT POINTS

1.1 The bdder should be an Indian Registered Company under Companies Act 1956/
Proprietorship Company/ Partnership Company
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All Bidders are hereby cautioned that Bids containing any deviation or reservation as
described in Clausessofsihidalnlst b e crespoosivé d & b
and shall be summarily rejected.

WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning any
reasons. No Bidder shall have any cause of action or claim against the WARCGSrL
rejection of his Bid and will not be bound to accept the lowest or any other tender.

No reimbursement of cost of any type or on any account will be paid to persons or entities
submitting their Bid.

All information submitted n response to this NIT shall be the property of WAPCOS
Limited and it shall be free to use the concept of the same at its will.

It is hereby declared that WAPCOS is committed to follow the principle of transparency,
equity and competitiveness public procurement. The subject Notice Inviting Tender
(NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity
Agreement, which is an integral part of tender/bid documents, failing which the
tenderer/bidder will standisqualified from the tendering process and the bid of the bidder
would be summarily rejected. This declaration shall form part and parcel of the Integrity
Agreement and signing of the same shall be deemed as acceptance and signing of the
Integrity Agreenent on behalf of the WAPCOS.

For and on behalf of WAPCOS LIMITED

General Manager (SEZ)
WAPCOS Limited,
CSEZ Project Office
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SECTIONT I
INSTRUCTIONS TO BIDDER

1.0SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING

Submission of Online Bids imandatory for this TendeFor conducting electronic tendering,
bidders shall use the portal
https://www.mstcecommerce.com/eprochome/wapcos/buyerlogin.jsp

Bi dd e rdéfer WARCIOS portal

1. Use Internet Explorer to go tatps://www.mstcecommerce.com/eprochome/wapcos
wntd @ MSTC B

LIMITED
E RS

Home | AboutUs | Termsof Use | Notices | Privacy Policy | Corporate site | Contact Us |

WAPCOS Login

Vendor Login

Bulletin Board
Username

Live Tenders

Password Mo Event Found.

Username

Password

_ Forthcoming Tenders _
Reset eset

No Event Found.

Login

Login
Reset Password?

assword without DSC Register as Vendor

. MSTC SUPPORT
Tnstall Component Welcome to WAPCOS Limited e-Procurement... 03_0 MBPS LEASE I_I_NE
©High End IBM P-Series Server

@ Install Component Guide - For Thifpo«r('aiis.cmpaﬁbi_e"wi('hmuiﬁpiebrowsers ©skilled Support Team

t Exp . Firefox, Google Chrome,

Chrome, Mozilla

Opera) ©24x%7 Hrs. Support
B vendor Guide ©Disaster Recovery Site
r . w Helpdesk number
£ Java Download

033-2290-1004
@ ro

[f Download NIT/Corr.

Copyright © 2015 MSTC Limited. All rights reserved.

2. On the right side of the page click on Register as a Vendor:

Vendor Login

Username

Password

Login Reset

Reset Password?

Register as Vendor
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3. Fill the form that apears to create username and password.

MSTC E Procurement MSTC Limited

e-Procurement >Vendor > New Registration

Personal Information

Company Name"

Contact Person®

Company Type*. || -—Select Company type-— v|

User Preferences
ChoosaaUsamame” | |Click here to check availability of your User
Choose a Password * J(Yuur Password is Case Sensitive.)
Retype Password * <[ |

Email Id *

Mobile Phane No. [iPlease provide mabile no. to sarve you better)
Day Phone *
Fax Mo

Your Contact Address

Street *
City * |[

[ —

District *
Country * - |[india v I [ Other
State * | [Select State vl

4. Once the registration is done, login with your user name and password:

Usermame

rectpclvendor

Password

Login Reset

Reset Password?

Register as Vendor

5. System will ask you to verify your digital signature

TATA CONSULTANCY SERVICES »
TATAY
@ Salect the Certificate you want to
Click View Cartificate for Cartificate
1ssued To [ 1s8ued By [ serial No. [ Expiration ... [ 1ssuer Det... | ~
[EIMSTCDS12 MSTCDS12  5700781E 09-09-202... CN=MSTC...
Slresb1 resb1 4C3227988... .. CN=resbil, ...
- I=]
Slresbidder resbidder 1 - .. CN=resbid...
[SIMSTCDS13  MSTCDS13 54F5B431 09-09-202... CN=MSTC...
[Slrccbiddera  rccbiddera E1F28AF15... 01-02-202... C=US, E=s...
EIMSTCDSS  MSTCDSS 01BA4727 09-09-202... CN=MSTC... -
oK | cancel View Car(iﬁ:a(al
A
ruvarnm
Copyright ® 2006 Tata Consultancy Services Ltd,
S OA%7 Hra: B0
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7. Your digital signature Wi be verified

Message from webpage .

o Certificate and Digital Signature Verified Successfully .

‘ 0K H Cancel ‘

8. Once login is complete, a bidder can access My Menu through the left side of the page:

Welcome MSTCDS1

E|-- Vendor Home..
=B 16LVENDOR1..

E--@D My Menu

E Download NIT/Corrigendum

9. Here click on Download NIT/Corrigendum button to download the NIT/Corrigendums.
Select Event number and click on download to download the files:

SELECT EVENT NO : [RECTPCLA7AB/ET/A[3605] v
SELECT NIT/CORR./Other Docs : [ Select File ~]

| Download |

10.To submit the bid a bidder can proceed to Bid Floor through the left side My menu. In Bid
Floor click on live events to view a list of Live events. In live events select the tender
number where you wish to submit a bid.

Hi MSTCDS1

e-Procurement Event Info

Server Time : 2019/3/18 16:42:31

Select Buyer - Indraprastha Gas Limited |
Live e-Procurement Events :
Forthcoming e-Procurement Events

e-Procurement Event Listing For Future e Procurement Events =

e-Procurement Event No. e-Procurement Event Start Date e-Procurement Event Close Date

11.0n clicking the event number, if éhbidder has not paid transaction fee, system will
prompt them to pay the transaction fee. They can pay the transaction fee by going to
Transaction Fee payment link in their login, and pay the same through online payment
(debit card, credit card, net bangietc) or RTGS/NEFT (Challan).

Paged of 145



NIT No.: WAP/ENVT/CSEZMH-30822019/27

Welcome MSTCDS1 ‘Welcome MSTCDSH

B IE Vendor Home..
w_ Bidder Company Name

B m Ny Menu
[ Downioad HIT/ Corigendum Transaction fee = 1180.0
Pre-Bid Meeting
[] Pre-8d Meeting Report Select Payment Type: @NEFT/RTGS () Oniine Payment

Select a Event ; Select Event Mumber

VIEW PROFLE Froceed To Payment
-1
[] Transaction Fee Paymant :
1. Payment should be made within 3 days after generabng the Challan for NEFT/RTGS otherwiss the challan shall becoms invakd,

2. For makang paymsent through Onliee Fayment aption, pleass make e that your websbe address has https and you have enabled “access data scurces
across domains” under Miscellanecus tab. (Tocls --> Internet Opticns --> Security - Custcmn Level -> Miscellaneous).

3. Bidders are adwised not to combine dfferent challans (in NEFT/RTGE aption] while making payment towards transaction fee for different e-tenders. Far every
challan generabed from the sysbem, separate payment should be made; slie guch combingd payment for two of Mare &-tenders won't be considered,

4, Online Paymant option can be used in € version 9 and abowe only.

12.Tender can be of multiple types with price bid uploading in Excel or TecHpiaa type.
The bid floor for each type of event will change automatically.

On clicking the tender number one of the following screens pjlear:
For 2 cover with price bid in excel

Hi MSTCDS1 EVENT INFO

Events Details Current Server Time: 18.3.2019 16:48:59 1T

Event No Event Type Event Start Time Event Close Time

1GL/11/18-13/ET/30 2Cover_Price_Bid_Upload_in_Excel 05.02.2019 12:55:00  18.03.201% 18:00:00

Technical Bid Upload Docs
Price Bid Final Submission| Withdraw Bid Delete Bid

Download Withdraw Bid

1 [BUILDING — Final Submission (5 pmic regres A|| Delete Bid Sav
Upload Price ed
letter with v

E-Tender Technical Cum Price Bid

Hi MSTCDS1 EVENT INFO

Events Details Current Server Time: 18.3 2019 16:50:6

Event No Event Type Event Start Time Event Close Time

1GL/abc/18-19/ET/77 E-Tender Technical Cum Price Bid 16.03.2015 13:36:00 15.03.2019 00:00:00

W Upload Documents

Lot No|Lot Name Cover 1 Cover 2 | Final Submission |Withdraw Bid| Delete Bid | Bid Status
1 test 1 Techno-Commercial Price Final Submission || Withdraw Bid Delete Bid  |Price Saved
2 test 2 Techno-Commercial Price Final Submission | Withdraw Bid Delete Bid |No Bid Saved

13.For each type of event the event details including start time and close time the details will
be given on the top of the page.

14.To submit the tender, the bidder has to dtantn top left and submit the details one by
one.

15.For 2 cover with price bid in excel, the bidder has to submit technical bid, by filling the
details and clicking the save button.
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*  (PLEASE ENTER ALL VALUES AND CLICK ON SAVE BUTTON TO SAVE YOUR OPINIONS) #

Purchaser’s Specification || Agree |
111 Technical Terms
ree w ~
1.1 ||a Adee V‘I\/}:u..m-‘l v[
Remark
1.2 |[a
1.3 |la AGREE
Agree V”/\m.... ‘
1.4 |a
1.5 |[a AGREE |

After the technical bid is saved, a bidder can proceed to uploading datsutineugh the
link upload docs:

Select Cover = Tecnical Bid v

spec Browse...

Please note that under no circumstance the price bid excel has to be uploaded here

After the documents have been uploaded, the bidder can click on download excel to
download the excel format.

Fill up the excel sheet g®r the details given therein and tender document.

To upload the filled up excel click on Upload Price Button, click on browse to select the
file and then click on Upload and Save encrypt file.

Upload Price Bid File :17-18-ET-19-5312-38840-Book2.xls
= Browse File : Browse..

Uploaded File Details

® File Name : File Size[bytes] : Encrypted File Size[bytes] :

= File Size % Increase After Encryption :

= Uploaded And Encrypted Bid File:

I Upload And Save Encrypt File ‘

The bidder can then click on final submit to finally subriié bid. In case of any
amendments after final submit, click on delete bid button to delete the techmoercial

and price bids and resubmit the same. Please note that at the end the bid must be final
submit, otherwise the same will not be considered.

16. For ETender Technical Cum Price Bid:

a. In the manner similar to above the bidder has to fill up Common terms, then press
save button to submit.
b. Then the bidder has to upload documents as per the list shown therein.
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c. Once the documents are uploaded the bitldsrto submit the Technical and Price
bids.

d. The bidder can then click on final submit to finally submit the bid. In case of any
amendments after final submit, click on delete bid button to delete the techno
commercial and price bids and resubmit the sd&ttease note that at the end the
bid must be final submit, otherwise the same will not be considered.

Bidderds may note that in each case using ¢t}
the bidder can resubmit upload tender closing time.

Using the withdraw button the bid will be withdrawn and the bidder will not be allowed to submit
any further bid in that event.

For any assistance regarding the Tender Document and/or term and conditions the bidders
may contact WAPCOS Limited, CSEZ Project @ice: Phone Number: 0482413544; Email:
cochincsez@wapcos.co.in

For any assistance during bid submission, system settings etc. bidders may contact MSTC:

Phone Number
03322901004, 01123212357, 011232151d323217850

Email
mstcnro@mstcindia.co.in
Pl ease mention fiHel pdesko

Availability
10 AM to 5:30 PM on all working days.

2.0 INSTRUCTIONS TO BIDDER

The purpose of thesesdtructions to serve as a guide to Bidders for preparing offer for
carrying out the project in all respect.

a. Submission of a tender by a tenderer implies that the tenderer has read this notice and
all other Tender Documents and has made himself aware ofsdbpe, the
specifications, conditions of contract, local conditions and other factors having
bearings on the execution of the work.

b. WAPCOS Limited desires that the bidders, suppliers, andcBntvactors under the
Project, observe the highest standarcethiics during the performance, procurement
and execution of such contracts. In pursuance of this requirement, WAPCOS Limited:

Defines, for the purposes of this provision, the terms set forth below:

LACorrupt Practiceo me a n sg, dr tsdiciting,f directtyion g ,
indirectly, anything of value to influence improperly the actions of another party;

i. AFraudul ent Practicebo means any act of
omission, including a misrepresentation, that knowingly orlessky misleads, or
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attempts to mislead, a party to obtain a financial or other benefit or to avoid an
obligation, or to succeed in a competitive bidding process;

ACoercive Practiced means impairing or
directly a indirectly, any party or the property of the party to influence improperly the
actions of a party;

ACol l usive Practiced0 means an arrangeme
achieve an improper purpose, including influencing improperly the actibanother

party.
Will reject the award of Contract, even at a later stage, if it determines that the bidder

recommended/ selected for award/awarded has, directly or through an agent, engaged
in Corrupt, Fraudulent, Collusive, Or Coercive Practinesmpetentor the Contract;

Will sanction a party or its successors, including declaring ineligible, either
indefinitely or for a stated period of time, to participate in any further
bidding/procurement proceedings under the Project, if it at any timendeésr that

the party has, directly or through an agent, engaged in Corrupt, Fraudulent, Collusive,
Or Coercive Practices in competing for, or in executing, the contract; and

The party may be required to sign an Integrity Pact, if required; and WAPCOS
Limited will have the right to require the bidders, or its suppliers, contractors and
consultants to permit WAPCOS Limited to inspect their accounts and records and
other documents relating to the bid submission and contract performance and to have
them auditd by auditors appointed by WAPCOS Limited at the cost of the bidders.

The Bidder must obtain for himself on his own responsibility and at his own expenses
all the information which may be necessary for the purpose of making a bid and for
entering into a @ntract, must examine the Drawings, must inspect the sites of the

work, acquaint himself with all local conditions, means of access to the work, nature
of the work and all matters pertaining thereto. WAPCOS Limited will in no case be

responsible or liabldor those costs, regardless of the conduct or outcome of the

bidding process.

. The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e.

instructions to bidders, selection & qualifying criteria, scope of works, General
Conditions for Contrac{GCC), Special Conditions for Contract (SCC), Annexures,
Forms, Drawings, Technical Specification, Addendum / Clarification / Corrigendum
etc. and all other Conditions mentioned in the tender documents.

. All Bidders are hereby explicitly informed that cdtmohal offers or offers with

deviations from the Conditions of Contract, the bids not meeting the minimum
eligibility criteria, Technical Bi¢ not accompanied with EMD and Tender Document
Fees of requisite amount in acceptable format, Bids in alteredietébrmats, or in
deviation with any other requirements stipulated in the tender documents are liable to
be rejected.

. The bidders shall not tamper or modify any part of the tender documents in any

manner. In case in part of the bid is found to be taatper modified at any stage, the

bids are liable to be rejected, the contract is liable to be terminated and the full earnest
deposit/retention money/performance guarantee will be forfeited and the bidder will be
liable to be banned from doing any businegh WAPCOS Limited.
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f. Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS
Limited. The total bid price shall cover the entire scope of works covered in the tender.

3.0 EARNEST MONEY DEPOSIT (EMD)

The Earnest Money Deposas mentioned in NIT and shall be submittedin physical
form in favour of WAPCOS Ltd payable aochin The earnest money may be accepted
only in theform of Demand Draft of a Scheduled Bank.

The EMD of unsuccessful tenderer(s) except lowest three willrdbended after
finalization of tender proces3he Earnest Money deposit submitted by the successful
tenderer shall be retained by WAPCOS Limited until the Performance Guarantee is
submitted. The successful Tenderer shall accept the LOI withotag$ fromreceipt of

the same, failing which the EMD shall be forfeited and the award of work may be liable to
be cancelled.

If any tenderer withdraws or make any changes in his offer already submitted before the
expiry of the above validity period or any extemsthereof without the written consent of

the company, the EMD amount will be forfeited for such act of the tenderer. WAPCOS
Limited reserves the right of forfeiture of Earnest Money deposit (EMD) in case of the
successful tenderer.

ii. After opening of Teder, revokes his tender within the validity period or increases his
earlier quoted rates.

iii. Does not commence the work within the period as per LOIl/Contract. In case the
LOl/Contract is silent in this regard then within 15 days after award of contract.

iv. EMD shall not carry any interest.

4.0 COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of the Bid
as well as costs associated for facilitating the evaluation. WAPCOS Limited shall in no
case be responsible liable for these costs, regardless of the conduct or outcome of the
bidding process.

5.0 LANGUAGE OF BID

The Bid and all related correspondence and documents relating to the Project shall be in
English language only. Supporting documents and priitedture furnished by the

Bidder may be in another language provided they are accompanied by an accurate English
translation which shall be certified by a qualified translator. Any material that is submitted
in a language other than English and whicima$ accompanied by an accurate English
translation will not be considered.

6.0 CURRENCY OF BID

Bid prices shall be quoted in Indian Rupees. Tender submitted by tenderer shall remain
valid for acceptance as mentioned in NIT from the date set for sslmmiof the tender.

The tenderer shall not be entitled within the said period to revoke or cancel or vary the
tender given or any item thereof, without the consent of WAPCOS Limited. In case
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tenderer revokes, cancels, or varies his tender in any mantiteutvthe consent of
WAPCOS Limited, within this period, his earnest money will be forfeited.

7.0ANNEXURES

The Bidder foll ow Sehcet i owni deoefl méneones xagendes edr
document.

WAPCOS Limited reserves the right to reject amyall the bids or to cancel the Tender,
without assigning any reason(s) whatsoever.

For & on behalf of Tenderer
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SECTION-II
SELECTION AND QUALIFYING CRITERIA

1.0 SITE VISIT
Intending Bidder(s) have to visit site to inspect and examine thatdiis own cost and its
surroundings and satisfy themselves before submitting their bids as to the nature of the
ground and susoil (so far as is practicable), the form and nature of the site, the means of
access to the site, the accommodation they meguire and in general shall themselves
obtain all necessary information as to risks, contingencies and other circumstances which
may influence or affect their bid. A bidder(s) shall be deemed to have full knowledge of the
site whether he inspects it or rastd no extra charge consequent on any misunderstanding
or otherwise shall be allowed. The bidder(s) shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities
for workers and allother services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by a bidder(s)
implies that he has read this notice and all other contract documents and has made himself
aware of thescope and specifications of the work to be done and of conditions and rates at
which stores, tools and plant, etc. will be issued to him by the Government and local
conditions and other factors having a bearing on the execution of the work.

2.0 QUALIFYING CRITERIA: ONLINE TECHNICAL BID SUBMISSION

The intending bidders must read the terms & conditions of tender documents carefully. He
should only submit hi$echnical Bidif he considers himself eligible and he is in possession
of all the documentsequired.

The Technical Bidshall be uploadedcannedcopies of followingdocumens.

Format of Check List

S.N Particular of Document Yes No Page Nos.

1) | Authorization Letter to sign the Tender.
2) | Scanned copy ddemand Draft for EMD

3) | Scanned copy of Demand Dré&t Tender Fee

4) | Letter of Transmittal on bidder lett Head to
submit Technical BigForm-A)

5) | Yearly sales Turnover and Audited Balar
Sheet for Last 3 (three) years ending on
financid year 20B-19. (Form-B)

Turnover: Average annual financial turnover should be at least 50% of
estimated cost of work during the immediate last 3 consecutive financial Y
ending 208-19. This should be duly audited byChartered Accountant.
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S.N Particular of Document Yes | No | Page Nos.
6) | The bidder should have a Solvency of

Amount equal to 40% of the estimated c(

(Form C)
7) | The contractor should have satisfactor

completed the works as mentioned below dur
the last five years ending previous day of |
date ofsubmission of tendeDetails should be
enclosedForm D)

One similar completed work costing not leg
than 80% of the estimated cost of wg
(i.e.Rs.3,82,52,000)
Or
Two similar completed works of order vall
each not less tha0% of the estimatedost of
work. (i.e.Rs.2,86,89,000)
Or
Three similar completed works of order vall
not less than 40% of the estimated cost of w
(Rs.1,91,26,000)

*Similar work refers to fSupply Installation, Testing & Commissioning of
SubstationEquipment & DG sets with connected works

Note:
1.

Completion certificates andork orderswith bill of quantitiesshouldbe enclosed
which clearly indicateshe name and nature of work, value of work and ti
period.

TDS (26 AS) downloaded from the wetatching with theexperience certificate
should be attached.

All the eligible similar works executed and submitted by the bidders ma
inspected by a committee which may consist of client or any other author
decided by NIT approving authority

Experience certificate issued by the same management/ sister concern/ joi
venture etc are not acceptable.

8)

Kerala State Electrical Licend€lass A)for HT
and LT work of the agency or their associate
agency. If the work is executed by Associa
agency, their acceptamdetter along with license
also should be uploaded

9)

Name, Address, details of the Organiza
Name(s) of the Owner/Partners/Promoters an(
Directors of the firm / companyForm-E)

10)

Bidder should not be blacklisted/ debarred
any goverment/ semi government departme|
PSU. Bidder should submit the declaration
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S.N Particular of Document Yes No Page Nos.

(Form-F) of not being ineligible for corrupt g
fraudulent practices

11) | Letter of understanding the project site on bi
letter HeadForm-G).

12) | NoDeviationCer i f i cat ed i n
Bi dder 6 s (Ecem-H)er Head

13) | Consent Letter to execute the Integrity
(Form-I).

14) | Goods and Service Tax (GST): Bidders
advised to get themselves registered for GS]
at different place, which armandatory, as pe€
Govt. of India notification regarding GS]
Accordingly, bidder shall submit relevan
documents.

15) | Letter of Undertaking (LUT): Bidders arg
advised to execute LUT and should be able
supply goods and services at zero rateugh

LUT. The SEZ Developers/units, its agencit
appointed by them have been exempted fr
Payment of Customs Duty for goods or servig
imported into SEZ for its authorised operatio
in terms of Section 26 of SEZ Act, 2005. As p
16(1) of Chapter VII oiGST Act, all supplies
of goods or services or both to SEZ Develog
and Units are zero rated. Accordingly, bidd
shall submit LUT if already registered. If ng
registered till date of submission of bid, bidd
shall give undertaking on bidder letter Hed
stating that they will get registered befol
submission of bills. For the purpose of availir
this exemption, billing address should be tak
as AWAPCOS ACCOUNT C3s

16) | The bidder should be an Indian Register
Company under Companies Act 195
Proprietorship Company/ Partnership Compat
Limited companyprivate or public/ LLP Joint
Ventures are not accepted.

Copy of Certificate of
Incorporation/ Registration/ Partnership Deed
any other relevant documentproving the
registration of e entity as applicable, shoulg
be submitted along with a copy of addre
proof.

17) | Copy of P.F and PAN Number
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S.N Particular of Document Yes No Page Nos.

18) | Each page of the all Volume of Tender docun
& Addendum/ Corrigendum shall hgploadedoy
the bidders submitting the Terdén token of
his/their having acquainted himself/ themsel
and accepted the entire tender docum
including various conditions of contract.

Note:

1. Financial Bid should not beincluded in the Technical Bid. f found so, the bid shall
be summaily rejected.

2. Technical Bids are to be submitted to determine that the bidder has a full
comprehension of the tendered work.

3. Thetechnical bid will be summarily rejected if:
a) Found non- compliant with the requirement or work.

b) Relevant document required © be uploaded are not in order or if reply of
clarification not received within time frame.

4. The Financial Bid will be opened only for the agencies whose technical bids are
accepted by the competent authority

4.00FFLINE SUBMISSIONS OF DOCUMENTS

5.0

The Bdder shall submit following Document offline also.

Originals EMD and Tender submission fee in the form of Demand Drafin separate sealed
envelops clearly labelledas A EMD AND T Hd heE Rork-(B/iEe Name of
Work/Project as mentioned in NIT)omg with Details of Bidders Address, Phonemail on
Envelope.

NOTE: The offline submissions as mentioned above shall be submitted on WAPCOS
address mentioned in NIT as palate & time mentioned in NITotherwise bidswill be
rejected.

CONTENTS OF FINANCIAL BID

The Financial Bid should be uploaded separately before last date & time of submission
mentioned in the tender document.

The estimated cost mentioned in NIT is based on the rates of item of works ipllsSRost

Index of Ernakulumand NoRDSR items on market rat€éhe quaded rate filled in Schedule of
Quantities, should include all associated costs with the project including any out of pocket /
mobilization expenses, TDS, if any applicable as per Govt. terms, shall be paid by the
Contractor.

Rates quoted in the price bid should be exclusive of GST
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It is mandatory to bidders to execute LUT (Letter of Undertaking) and supply the goods
and services at zero rated GST.

The company shall be performing all its duties of deduction of &bB& other deduction on
payment made to the contractor as per applicable legislation

The payment will be made for actual measurements certified by Engineer in Charge at the
accepted rates in the price schedule (BoQ).

6.0 OPENING OF FINANCIAL BID

After opening of technical bid, a list of sherlisted agencies will be prepared. Thereafter the
financial bids of only the qualified and technically acceptable bidders shall be opened at the
notified date & time

The company reserves the right to waive mideviations if they do not materially affect the
capability of the Tenderer to perform the contract.

For & on behalf of Tenderer
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SECTIONT IV
GENERAL CONDITIONS TO CONTRACT

1.0 GENERAL RULES AND DIRECTIONS

General
Rules&
Directions

1.

The work proposed for execution by contract will be notified in a forn
invitation to tender by publication in Newspapers and / or posted on website
case may be.

This form will state the work to be carried out, as well as the fita submitting
and opening tenders and the time allowed for carrying out the work, alg
amount of earnest money to be deposited with the tender, and the amoun
security deposit and Performance guarantee to be deposited by the suq
tendeer and the percentage, if any, to be deducted from bills.

In the event of the tender being submitted by a firm, it must be signed sep
by each partner thereof or in the event of the absence of any partner, it n
signed on his behalf by person holding a Power of Attorney authorizing hin
do so, such power of attorney to be produced with the tender, and it must d
that the firm is duly registered under the Indian Partnership Act, 1952.

Receipts for payment made on acdoafiwork, when executed by a firm, mu
also be signed by all the partners, except where contractors are described
tender as a firm, in which case the receipts must be signed in the name of t
by one of the partners, or by some other petdsaving due authority to giv
effectual receipts for the firm

Any person who submits a tender shall fill up the usual printed form, statir
what rate he is willing to undertake each item of the work. Tenders, w
propose any alteration in the vkospecified in the said form of invitation t
tender, or in the time allowed for carrying out the work, or which contain
other conditions of any sort, including conditional rebates, will be summ
rejected. No single tender shall include more thia@ work, but contractors wh
wish to tender for two or more works shall submit separate tender for

Tender shall have the name and number of the works to which they refer, w
on the envelopes.

The rate(s) must be quoted in decimal coinage. Artsomust be quoted in ful
rupees by ignoring fifty paisa and considering more than fifty paisa as rupee

In case the lowest tendered amount (worked out on the basis of quoted 1
Individual items) of two or more contractors is same, then sucésibgontractors
may be asked to submit sealed revised offer quoting rate of each item
schedule of quantity for all sub sections/sub heads as the case may be,
revised quoted rate of each item of schedule of quantity for all sub sectior
heads should not be higher than their respective original rate quoted alre
the time of submission of tender. The lowest tender shall be decided on the
of revised offer.

If the revised tendered amount (worked out on the basis of quotedfrs
individual items) of two or more contractors received in revised offer is a
found to be equal, then the lowest tender, among such contractors, sl
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decided by draw of lots and the lowest contractors those have quoted
amount of their tends.

In case of any such lowest contractor in his revised offeteguate of any item
more thantheir respective original ratquoted already at thigme of submission
of tender, then such revised offer shall be treated invalid. Such case of r
offer of the lowest contractor or case of refusal to submit revised offer by
lowest contractor shall be treated as withdrawal of his tender before acce
and 50% of his earnest money shall be forfeited.

In case all the lowest contractors those haweesgendered amount (as a result
their quoted rate of individual items), refuse to submit revised offers, then te
are to be recalled after forfeiting 50% of EMD of each lowest contractors.

Contractor, whose earnest money is forfeited because sifibraission of reviseq
offer, or quoting higher revised rate(s) of any item(s) than their respective or
rate quoted already at the time of submission of his bid shall not be allow|
participate in the retendering process of the work.

.| The degynated committee will open tenders in the presence of any inte
contractors who may be present at the time, and will enter the amounts
several tenders in a comparative statement in a suitable form. In the eve
tender being accepted, a egat for the earnest money shall thereupon be give
the contractor who shall thereupon for the purpose of identification sign cop
the specifications and other documents. In the event of a tender being rejec
earnest money shall thereupon fe¢urned to the contractor remitting the sal
without any interest.

.| WAPCOS shall have the right of rejecting all or any of the tenders and will I
bound to accept the lowest or any other tender

The receipt of an accountant or clerk &my money paid by the contractor will n
be considered as any acknowledgment or payment to the officer inviting {
and the contractor shall be responsible for seeing that he procures a receip
by the officer inviting tender or a duly authoriz€dshier.

The memorandum of work tendered for and the schedule of materials
supplied by the WAPCOS and their isga¢es, shall be filled and completed
the office of the officer inviting tender before the tender form is issued. If a £
issued to an intending tenderer without having been so filled in and incomplé
shall request the officer to have this done before he completes and deliv
tender.

The tenderers shall sign a declaration under the officials Secret A8t 19!
maintaining secrecy of the tender documents drawings or mtherds connecte
with the work given to them.
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10

In the case of Item Rate Tenders, only rates quoted shall be considere
tender containing percentage below/above the rqtesed is liable to be
rejected. Rates quoted by the contractor in item rate tender in figures and
shall be accurately filled in so that there is no discrepancy in the rates writ
figures and words. However, if a discrepancy is found, the rateshw
correspond with the amount worked out by the contractor shall unless othe
proved be taken as correct. If the amount of an item is not worked out [
contractor or it does not correspond with the rates written either in figures
words, therthe rates quoted by the contractor in words shall be taken as cd
Where the rates quoted by the contractor in figures and in words tally, b
amount is not worked out correctly, the rates quoted by the contractot
unless otherwise proved bé&éam as correct and not the amount. In event no
has been quoted for any item(s), leaving space both in figure(s), word(s
amount blank, it will be presumed that the contractor has included the c
this/these item(s) in other items and ratedoch item(s) will be considered 4
zero and work will be required to be executed accordingly.

11.

In the case of any tender where unit rate of any item/items appear unre
such tender will be considered as unbalanced and in case the teaderable
to provide satisfactory explanation, such a tender is liable to be disqualifie
rejected.

12

All rates shall be quoted on the tender form. The amount for each item s
be worked out and requisite totals given. Special care shoulkéme tia write
the rates in figures as well as in words and the amount in figures only, in s
way that interpolation is not possible. The total amount should be written

in figures and in words. Il n case
b ore the figure of rupees and wo
P6 and in case of words, the wor

6Paised should be written at the
foll owed by 6t he wdhrod | @ otatingrdacimal plades,
Whil e quoting the rate in schedu
written closely following the amount and it should not be written in the 1
line.

13.

i. The Contractor, whose tender iscapted, will be required to furnig
performance guarantee of 5% (Five Percentpf the tendered amount
within the period specified ithe documentThe EMD will be returned only
after submission of Performance Guarantee.

ii. The contractor whose tender is epted will also be required to furnish
way of Security Deposit for the fulfilment of his contract, an amount
equal to 5% of the tendered value of the workOtherwise, he Security,
deposit will be collected by deductions from the running bills as we
final bill of the contractor at the rates mentioned above. The Se(
amount will also be accepted in the shap&oternment Securities. Fixe
Deposit Receipt of a Scheduled Bank or State Bank of India will alg
accepted for this purpose providedfionatory advice is enclosed.
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14.

On acceptance of the tender, the name of the accredited representative(s
contractor who would be responsible for taking instructions from the Engi
in-Charge shall be communicated in writing to the Enghne€harge.

15.

All the tax applicable in respect of this contract shall be payable by
Contractor and WAPCOS/CSEZA will not entertain any claim whatsoev
respect of the same.

Bidders are advised to execute LUT and should be able to suppts gand
services at zero rate through LUT. The SEZ Developers/units, its ags
appointed by them have been exempted from Payment of Customs Du
goods or services imported into SEZ for its authorised operations in ter
Section 26 of SEZ Act, ZI5. As per 16(1) of Chapter VII of IGST Act, ¢
supplies of goods or services or both to SEZ Developer and Units are zerg
Accordingly, bidder shall submit LUT if already registered. If not registere
date of submission of bid, bidder shall giundertaking on bidder letter he
stating that they will get registered before submission of bills. For the purp
availing t his exemption, billing
ACCOUNT CSEZAO

16.

The contractor shall give a list of WAPC@8iployees related to him

17.

The tender for the work shall not be witnessed by a contractor or contr
who himself/themselves has/have tendered or who may and has/have te
for the same work. Failure to observe this condition would reneledets of the
contractors tendering, as well as witnessing the tender, liable to sun
rejection.

18.

The tender for composite work includes, in addition to building work, all ¢
works such as sanitary and water supply installations drainagalatien,
electrical work, horticulture work, roads and paths etc. The tenderer apar
being a registered contractor (B&R) of appropriate class, must associate I
with agencies of appropriate class which are eligible to tender for sanitar
water supply drainage, electrical and horticulture works in the composite te

19.

The Agency has to submit the following details of the work in hand

Name and
Name of particulars  where Positionof Remarks
Work work is being Value worksin
executed of work progress
(1) (2) (3) (4) (5)
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20.

The contractor shall comply with the provisions of the Apprentices1A6tl,
and the rules and orders issued thereunder from time to time. If he fails to
his failure will be a breach of the contract and WAPCOS may in his discr
without prejudice to any other right or remedy available in law, cance
contract.The contractor shall also be liable for any pecuniary liability arisin
account of any violation by him of the provisions of the said Act.

2.0 CONDITIONS OF CONTRACT

Definitions

1.

The Contract means the documents forming the tender and aaEej
thereof and the formal agreement executed between the WAPCOS a
Contractor, together with the documents referred to therein including {
conditions, the specifications, designs, drawings and instructions issued
time to time by the Enginedn Chargeand all these documents take
together, shall be deemed to form one contract and shall be complem
to one another.

In the contract, the following expressions shall, unless the context othe
requires, have the meanings, herebyeetpely assigned to them:
AClient / Employero shall mean i
undertaking Ministry of Water Resources, River Development & G:
Rejuvenation, for execution of tii€onstruction of SDFBuilding in CSEZ i
SITC of Substation (2x1250 KVA), DG Sets (2x500 KVA), Connected H
& LT works, street lights, etc.0 .

I. Having their Registered office at 5th Floor, Kailash, K.G. Marg, |
Delhi-110001 India & include their successors & permitted assigrf
well as their authorized fi€er/ representatives

i. The ACOMPANY / WAPCOSO shall

lii.  The expressiomorks or work shall, unless there be something eit
in the subject or context repugnant to such construction, be con
and taken to mean the works by or bywérof the contract contractg
to be executed whether temporary or permanent, and whether or
altered, substituted or additional.

iv.  The Site shall mean the land/or other places on, into or through w
work is to be executed under the contract or aajgcent land, path ¢
street through which work is to be executed under the contract @
adjacent land, path or street which may be allotted or used fq
purpose of carrying out the contract.

v.  The Contractor shall mean the individual, firm or compamhether
incorporated or not, undertaking the works and shall include the
personal representative of such individual or the persons comg
such firm or company, or the successors of such firm or compan
the permitted assignees of such indual, firm or company.

vi. The Engineein-charge means the Engineer Officer appointed
WAPCOS or his duly authorized representative who shall di
supervise and be in charge of the work for the purpose of this Cor

Accepting Authority shall mean the authority mentioned in Sped

Vii.
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Conditions of Contract.

viii.  Tenderer / Bidder shall mean the firm/party who intends to particig
in this Notice Inviting Tender
Excepted Riskare risks due to riots (other than those on accou
c o nt r amployees)) war (&hether declared or not) invasion, a
foreign enemies, hostilities, civil war, rebellion revolution, insurrec
military or usurped power, any acts of Government, damages
aircraft, acts of God, such as earthquake, lighteninguapdecedente
floods, and other causes over which the contractor has no conti
accepted as such by the Accepting Authority or causes solely due
or occupation by Government of the part of the works in respe
which a certificate of completiohas been issued or a cause solely
to Governmentodés faulty design

iX. Market Rate shall be the rate as decided by the EngHire€harge o
the basis of the cost of materials and labour at the site where the
to be executeglus 15% all @erheads and profits. The agency hg
submit GST bills of materials along with analysis of rate.

X. Schedule(s)referred to in these conditions shall mean the rel
schedule(s) annexed to the tender papers or the standard Sch
Rates of the governemt (DSR 2016 for civil and DSR 2018 for E&
hereunder, with the amendments thereto issued up to the date of
of the tender.

Xi. District Specifications means the specifications followed by the S
Government in the area where the work is to be geec

xii. ~ The Contractor/Successful Biddershall mean the firm or compg
whose bid has been accepted by WAPCOS.

xiii.  Consultant shall mean any consultant nominated by WAPCOS

xiv. Tendered valuemeans the value of the entire work as stipulated
letter of award.

xv. Date of commencement of work:The date of commencement (
work shall be the date of start within 7 days after award of wor
the first date of handing over of the site, whichever is later
accordance with the phasing if any, as indicated in theete
document.

Scope and
Performance

Where the context so requires, words imparting the singular only
include the plural and vice versa. Any reference to masculine gender
whenever required include feminine gender and vice versa.

Headngs and Marginal notes to these General Conditions of Contract
not be deemed to form part thereof or be taken into consideration i
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of tcose certified copy of the
contract documents except standard specifications, (Not Applicable)
such other printed and published documents, together with all drawin
may be forming part of the tender papers. None of these documents s
used fo any purpose other than that of this contract.
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Works to be
carried out

The work to be carried out under the Contract shall, except as oth
provided in these conditions, include all labour, materigdsls, plants
equipment and transport whignay be required in preparation of and for
in the full and entire execution and completion of the works. The descri
given in the Schedule of Quantities/ Building Components shall, U
otherwise stated, be held to include wastage on matedatsiage an
cartage, carrying and return of empties, hoisting, setting, fitting and fix
position and all other labours necessary in and for the full and entire exg
and completion of the work as aforesaid in accordance with good practi
recognized principles.

Sufficiency
of Tender

The Contractor shall be deemed to have satisfied himself before tende
to the correctness and sufficiency of his tender for the works and of the
Applicable) Cost quoted in the Schedule of QuasditBuilding Components
which rates and prices shall, except as otherwise provided, cover
obligations under the Contract and all matters and things necessary
proper completion and maintenance of the works.

Discrepancies
and
Adjustment of
Errors

The several documents forming the Contract are to be taken as m
explanatory of one another, detailed drawings being followed in prefere
small scale drawing and figured dimensions in preference to scale and
conditions in peference to General Conditions.

8.1

In the case of discrepancy between the schedule of Quantities/BU
Components, the Specifications and/ or the Drawings, the following orc
preference shall bebserved:

i. Description of Schedule of Quanmdis/ Building Components.
il. Particular Specification and Special Condition, if any.

iii.  Drawings.

iv. ~CPWD Specifications.

v. Indian Standard Specifications of B.I.S.

8.2

If there are varying or conflicting provisions made in any one docu
forming part of he contract, the Accepting Authority shall be the decic
authority with regard to the intention of the document and his decision
be final and binding on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantitreany
omission therefrom shall not vitiate the Contract or release the Cont
from the execution of the whole or any part of the works comprised th
according to drawings and specifications or from any of his obligations
the contract.
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Signing of 9. |The successful tenderer/contractor, on acceptance of his tender |
Contract Accepting Authority, shall, within 7 days from the stipulated date of sta

the work, sign theontract consistingf:-

i.  The notice inviting tender, all the docents including drawings, if any
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading ther

ii.  Additional Conditionsof Contract consisting of:

a) Various standard clauses witbreections up to the date stipulated in

Additional Conditions of Contra@long withannexures thereto.

b) Safety Code.

c) Model Rules for the protection of health, sanitary arrangements fo
workers employed WAPCOS or its contractors.

d Contractor Oaionkabour Regu

e) List of Acts and omissions for which fines can be imposed.

iii. No payment for the work done will be made unless contract/ agree
is signed by the contractor.

3.0 CLAUSES OF CONTRACT

CLAUSE 1: PERFORMANCE GUARANTEE

The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the tendered amount(This guarantee shall be imanker 6s chequ
scheduled bank/DD of any scheduled bWpak order of any scheduled baik case bank
guarantee is less than Rs.100P0f government securities or fixed deposit receiptbank
guaranteeof any scheduled bandr in accordance with the prescribed formaddition to

other deposits mentioned elsewhere in the contract for his proper performance of the
contract agreement, (netithstanding and/or without prejudice to any other provisions in the
contract) within7 daysperiod from the date of issue of letter of acceptance. This period can
be further extended by the Engin@eiCharge up to a maximum periofl 7 dayson written
request of the contractor stating the reason for delays in procuring the Performance
Guarantee, to the satisfaction of the Enginee€Charge However, in case last day of
submission of PG happens to be a bank holiday thel#égsof submission shall be tinext
working day.

The Performance Guarantee shallemain valid for a minimum period of sixty days

beyond the date of completion of all contractual obligationsin case the time for
completion of work gets enlarged, the contractor shall get the valifliffedormance
Guarantee extended to cover such enlarged time for completion of work. After recording of
the completion certificate for the work by the competent authority, the performance
guarantee shall be returned to the contractor, without any intétestever, in case of
contracts involving maintenance of building and services/any other work, then 50% of
Performance Guarantee shall be retained as Security Deposit. The same shall be returnec
year wise proportionately.
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ii. The Engineein-Charge shall natmake a claim under the performance guarantee except for
amounts to which WAPCOS is entitled under the contract (not withstanding and/or without
prejudice to any other provisions in the contract agreement) in the event of:

a. Failure by the contractor to exid the validity of the Performance Guarantee as
described herein above, in which event the Engime@harge may claim the full
amount of the Performance Guarantee.

b. Failure by the contractor to pay WAPCOS any amount due, either as agreed by the
contracor or determined under any of the Clauses/Conditions of the agreement,
within 30 days of the service of notice to this effect by Engiume€harge.

ii. In the event of the contract being determined or rescinded under provision of any of the
Clause/Conditin of the agreement, the performance guarantee shall stand forfeited in full.

iv. The Performance Guarantee shall be returned to the Contractor soon after the completion of
works and issuance of the completion certificate.

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shal
permit WAPCOS at the time of making any payment to him for work done under the contract to
deduct a sum at the rate of 5% of the gross amount of eacimguaamd final bill till the sum
deducted will amount to security deposit of 5% of the tendered value of the @uock.
deductions will be made and held by WAPCOS by way of Security Deposit unless he/they
has/have deposited the amount of Security at tieennantioned above in the form of Government
Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the
contractor to the WAPCOS as part of the security deposit and the Bank is unable to make
payment against the idafixed deposit receipt, the loss caused thereby shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the WAPCOS to make
good the deficit.

All compensations or the other sums of money payable byahieactor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or
from the interest arising therefrom, or from any sums which may be due to or may become due to
the contractor by WAPCOS amy account whatsoever and in the event of his Security Deposit
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 1(
days make good in fixed deposit receipt tendered by the State Bank of India or by Scheduled
Banks endorsed in favour of WAPCOS LIMITED, any sum or sums which may have been
deducted from, or raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills and the final bill of the contradtthe rates mentioned
above.

The security deposit as deducted above can be released against bank guarantee issued by
scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that
amount of such bank guarantee, exdagt one, shall not be less than Rs. 5 Rrovided further

that the validity of bank guarantee including the one given against the earnest money shall be in
conformity with provisions contained in clause 17 which shall be extended from time to time
depemling upon extension of contract granted under provisions of clause 2 and clause 5.

The Security Deposit shall be released after successful completaefaft liability period
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CLAUSE 2: COMPENSATION FOR DELAY

If the contractor fails to maintain thequred progress in terms of clause 5 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the purview of the Contract on account of
sudh breach, pay as agreed compensation the amount calculated at the rates stipulated below a
the authority (whose decision in writing shall be final and binding) may decide on the amount of
tendered value of the work for every completed day/month (as ablg)cthat the progress
remains below that specified in Clause 5 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified.

Compensation for delay of work@ 0.5 % per week ofdelay to be computed on per day

basis Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the
item or group of items ofork for which a separate period of completion is originally given.

The amount of compensation may be adjusted owf§ehgainst any sum payable to the
Contractor under this or any other contract with the WAPCOS. In case, the contractor does not
achieve a particular milestone mentioned Awdditional Conditions of Contractor the re
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied at the finalo§faxtension of Time.
Withholding of this amount on failure to achieve a milestone, shall be automatic without any
notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld aniahall be released. In case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However, no interest, whatsoever, shall be payable or
such withheld enount.

CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED

Subject to other provisions contained in this clause, the Engimé&snarge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior
workmanship any claims for damages and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has not elapsed, by notice in writing absolutely
determine the contract in any of the following cases:

i. If the contractor havin@peen given by the Engineer-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an
inefficient or otherwise improper or unworkman like manner shall omit to comply with the
requirement bsuch notice for a period of seven days thereafter.

il. If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engireer
Charge (which shhbe final and binding) he will be unable to secure completion of the work
by the date for completion and continues to do so after a notice in writing of seven days
from the Engineem-Charge. iii.lf the contractor fails to complete the work within the
stipulated date or items of work with individual date of completion, if any stipulated, on or
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before such date(s) of completion and does not complete them within the period specified in
a notice given in writing in that behalf by the EngingeCharge.

If the contractor persistently neglects to carry out his obligations under the contract and/ or
commits default in complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within 7 days aftetice in writing is

given to him in that behalf by the EngingerCharge.

If the contractor shall offer or give or agree to give to any person in WAPCOS service or to
any other person on his behalf any gift or consideration of any kind as an irehicem
reward for doing or forbearing to do or for having done or forborne to do any act in relation
to the obtaining or execution of this or any other contract for WAPCOS.

If the contractor shall enter into a contract with WAPCOS in connection withhwhic
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Engineer-Charge. vii.lf the contractor had se@a the contract

with WAPCOS as a result of wrong tendering or otherinomafide methods of competitive
tendering or commits breach of Integrity Agreement. Mii.the contractor being an
individual, or if a firm, any partner thereof shall at any timextgidged insolvent or have a
receiving order or order for administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) uradg/ Insolvency Act for the time being in

force or make any conveyance or assignment of his effects or composition or arrangement
for the benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time beg in force for the sequestration of his estate or if a trust deed
be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a ne®eor a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle the court to make a winding up order.

If the contractor shall suffer aexecution being levied on his goods and allow it to be
continued for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on-a/@ikd®sis or of

labour with materials not to be incorporated in the work, shall beotdeemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written approval of the
Engineerin-Charge.

When the contractor has made hithdiable for action under any of the cases aforesaid, the
Engineefin-Charge on behalf of the WAPCOS shall have powers:

a)

b)

To determine the contract as aforesaid (of which termination notice in writing to the
contractor under the hand of the Enginee€harge shall be conclusive evidence). Upon
such determination, the Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the
WAPCOS.

After giving noticeto the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof, as shall f#ecuted out of his hands and to
give it to another contractor to complete the work. The contractor, whose contract is
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determned as above, shall not be allowed to participate in the tendering process for the
balance work.

In the event of above courses being adopted by the Engmédrarge, the contractor shall have

no claim to compensation for any loss sustained by himebgons of his having purchased or
procured any materials or entered into any engagements or made any advances on account or wit|
a view to the execution of the work or the performance of the contract. And in case action is taken
under any of the provisioaforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and until the Engineer
in-Charge has certified in writing the performance of such work and the value payaddpect

thereof and he shall only be entitled to be paid the value so certified.

CLAUSE 3A

In case, the work cannot be starteithin 15 daysdue to reasons not within the control of the
contractor within 1/8th of the stipulated time for commgletof work or one month whichever is
higher, either party may close the contract. In case contractor wants to close the contract, he shall
give notice to the WAPCOS stating the failure on the part of WAPCOS. In such eventuality, the
Performance Guaranteétbe contractor shall be refunded within following tifimeits:

a) Tendered value of work is up to Rs. 45 lat5 days
b) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crazé days
c) If the Tendered value of work exceeds Rs.@ére: 30 days

CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT
TAKEN UNDER CLAUSE 3

In any case in which any of the powers conferred upon the Engmé&drarge by Claus8
thereof, shall have become exercisable and the sametaexercised, the neexercise thereof

shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor and the
liability of the contractor for ampensation shall remain unaffected. In the event of the Engineer
in-Charge putting in force all or any of the powers vested in him under the preceding clause he
may, if he so desires after giving a notice in writing to the contractor, take possessipatdhé

sole discretion of the Enginegr-Charge which shall be final and binding on the contractor) use
as on hire (the amount of the hire money being also in the final determination of the Engineer
Charge) all or any tools, plant, materials andestpin or upon the works, or the site thereof
belonging to the contractor, or procured by the contractor and intended to be used for the
execution of the work/or any part thereof, paying or allowing for the same in account at the
contract rates, or, in ¢hcase of these not being applicable, at current market rates to be certified
by the Engineein-Charge, whose certificate thereof shall be final, and binding on the contractor,
clerk of the works, foreman or other authorized agent to remove such t@wis, rphterials, or
stores from the premises (within a time to be specified in such notice) in the event of the
contractor failing to comply with any such requisition, the Engin@€Zharge may remove them

at the contractor 6s reoxpiwie sake oroaccousteod tHe cantraetanand y
his risk in all respects and the certificate of the Enghre€harge as to the expenses of any such
removal and the amount of the proceeds and expenses of any such sale shall be final anc
conclusive agaist the contractor.
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CLAUSE 5: TIME AND EXTENSION FOR DELAY

The time allowed for execution of the Works mentioned in NITor the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the works
shall commencewithin 7 daysor from the date of handing over of the site whichever is later. If

the Contractor commits default in commencing the execution of the work as aforesaid, WAPCOS
shall without prejudice to any other right or remedy available in lanathiberty to forfeit the
performance guarantee absolutely.

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and
Progress Chart for each mile stone and get it approved by the WAPCOS. The Chart shall be
prepaed in direct relation to the time stated in the Contract documents for completion of
items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engin@eCharge and the Contractor within the limitations of time
imposed in the Contract documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time alldareany work, exceeds
one month (save for special jobs for which a separate programme has been agreed upon)
complete the work as per mile stones giveAdditional Conditions of Contract

(a) Project Management shall be done by using project managenfemwarsofor works
costing more than Rs. 5 Crore.

(b) The project management shall be done using M.S. Project software for works costing
more than Rs. 5 Crore and up to Rs. 20 Crore.

(c) For works costing more than Rs. 20 Crore, project management shall be danpe us
Primavera Software.

PROGRAMME CHART

() The Contractor shall prepare an integrated programme chart in MS Project/Primavera
software for the execution of work, showing clearly all activities from the start of work to
completion, with details of manpowesquipment and machinery required for the fulfillment
of the programme within the stipulated period or earlier and submit the same for approval to
the Engineein- Charge within ten days of award of the contract. A recovery of Rs. 2500/
(for works cosing upto Rs. 20 Crores) / Rs. 5000br works costing more than Rs. 20
Crores) shall be made on per day basis in case of delay in submission of the above
programme.

(i) The programme chart should include the following:
(a) Descriptive note explaining sequerafehe various activities.
(b) Network (PERT / CPM / BAR CHART).
(c) Programme for procurement of materials by the contractor.

Progr amme of procur ement of machinery /
commensurate with the quantum of work to be doneimwvithe stipulated period, by the
contractor. In addition to above, to achieve the progress of Work as per programme, the
contractor must bring at site adequate shuttering material required for cement concrete and
R.C.C. works etc. for three floors withim® month from the date of start of work till the
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completion of RCC work as per requirement of work. The contractor shall submit shuttering
schedule adequate to complete structure work within laid down physical milestone.

If at any time, it appears todtEngineetin-Charge that the actual progress of work does not
conform to the approved programme referred above or after rescheduling of milestones, the
contractor shall produce a revised programme within 7 (seven) days, showing the
modifications to the gpoved programme to ensure timely completion of the work. The
modified schedule of programme shall be approved by the Engineer in Charge. A recovery
of Rs. 2500/ (for works costing upto Rs. 20 Crores) / Rs. 50@f@r works costing more

than Rs. 20 Cros) shall be made on per day basis in case of delay in submission of the
modified programme.

The submission for approval by the EngingeCharge of such programme or such
particulars shall not relieve the contractor of any of the duties or resporesbiliider the
contract. This is without prejudice to the right of Engine@eCharge to take action against
the contractor as per terms and conditions of the agreement.

The contractor shall submit the progress report using MS PRijeotverasoftware wih

base line programme referred above for the work done during previous month to the
Engineefin-charge on or before 5th day of each month failing which a recovery Rs.-2500/
(for works costing upto Rs. 20 Crores) / Rs. 50@fwr works costing more thaRs. 20
Crores) shall be made on per day basis in case of delay in submission of the monthly
progress report.

If the work(s) be delayedby: -

(i) force majeure, or

(i)  abnormally bad weather, or

(iif) serious loss or damage by fire, or

(iv) civil commotion, I@al commotion of workmen, strike or lockout, affecting any of
the trades employed on the work, or

(v) delay on the part of other contractors or tradesmen engaged by Engin€barge
in executing work not forming part of the Contract, or

(vi) nonavailability o stores, which are the responsibility of WAPCOS to supply or

(vii) nonavailability or break down of tools and Plant to be supplied or supplied by
WAPCOQOS or

(vii) any other cause which, in the absolute discretion of the Engm&drarge is
beyond t hecoBtwmnt ractor o

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the authority as indicateddditional
Conditions of Contradbut shall nevertheless use constantly his best endesatmprevent

or make good the delay and shall do all that may be reasonably required to the satisfaction
of the Engineein-Charge to proceed with the works.

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for

consideratia, shall be made by the Contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed form to the authority as indicated in
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Additional Conditions of ContracThe Contractor may also, if practicable, indicateuchsa
request the period for which extension is desired.

5.4 In any such case the authority as indicatedduitional Conditions of Contraghay give a
fair and reasonable extension of time and reschedule the mile stones for completion of work.
Such extensn or rescheduling of the milestones shall be communicated to the Contractor by
the authority as indicated idditional Conditions of Contraéh writing, within 3 months or
4 weeks of the date of receipt of such request respectively. Non applicatioe dgntractor
for extension of time/ rescheduling of the milestones shall not be a bar for giving a fair and
reasonable extension/ rescheduling of the milestones by the authority as indicated in
Additional Conditions of Contraend this shall be bindingn the contractor.

CLAUSE 6 : MEASUREMENTS OF WORK DONE

Engineefin-Charge shall, except as otherwise provided, ascertain and determine by measurement,
the value in accordance with the contract of work done.

All measurement of all items havingéincial value shall be entered in Measurement Book and/or
level field book so that a complete record is obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by the Enging&harge or his authorized
representative and by the contractor or his authorized representative from time to time during the
progress of the work and such measurements shall be signed and dated by the-Engineer
Charge and the contractor or their representatives in token of toejptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect with reason an
signed by both the parties. If for any reason the contractor or his authorized representative is not
available and the work of rerding measurements is suspended by the Enginggnargeor his
representative, the EngineerCharge and the WAPCOS shall not entertain any claim from
contractor for any loss or damages on this account. If the contractor or his authorized
representati® does not remain present at the time of such measurements after the contractor or his
authorized representative has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date ofmssurement, then such
measurements recorded in his absence by the Engmé&drarge or his representative shall be
deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every applianceatabou
other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the spesification
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method ofure@asnt issued by the Bureau of
Indian Standards and if for any item no such standard is available, then a mutually agreed method
shall be followed.

The contractor shalll gi ve, n o t-in-Chargesortish an s e\
authorized epresentative in charge of the work, before covering up or otherwise placing beyond

the reach of measurement any work in order that the same may be measured and correct
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dimensions thereof be taken before the same is covered up or placed beyond the reach of
measurement and shall not cover up and place beyond reach of measurement any work without
consent in writing of the Engine@r-Charge or his authorized representative in charge of the

work who shall within the aforesaid period of seven days inspectdHhe and if any work shall

be covered up or placed beyond the reach of measurements without such notice having been giver
or the Engineem-Char gedés consent being obtained in w
Contractor 6s e xhereohns payment or aliowmance ghéllde rhate for such work

or the materials with which the same was executed.

Engineefin-Charge or his authorized representative may cause either themselves or through
another officer of the WAPCOS to check the measerds recorded jointly or otherwise as
aforesaid and all provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measirement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it relates
nor shall it relieve the contractor from liabilities from any over sneament or defects noticed till
completion of the defects liability period.

CLAUSE 6A: COMPUTERIZED MEASUREMENT BOOK

Engineefin-Charge shall, except as otherwise provided, ascertain and determine by measurement
the value of work done in accordangih the contract.

All measurements of all items having financial value shall be entered by the contractor and
compiled in the shape of the Computerized Measurement Book having pages ité\as per

the format of the WAPCOS so that a complete redsrdbtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representative from
time to time, during the progress of the work, shall be got checked by the contractahe
Engineerin-Charge or his authorized representative as per interval or program fixed in
consultation with Engineén-Charge or his authorized representative. After the necessary
corrections made by the EngineerCharge, the measurement shedtallsbe returned to the
contractor for incorporating the corrections and for resubmission to the Enginé€rarge for

the dated signatures by the EngingerCharge and the contractor or their representatives in
token of their acceptance.

Whenever Bl is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked/test checked from the
Engineefin-Charge and/or his authorized representative. The contractor will, thereafter,
incorporate such changes as may be done during these checks/test checks in his draft
computerized measurements, and submit to the WAPCOS a computerized measurement book.
duly bound, and with its pages machine numbered. The Engmeéharge and/or hisuthorized
representative would thereafter check this MB, and record the necessary certificates for their
checks/test checks.
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The final, fair, computerized measurement book given by the contractor, duly bound, with its
pages machine numbered, should % correct, and no cutting or oweriting in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall have
to submit a fresh computerized MB with its pages duly machine numbered and bound. The
contractor shalldumi t t wo spare copies of such comput
and records.

The contractor shall also submit to the WAPCOS separately his computerized Abstract of Cost
and the bill based on these measurements, duly bound, and its pad¢@senmacnbered along
with two spare copies of the bill. Thereafter, this bill will be processed by the Eng¢in€biarge

The contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for chew of measurements/levels by the EngineerCharge or his
representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth incifieaspas
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard odeti measurement issued by the Bureau of
Indian Standards and if for any item no such standard is available then a mutually agreed method
shall be followed.

The <contractor shall give not | ensCharge brehis s e
authorized representative in charge of the work before covering up or otherwise placing beyond
the reach of checking and/or test checking the measurement of any work in order that the same
may be checked and/or test checked and correct dimensions thera&ébdefore the same is
covered up or placed beyond the reach of checking and/or test checking measurement and shal
not cover up and place beyond reach of measurement any work without consent in writing of the
Engineefin-Charge or his authorized repretsive in charge of the work who shall within the
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of checking and/or test checking measurements without such notice having beer
given or the Enigeerin-Char geds consent being obtained i1
at the Contractordos expense, or in default t
work or the materials with which the same was executed.

Engineefin-Chargeor his authorized representative may cause either themselves or through
another officer of the WAPCOS to check the measurements recorded by contractor and all
provisions stipulated herein above shall be applicable to such checking of measurements. or level

It is also a term of this contract that checking and/or test checking the measurements of any item
of work in the measurement book and/or its payment in the interim, on account of final bill shall
not be considered as conclusive evidence as to theieocy of any work or material to which it
relates nor shall it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.
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CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TOB E REGARD AS ADVANCE

It is clearly agreed and understand by the contractonttatthstandinganything to the contrary

that may be statedhithe agreement between WAPC@& the contractothe contractor shall
become entitled to payment only after W@®S has received corresponding payment from the
owner of the work done by the contractor. Any delay in release of payment by the owner to
WAPCOS leading to a delay in the release, the corresponding payment by WAPCOS to the
contractor shall not entitle theontractor to any compensation/interest from WAPCOS. All
payments shall be released by the way of e transfer through RTi@@ardirectly at their bank
account.

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less titleafte
whole of the work shall have been completed and certificate of completion given. For works
estimated to cost over Rs. Twenty thousand, the interim or running account bills shall be
submitted by the contractor for the work executed on the basislofecerded measurements on

the format of the WAPCOS in triplicate on or before the date of every month fixed for the same
by the Engineem-Charge. The contractor shall not be entitled to be paid any such interim
payment if the gross work done togethethanet payment/ adjustment of advances for material
collected, if any, since the last such payment is less than the amount speciidditional
Conditions of Contragtin which case the interim bill shall be prepared on the appointed date of
the month #er the requisite progress is achieved. Enghiie€Zharge shall arrange to have the

bill verified by taking or causing to be taken, where necessary, the requisite measurements of the
work. In the event of the failure of the contractor to submit the, lidigyineetin-Charge shall
prepare or cause to be prepared such bills in which event no claims whatsoever due to delays or
payment including that of interest shall be payable to the contractor. Payment on account of
amount admissible shall be made by thegiBeerin- Charge certifying the sum to which the
contractor is considered entitled by way of interim payment at such rates as decided by the
Engineefin-Charge. The amount admissible shall be paid by 10th working day after the day of
presentation of thbill by the Contractor to the Enginegr-Charge together with the account of

the material issued by the WAPCOS, or dismantled materials, if any. In the case of works outside
the headquarters of the Enginesr-Charge, the period of ten working days vii# extended to
fifteen working days.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, takaway and reconstructed oreeected. Any certificate given

by the Engineem-Charge relating to the work done or materials delivered forming part of such
payment, may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials to which it
relates is/are in accordance with the contract and specifications. Any such interim payment, or any
part thereof shall not in any respect conclude, determine ectafi any way powers of the
Engineerin-Charge under the contract or any of such payments be treated as final settlement and
adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completiderim payments shall continue to be
made as herein provided without prejudice to the right of the WAPCOS to take action under the
terms of this contract for delay in the completion of work, if the extension of date of completion is
not granted by the comfant authority.
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The Engineein-Charge in his sole discretion on the basis of a certificate from the En¢jireer
Charge to the effect that the work has been completed up to the level in question make interim
advance payments without detailed measurésien work done (other than foundations, items to

be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for
each floor working out at 75% of the assessed value. The advance payments so allowed shall be
adjusted irthe subsequent interim bill by taking detailed measurements thereof.

In case of composite tenders, running payment for the major component shall be made by
Engineerin-Charge of major discipline to the main contractor. Running payment for minor
componat shall be made by the Enginge+fCharge of the discipline of minor component
directly to the main contractor.

In case main contractor fails to make the payment to the contractor associated by him within 15
days of receipt of each running account paytnéhen on the written complaint of contractor
associated for such minor component, Engineer in charge of minor component shall serve the
show cause to the main contractor and if reply of main contractor either not received or found
unsatisfactory, he maynake the payment directly to the contractor associated for minor
component as per the terms and conditions of the agreement drawn between main contractor anc
associate contractor fixed by him. Such payment made to the associate contractor shall be
recoveed by Engineem-charge of major or minor component from the next R/A/ final bill due

to main contractor as the case may be.

CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS

Within ten days of the completion of the work, the contractor shadl gotice of such completion

to the Engineem-Charge and within thirty days of the receipt of such notice, the Engimeer
Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor
with a final certificate of comption, otherwise a provisional certificate of physical completion
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made
at reduced rates, shall be issued. But no final certificate of completion shall be rssusiall

the work be considered to be complete until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements required for his/their workppemn the site in connection with the
execution of the works as shall have been erected or constructed by the contractor(s) and cleanes
off the dirt from all wood work, doors, windows, walls, floor or other parts of the building, in,
upon, or about whickhe work is to be executed or of which he may have had possession for the
purpose of the execution; thereof, and not until the work shall have been measured by the
Engineerin-Charge. If the contractor shall fail to comply with the requirements of thiss€las

to removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as
aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the
Engineefin-Charge may at the expense of the contractarowe such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any swswtually realized by the sale thereof.

CLAUSE 8A: CONTRACTOR TO KEEP SITE CLEAN

When the annual repairs and maintenance of works are carried out, the splashes and dropping
from white washing, colour washing, painting etc., on walls, floor, windetesshall be removed
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and the surface cleaned simultaneously with the completion of these items of work in the
individual rooms, quarters or premises etc. where the work is done: without waiting for the actual
completion of all the other items of work inetltontract. In case the contractor fails to comply

with the requirements of this clause, the EnginedCharge shall have the right to get this work
done at the cost of the contractor either WAPCOS or through any other agency. Before taking
such action,ite Engineein-Ch ar ge s hal | give ten daysod noti

CLAUSE 8B : COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR

The contractor shall submit completion plan as required vide General Specifications for Electrical
works (Rartl internal) 2005 and (Palit External) 1994 as applicable within thirty days of the
completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a
sum equivalent to 2.5% of the valuketbe work subject to a ceiling of Rs. 15,000 (Rs. Fifteen
thousand only) as may be fixed shall be final and binding on the contractor.

The contractor shall submit completion plan for water, sewerage and drainage line plan within
thirty days of the coniption of the work.

In case, the contractor fails to submit the completion plan as aforesaid, the WAPCOS will get it
done through other agency at his cost and actual expenses incurred plus Rs. fbB,0@0same
shall be recovered from the contractor

CLAUSE 9 : PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in interim bills
within three months of physical completion of the work or within one month of the date of the
final certificate of completion furnished by the EnginearCharge whichever is earlier. No
further claims shall be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of theebgect of

which there is no dispute and of items in dispute, for quantities and rates as approved by
Engineefin-Charge, will, as far as possible be made within the period specifiednheneler, the

period being reckoned from the date of receipt & il by the Engineem-Charge or his
authorized Engineer, complete with account of materials issued by the WAPCOS and dismantled
materials.

a) Tendered value of work is up to Rs. 45 [a2 months

b) If the Tendered value of work is more than Rs. 45 lacugnid Rs. 2.5 Crore 3 months
c) If the Tendered value of work exceeds Rs.Gére: 6 months

CLAUSE9A:PAYMENT OF CONTRACTOROGS BILLS TO BANKS

Payments due to the contractor may, if so desired by him, be made to his bank, registered
financial, ceoperative or thrift societies or recognized financial institutions instead of direct to
him provided that the contractor furnishes to the Engire@harge (1) an authorization in the

form of a legally valid document such as a power of attorney conferutigprity on the bank;
registered financial, coperative or thrift societies or recognized financial institutions to receive
payments and (2) his own acceptance of the correctness of the amount made out as being due t
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him by WAPCOS or his signature on th#l or other claim preferred against WAPCOS before
settlement by the Enginegr-Charge of the account or claim by payment to the bank, registered
financial, ceoperative or thrift societies or recognized financial institutions. While the receipt
given ly such banks; registered financial-@perative or thrift societies or recognized financial
institutions shall constitute a full and sufficient discharge for the payment, the contractor shall
whenever possible present his bills duly receipted and dissthahgough his bank, registered
financial, ceoperative or thrift societies or recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered financial,
cooperative or thrift societies or recogrdzignancial institutions anyights or equities visvis
WAPCOS.

CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS
Not Applicable

CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR

The contractor shall, at his own expense, provide all materials, redoiréte works other than
those which are stipulated to be supplied by WAPCOS

The contractor shall, at his own expense and without delay, supply to the Engin€barge
samples of materials to be used on the work and shall get these approved ge.adlasuch
materials to be provided by the Contractor shall be in conformity with the specifications laid
down or referred to in the contract. The contractor shall, if requested by the ExngiQderge
furnish proof, to the satisfaction of the EnginegeCharge that the materials so comply. The
Engineefin-Charge shall within thirty days of supply of samples or within such further period as
he may require intimate to the Contractor in writing whether samples are approved by him or not.
If samples are at approved, the Contractor shall forthwith arrange to supply to the Engineer
Charge for his approval, fresh samples complying with the specifications laid down in the
contract. When materials are required to be tested in accordance with specifiegiprosal of

the Engineein-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be testakysad

and shall not make use of or incorporate in the work any mategptesented by the samples

until the required tests or analysis have been made and materials finally accepted by the-Engineer
in-Charge. The Contractor shall not be eligible for any claim or compensation either arising out of
any delay in the work or due any corrective measures required to be taken on account of and as
a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as
the Engineein-Charge may require for collent, and preparing the required number of samples

for such tests at such time and to such place or places as may be directed by the-iBrgineer
Charge and bear all charges and cost of testing unless specifically provided for otherwise
elsewhere in the comict or specifications. The Engindar Charge or his authorized
representative shall at all times have access to the works and to all workshops and places where
work is being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every facility and every assistance in
obtaining the right to such access.
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The Engineein-Charge shall have full powers to require the removal from the premises of all
materials which in his opinioare not in accordance with the specifications and in case of default,
the Engineein-Charge shall be at liberty to employ at the expense of the contractor, other
persons to remove the same without being answerable or accountable for any loss or damage tha
may happen or arise to such materials. The Engine€harge shall also have full powers to
require other proper materials to be substituted thereof and in case of default, the Engineer
Charge may cause the same to be supplied and all costs whichtt@ag such removal and
substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the site for conducting
routine field tests. The lab shall be equipped at least with the testing equigsnspecified in
Additional Conditions of Contract

Minimum Ol-yearwar r anty f or Mechanical & El ectrical
at the discretion of WAPCOS Limited, if supplied directly by the contractor. The standard
warranty period fiered by the Manufacturer shall be retained, in case the original warranty period
is more than one year.

CLAUSE 10B:
(i) SECURED ADVANCE ON NON-PERISHABLE MATERIALS

The contractor, on signing an indenture in the form to be specified by theeergi Charge

shall be entitled to be paid during the progress of the execution of the work up to 90% of the
assessed value of any materials which are in the opinion of the Ermin€&iargenon
perishable, noffragile and norcombustible and are in amclance with the contract and which

have been brought on the site in connection therewith and are adequately stored and/or protectec
against damage by weather or other causes but which have not at the time of advance beer
incorporated in the works. When tagals on account of which an advance has been made under
this subclause are incorporated in the work, the amount of such advance shall be recovered/
deducted from the next payment made under any of the clause or clauses of this contract.

Such secure@dvance shall also be payable on other items of perishable nature, fragile and
combustible with the approval of the Enging®iCharge provided the contractor provides a
comprehensive insurance cover for the full cost of such materials. The decisientofdineer
in-Charge shall be final and binding on the contractor in this matter. No secured advance, shall
however, be paid on higtisk materials such as ordinary glass, sand, petrol, diesel etc.

(i) MOBILISATION ADVANCE: Not applicable
(iii) PLANT MACHINERY & SHUTTERING MATERIAL  ADVANCE: Not applicable

(iv) INTEREST & RECOVERY : Not Applicable

CLAUSE 10C: PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO
STATUTORY ORDER: Not Applicable
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CLAUSE 10CA: PAYMENT DUE TO VARIATION IN PRICE S OF MATERIALS AFTER
RECEIPT OF TENDER: Not Applicable

CLAUSE 10CC: PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES
(EXCLUDING MATERALS COVERED UNDER CLAUSE 10 CA) AFTER
RECEIPT OF TENDER FOR WORKS: Not Applicable

CLAUSE 10D: DISMANTLED MATERIAL WAPCOS PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation of
the site for a work, et c. as WAPCOSO6s prope
best advantage of WAPCOS according to the ingtms in writing issued by the Engineier
Charge

CLAUSE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS,
DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manneboth as regards materials and otherwise in every respect in strict accordance
with the specificationsBSI standards and codes, Indian electricity rule 1956, Indian electricity act
2003 and fire safety regulation pertaining to electric applicatibhe gecification with up to

date correction on the last date of submission of tender for work. In case specification of any item
is not clear, CPWD specification Indian standard (MBPDCL specifications with up to date
correction slips issued on last dafesobmission of tender of work is applicable.

The contractor shall also conform exactly, fully and faithfully to the design, drawings and
instructions in writing in respect of the work signed by the Engire@harge and the contractor

shall be furnishedree of charge one copy of the contract documents together with specifications,
designs, drawings and instructions as are not included in the standard specifications specified in
Additional Conditions of Contraair in any Bureau of Indian Standard or asther, published
standard or code or, Schedule of Rates or any other printed publication referred to elsewhere in
the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the wor&ad provide all labour and materials, tools and plants including

for measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take
full responsibility for adequacy, suitability and safety of all the works and methods of
construction.

At least to 10% of prescribed Tests as per Cerwalic Works Department Manual/IS Codes of
construction materials shall be carried out from the outside approved/NABL recognized
Laboratory as may be approved by WAPCOS without any extra expenditure to WAPCOS.

The Contractor shall establish a fieldttes | abor at ory on the site

carrying out field tests of construction materials and will maintain proper records of all the test
results.
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CLAUSE 12 : DEVIATIONS / VARIATIONS EXTENT AND PRICING

The Engineein-Charge shall ha power (i) to make alteration in, omissions from, additions to,

or substitutions for the original specifications, drawings, designs and instructions that may appear
to him to be necessary or advisable during the progress of the work, and (ii) to onmiofatpa

works in case of nceavailability of a portion of the site or for any other reasons and the
contractor shall be bound to carry out the works in accordance with any instructions given to him
in writing signed by the Engine@n-Charge and such ealations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner specified
above as part of the workshall be carried out by the contractor on the same conditions in all
respects including price on which he agreed to do the main work except as hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations residtin
additional cost over the tendered value sum being ordered, be extended, if requested by the
contractor, as follows:

i. In the proportion which the additional cost of the altered, additional or substituted work, bears
to the original tendered value plu

ii. 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the EngineerCharge.

12.2(a) Deviations, Extra Itemsand Pricing

In the case of extra item(s) (items that are completely new, and addition to the items
contained in the contract), the contractor may within fifteen days of receipt of order or occurrence
of the item(s) claim rates, supported by proper analysis, for the work and the engiciesge

shall within prescribed time limidf the receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid in accordance with the rates so
determinedAgency has to submit the GST bill of the material as evident of market rate.

12.2(b) Deviations, Substituted Itemand Pricing.

In the case of substituted items (items that are taken up with partial substitution or in lieu of items
of work in the contract), the rate for the agreement item (to be substituted) and substituted item
shall also be determined in the manner as mentioned in the following para.

(a) If the market rate for the substituted item so determined is more than the markdttihate
agreement item (to be substituted), the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so increased to the extent of the
difference between the market rates of substituted itethtl@ agreement item (to be
substituted).

If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted), the rate payable to the contractor for the substituted item shall
be the rate forhte agreement item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to be subgtgeted).

has to submit the GST bill of the material as evident of market rate.
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12.2() Deviations, Deviated Quantities, Pricing

In the case of contract items, substituted items, contract cum substituted items, which exceed the
limits laid down inAdditional Conditions of Contracthe contractor may within fifteen days of
receipt of oder or occurrence of the excess, claim revision of the rates, supported by proper
analysis for the work in excess of the above mentioned limits, provided that if the rates so claimed
are in excess of the rates specified in the schedule of quantitiesngiree&in-Charge shall

within prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractaall be paid in accordance with the rates so
determinedAgency has to submit the GST bill of the material as evident of market rate.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items
for the work in exces of the limits laid down irAdditional Conditionsof Contract, and the
Engineefin-Charge shall after giving notice to the contractor within one month of occurrence
of the excess and after taking into consideration any reply received from him withém fifte
days of the receipt of the notice, revise the rates for the work in question within one month of
the expiry of the said period of fifteen days having regard to the market rates.

12.4

The contractor shall send to the EngineeCharge once every three mbst an up to date
account giving complete details of all claims for additional payments to which the contractor
may consider himself entitled and of all additional work ordered by the Engmé&drarge
which he has executed during the preceding quariengawvhich the contractor shall be
deemed to have waived his right. However, the Engineeharged may authorize
consideration of such claims on merits.

125

For the purpose of operation of O&6Additional
be trated as works relating to foundation unless & otherwise defined in the contract:
i. For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever
is lower.
ii. For abutments, piers and well steining: All works up to 1.2 ovahhe bed level.
iii. For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/tanks and
other elevated structures: All works up to 1.2 metres above the ground level.
iv. For reservoirs/tanks (other than overhead reservoirs/taAlsyvorks up to 1.2 metres
above the ground level.
v. For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is
lower.
vi. For Roads, all items of excavation and filling including treatment of sub base.
12.6
Any operation inaental to or necessarily has to be in contemplation of tenderer while filing
tender, or necessary for proper execution of the item included in the Schedule of quantities or in
the schedule afates mentioned above, whetlmemot, specifically indicated ithe description of
the item and theelevant specifications, shall be deemed to be included in the rates quoted by the
tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall b
admissible for such operations.
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CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN

SCOPE OF WORK
If at any time after acceptance of the tender, Engiimeeharge shall decide to abandon or reduce
the scope of the works for any reason whatsoever and hence not reguideote or any part of
the works to be carried out, the EngireeCharge shall give notice in writing to that effect to the
contractor and the contractor shall act accordingly in the matter. The contractor shall have no
claim to any payment of compensatior otherwise whatsoever, on account of any profit or
advantage which he might have derived from the execution of the works in full but which he did
not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shalble paid at contract rates, full amount for works executed at site.
CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR

If contractor:

(i) At any time makes default during currency of work or does not execute any part of the work
with due diligence andontinues to do so even after a notice in writing of 7 days in this
respect from the Engine@r-Charge; or

(i) Commits default in complying with any of the terms and conditions of the contract and does
not remedy it or takes effective steps to remedy hiwi? days even after a notice in writing
is given in that behalf by the EnginearCharge; or

Fails to complete the work(s) or items of work with individual dates of completion, on or before
the date(s) so determined, and does not complete them withiperiod specified in the notice
given in writing in that behalf by the EngineéerCharge. The Engineein-Charge without
invoking action under clause 3 may, without prejudice to any other right or remedy against the
contractor which have either acexuor accrue thereafter to WAPCOS, by a notice in writing to

take the part work / part incomplete work of any item(s) out of his hands and shall have powers
to:

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc.
thereon; and/or

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and
cost of the contractor.

The Engineein-Charge shall determine the amount, if any, is recoverable from the contractor for
completion of the parwvork/ part incomplete work of any item(s) taken out of his hands and
execute at the risk and cost of the contractor, the liability of contractor on account of loss or
damage suffered by WAPCOS because of action under this clause shall not exceed % of th
tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in
all respect in the same manner and at the same rate as if it had been carried out by the origina
contractor under the terms his contract, the value of contractor's materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor. The
certificate of the Engineen-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the expenses incurred by the
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WAPCOS are less than the amount payable to the contractor atdesregt rates, the difference
shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ part
incomplete work of any item(s) or the excess loss of damages suffered or may be $wffered
WAPCOS as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to WAPCOS in law or per as agreement be recovered from any money due to
the contractor on any account, and if such money is insufficient,cthteactor shall be called

upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer
in-Charge shall have the right to sell any or all ofd¢betractors' unused materials, constructional
plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards
the dues recoverable from the contractor under the contract and if thereafter there remains any
balance outstating, it shall be recovered in accordance with the provisions of the contract.

In the event of above course being adopted by the Engim&&rarge, the contractor shall have

no claim to compensation for any loss sustained by him by reason of his Ipavaigased or
procured any materials or entered into any engagements or made any advance on any account c
with a view to the execution of the work or the performance of the contract.

CLAUSE 15 : SUSPENSION OF WORK

) The contractor shall, on receipt tfe order in writing of the Enginear-Charge, (whose
decision shall be final and binding on the contractor) suspend the progress of the works or
any part thereof for such time and in such manner as the Engin€barge may consider
necessary so as ntat cause any damage or injury to the work already done or endanger the
safety thereof for any of the following reasons:

(a) on account of any default on the part of the contractor or;

(b) for proper execution of the works or part thereof for reasons othethbatefault of
the contractor; or

(c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the
Engineefin- Charge.

(i) If the suspension is ordered for reasons (b) and (c) Hpatd(i) above:

(a) The contractor shall be entitled to an extension of time equal to the period of every
such suspension PLUS 25%, for completion of the item or group of items of work for
which a separate period of completion is specified in the contract and of which the
suspended work forms a part, and,;

(b) If the total period of all such suspensions in respect of an item or group of items or
work for which a separate period of completiorspgecified in the contract exceeds
thirty days, the contractor shall, in addition, be entitled to such compensation as the
Engineefin- Charge may consider reasonable in respect of salaries and/or wages paid
by the contractor to his employees and labouwitat remaining idle during the period
of suspension, adding thereto 2% to cover indirect expenses of the contractor provided
the contractor submits his claim supported by details to the Engm&drargewithin
fifteen days of the expiry of the period 20 days.
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(i) If the works or part thereof is suspended on the orders of the Engin€barge for more
than three months at a time, except when suspension is ordered for reason (a) in subpara (i)
above, the contractor may after receipt of such order sevu@ten notice on the Engineer
in-Charge requiring permission within fifteen days from receipt by the Enginé&narge
of the said notice, to proceed with the work or part thereof in regard to which progress has
been suspended and if such permisssonat granted within that time, the contractor, if he
intends to treat the suspension, where it affects only a part of the works as an omission of
such part by WAPCOS or where it affects whole of the works, as an abandonment of the
works by WAPCQOS, shall ithin ten days of expiry of such period of 15 days give notice in
writing of his intention to the Engine@n-Charge. In the event of the contractor treating the
suspension as an abandonment of the contract by WAPCOS, he shall have no claim to
payment of ay compensation on account of any profit or advantage which he might have
derived from the execution of the work in full but which he could not derive in consequence
of the abandonment. He shall, however, be entitled to such compensation, as the Engineer
in-Charge may consider reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the total thereof 2%
to cover indirect expenses of the contractor provided the contractor sutimitdaim
supported by details to the Engine@iCharge within 30 days of the expiry of the period of
3 months.

CLAUSE 15A : COMPENSATION IN CASE DELAY OF SUPPLY OF MATERIAL

The contractor shall not be entitled to claim any compensation from WAFGO®e loss
suffered by him on account of delay by WAPCOS in the supply of materiafgldlitional
Conditions of Contractvhere such delay is covered by the difficulties relating to the supply of
wagons, force majeure or any reasonable cause beyondritrel ©f the WAPCOS. This clause
15 A will not be applicable for works where no material is stipulated.

CLAUSE 16 : ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS

All works under or in course of execution or executed in pursuance of the coshaittat all

times be open and accessible to igpectionand supervision of the Enginel@rcharge, his
authorized subordinates in charge of the work and all the superior officers, officer of the Quality
Assurance Unit of the WAPCOS or any organizatengaged by the WAPCOS for Quality
Assurance and of the Chief Technical Examin
during the usual working hours and at all other times at which reasonable notice of the visit of
such officers has been givdo the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractorodés agenthads hal |
been given to the contractor himself.

If it shall appear to the Enginer-charge or his authorized subordinateshargeof the work or

to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of
the orgarzation engaged by the WAPCOS for Quality Assurance or to the Chief Technical
Examiner or his subordinate officers, that any work has been executed with unsound, imperfect,
or unskilful workmanship, or with materials or articles provided by him for the wgi@t of the

work which are unsound or of a quality inferior to that contracted or otherwise not in accordance
with the contract, the contractor shall, on demand in writing which shall be made within twelve
months (six months in the case of work costing EsLac and below except road work) of the
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completion of the work from the EnginerCharge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or removend reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified and provide othe
proper and suitable materials or articles at his own charge and cost. In the dhenfading to

do so within a period specified by the EngingerCharge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2 of the contrac
(for noncompletion of the work in time) for thdefault.

In such case the Enginei@rCharge may not accept the item of work at the rates applicable under
the contract but may accept such items at reduced rates as the authority spegifiddional
Conditions of Contraanay consider reasonablerthg the preparation of on account bills or final

bill if the item is so acceptable without detriment to the safety and utility of the item and the
structure or he may reject the work outright without any payment and/or get it and other
connected and inocahtal items rectified, or removed andeneecuted at the risk and cost of the
contractor. Decision of the EngineerCharge to be conveyed in writing in respect of the same
will be final and binding on the contractor.

CLAUSE 17 : CONTRACTOR LIABLE FOR DA MAGES, DEFECTS DURING DEFECT
LIABILITY PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy any part
of building in which they may be working, or any building, road, road kerb, fence, enclosure,
water pipe, ables, drains, electric or telephone post or wires, trees, grass or grassland, or
cultivated ground contiguous to the premises on which the work or any part is being executed, or
if any damage shall happen to the work while in progress, from any causeverhat if any

defect, shrinkage or other faults appear in the work within twelve months (six months in the case
of work costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of
its completion shall have been given by BEregineerin- Charge as aforesaid arising out of defect

or improper materials or workmanship the contractor shall upon receipt of a notice in writing on
that behalf make the same good at his own expense or in default the Eingi@barge cause the

same tdbe made good by other workmen and deduct the expense from any sums that may be due
or at any time thereafter may become due to the contractor, or from his security deposit or the
proceeds of sale thereof or of a sufficient portion thereof. The secupbgsitl®f the contractor

shall not be refunded before the expiry of twelve months (six months in the case of work costing
Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise, of
completion of work, or till the finbill has been prepared and passed whichever is later.

Provided that in the case of road work, if in the opinion of the Engine€harge, half of the
security deposit is sufficient, to meet all liabilities of the contractor under this contracif tadf
security deposit will be refundable after six months and the remaining half after twelve months of
the issue of the said certificate of completion or till the final bill has been prepared and passed
whichever is later.

The defects liability pead will be two years from the date of completion of development and
construction works. During this period the Contractor will get the defects rectified without any
cost to WAPCOS. For the item of water proofing rdmfatment,the Contractor will give
guaantee bond for ten yearSimilarly, for other items, like electrical/mechanical equipment
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which have guarantee/warranty period beyond one year, wherever applicable as per manufacturel
recommendations, will also be given guarantee bond by the Cont@dtkRPCOS.

CLAUSE 18 : CONTRACTOR SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special materials, if any, as
may in accordance with the contract be supplied from the Engm&h ar ge 0 s st
machinery, tools & plants as specified Adlditional Conditions of Contracin addition to this,
appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary works
required for the proper execution of the work, whether origaidtdred or substituted and whether
included in the specifications or other documents forming part of the contract or referred to in
these conditions or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of thE&ngineesin-Charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage
therefore to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting out works
and counting, weighing and assisting the measurement for examination at any time and from time
to time of the work or materials. Failing his so doing, the sauag be provided by the Engineer
in-Charge at the expense of the contractor and the expenses may be deducted, from any mone:
due to the contractor, under this contract or otherwise and/or from his security deposit or the
proceeds of sale thereof, or of dfient portionthereof.

CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN

In every case in which by virtue of the provisions-sue ct i on (1) of Secti on
Compensation Act, 1923, WAPCOS is obliged to pay compensation to ananor&mployed by

the contractor, in execution of the works, WAPCOS will recover from the contractor, the amount
of the compensation so paid; and, without prejudice to the rights of the WAPCOS under
subsection (2) of Section 12, of the said Act, WAPCOS #leadlt liberty to recover such amount

or any part thereof by deducting it from the security deposit or from any sum due by WAPCOS to
the contractor whether under this contract or otherwise. WAPCOS shall not be bound to contest
any claim made against it umdsubsection (1) of Section 12, of the said Act, except on the
written request of the contractor and upon his giving to WAPCOS full security for all costs for
which WAPCOS might become liable in consequence of contesting such claim.

CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF CONTRACTOR
FAILS

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971,
WAPCOS isobliged to pay any amounts of wages to a workman employed by the contractor in
execution of the works, or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act and the rules under Clause urgd¢rothe

C. P. W.D. Contractords Labour Regul ations, or
to time for the protection of health and sanitary arrangements for workers employed by C.P.W.D.
Contractors, WAPCOS will recover from the contractor, #meount of wages so paid or the
amount of expenditure so incurred; and without prejudice to the rights of the WAPCOS under
subsection(2) of Section 20, and sséction (4) of Section 21, of the Contract Labour
(Regulation and Abolition) Act, 1970, WAPCQ8all be at liberty to recover such amount or any
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part thereof by deducting it from the security deposit or from any sum due by WAPCOS to the
contractor whether under this contract or otherwise WAPCOS shall not be bound to contest any
claim made against iinder suksection (1) of Section 20, stdection (4) of Section 21, of the

said Act, except on the written request of the contractor and upon his giving to the WAPCOS full
security for all costs for which WAPCOS might become liable in contesting suah clai

CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of
the work and continue to have a valid license until the completion of the work. The contractor
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the buil@gind other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and
other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of thisacbatising
out of the resultant neexecution of the work.

CLAUSE 19A
No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B: PAYMENT OF WAGES

a. The contractor shall pay to labour employed by him either directlyrough  subcontractors,
wages not | ess than fair wages as defined |
as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the
contract Labour (Regulation and Abolition) @exh Rules, 1971, wherever applicable.

b. The contractor shall, notwithstanding the provisionarof contract to the contrargause to be
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his
subcontractors in corection with the said work, as if the labour had been immediately
employed by him.

c.In respect of all labour directly or indirectly employed in the works for performance of the
contractordés part of this c¢ont rtose dompligdiwih ¢ on
the Contractoros Labour Regul ations made |
payment of wages, wage period, deductions from wages recovery of wages not paid and
deductions unauthorized made, maintenance of wage books or wageuisation of scale
of wages and other terms of employmenspectionand submission of periodical returns and
all other matters of the like nature or as per the provisions of the Contract Labour (Regulation
and Abolition) Act, 1970, and the Contractbhour (Regulation and Abolition) Central Rules,
1971, wherever applicable.

d. (i) The Engineein-Charge concerned shall have the right to deduct from the moneys due to
the contractor any sum required or estimated to be required for making good the loss
sufered by a worker or workers by reason of #aliilment of the conditions of the
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contract for the benefit of the workers, rpayment of wages or of deductions made from
his or their wages which are not justified by their terms of the contract eobeernvance
of the Regulations.

(if) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to
allow to the labours directly or indirectly employed in the waskgeday rest for 6 days
continuous work and pay wages at the saate as for duty. In the event of default, the
Engineefin-Charge shall have the right to deduct the sum or sums not paid on account of
wages for weekly holidays to any labours and pay the same to the persons entitled thereto
from any money due to the coattor by the Enginean-Charge concerned.

In the case of Union Territory of Delhi, however, as theralusive minimum daily wages
fixed under Notification of the Delhi Administration No.F.182) MWQDAB/ 4388491,
dated 3112-1979 as amended frotime to time are inclusive of wages for the weekly day
of rest, the question of extra payment for weekly holiday would not arise.

e. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employees Liabh i t y Act , 1938, WA, KL928,n 6 s
l ndustrial Di sputes Act, 1947, Maternity B
(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rulesade thereunder from time to time.

f. The contractor shall indemnify and keep indemnified WLAFRS against payments to be made
under and for the observance of the | aws
Regulations without prejudice to his rigbtclaim indemnity from his subcontractors.

g. The laws aforesaid shall be deemed to be a part of this coatihetny breach thereof shall be
deemed to be a breach of this contract.

h. Whatever is the minimum wage for the time being, or if the wagebtays higher than such
wage, such wage shall be paid by the contractor to the workmen directly without the
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount
from the minimum wage payable to the workmen as gnddy of commission or otherwise.

i. The contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by the Jamadar from the wage of workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employedthe work for the performance of the
contractorods part of this contract, the con
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense
provide for all facilitiesn connection therewith. In case the contractor fails to make arrangement
and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of- Rs.200/
each default and in addition, the EngingerCharge shall be at liberty to makerangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.
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CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engir€learge, a true
statement showing in resgt of the second half of the preceding month and the first half of the
current monthrespectively:
(1) the number of labourers employed by him on the work,
(2) their working yours,
(3) the wages paid to them,
(4) the accidents that occurred during the said fortrstjowing the circumstances under which
they happened and the extent of damage and injury caused by them, and
(5) The number of female workers who have been allowed maternity benefit according to
Clause 19F and the amount paid to them.

Failing which the cotractor shall be liable to pay to WAPCOS, a sum not exceeding Rsf@00/
each default or materially incorrect statement. The decision of the Engir€barge shall be
final in deducting from any bill due to the contractor; the amount levied as fihbeahinding on
the contractor.

CLAUSE 19 E

In respect of all labour directly or indirectly employed in the works for the performance of the
contractorodés part of this contract, the cont
the rules framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by the WAPCOS and its contractors.

CLAUSE 19 F

Leave and pay during leave shall be regulatddlbsws: -
1. Leave:
() in the case of deery - maternity leave not exceeding 8 weeks, 4 weeks up to and
including the day of delivery and 4 weeks following that day,
(i) in the case of miscarriageip to3 weeks from the date of miscarriage.

2. Pay:

(i) in the case of delivery leave pay during marnity leave will be at the rate of the
womends average daily earnings, cal cul ¢
full time work was done during a period of three months immediately preceding the
date on which she gives notice that she expedie twonfined or at the rate of Rupee
one only a day whichever is greater.

(i) in the case of miscarriagdeave pay at the rate of average daily earning calculated
on the total wages earned on the days when full time work was done during a period
of three maths immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been employed for
a total period of not less than six months immediatelgeauiimg the date on which she
proceeds on leave.
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4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form and
the same shall be kept at the place of work.

CLAUSE 19G

In the event of the contractor(s) committing aadéif or breach of any of the provisions of the
WAPCOS, Contractordos Labour Regul ations and
sanitary arrangements for the workers as amended from time to time or furnishing any
information or submitting or filingany statement under the provisions of the above Regulations
anddé Rules which is materially i1incorrect, h
pay to the Government a sum not exceeding Rs.Z60/every default, breach or furnishing,
making, submitting, filing such materially incorrect statements and in the event of the
contractor(s) defaulting continuously in this respect, the penalty may be enhanced to-Rer200/
day for each day of default subject to a maximum of 5 per cent of iheatsd cost of the work

put to tender. The decision of the EngineeCharge shall be final and binding on the parties.

Should it appear to the EngindarCharge that the contractor(s) is/are not properly observing and
complying with the provisionsfo t he C. P. W. D. Contractordés Lab
and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract
Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements for
work-peopl e empl oyed by the contractor (s) ( he
Engineerin-Charge shall have power to give notice in writing to the contractor(s) requiring that
the said Rules be complied with and the amenities prescribed theremviged to the work

people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within
the period specified in the notice to comply with and/observe the said Rules and to provide the
amenities to the workeople as aforesd, the Engineein-Charge shall have the power to provide

the amenities hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect.
make and maintain at his/their own expense and to approved standards all necessary huts an
sanitary arrangements required for his/their wpdople on the site in connection with the
execution of the works, and if the same shall not have been erected or constructed, according to
approved standards, the EngineeCharge shall have power to givetite in writing to the
contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/or
reconstructed according to approved standards, and if the contractor(s) shall fail to remodel or
reconstruct such huts and sanitary arrangesnaoctording to approved standards within the
period specified in the notice, the EngingeCharge shall have the power to remodel or
reconstruct such huts and sanitary arrangements according to approved standards at the cost of tr
contractor(s).

CLAU SE 19H
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of

huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land
to be approved by the EnginaarCharge.

(i) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to be
provided wil/| be at the rate of 2.7 sq. m.
staying with the labourer.
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a. The contractor(s) shall in additiooonstruct suitable cooking places having a
mi ni mum area of 1.80m x 1.50m (606x5") &
b. The contractor(s) shall also construct temporary latrines and urinals for the use of the
labourers each on the scale of not less than per each one hundred of the total
strength, separate latrines and urinals being provided for women.
c. The contractor(s) shall construct sufficient number of bathing and washing places,
one unit for every 25 persons residing in the camp. These baththgvashing
places shall be suitably screened.

(i) (@) All the huts shall have walls of sanied or burmtbricks laid in mud mortar or other
suitable local materials as may be approved by the Engm&&narge. In case of sundried
bricks, the walls shouldéplastered with mud gobri on both sides. The floor may be
kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the surrounding
ground. The roofs shall be laid with thatch or any other materials as may be approved by
the Engineein-Charge and the contractor shall ensure that throughout the period of their
occupation, the roofs remain wataght.

a. The contractor(s) shall provide each hut with proper ventilation.

b. All doors, windows, and ventilators shall be provided with suitableekeaor
security purposes.

c. There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts
which may be reduced to 6m (20 ft.) according to the availability of site with the
approval of the Engineen-Charge. Back to back construmtiwill be allowed

(iif) Water Supply- The contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and wholesome water
per head per day for drinking purposes and three galliociean water per head per day for
bathing and washing purposes. Where piped water supply is available, supply shall be at
stand posts and where the supply is from wells or river, tanks which may be of metal or
masonry, shall be provided. The contractor¢bpll also at his/ their own cost make
arrangements for laying pipe lines for water supply to his/ their labour camp from the
existing mains wherever available, and shall pay all fees and charges therefore.

(iv) The site selected for the camp shall be higlugd, removed from jungle.

(v) Disposal of Excreta The contractor(s) shall make necessary arrangements for the disposal of
excreta from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Barities. If trenching or incineration is not
allowed, the contractor(s) shall make arrangements for the removal of the excreta through
the Municipal Committee/authority and inform it about the number of labourers employed
so that arrangements may be mdesuch Committee/authority for the removal of the
excreta. All charges on this account shall be borne by the contractor and paid direct by him
to the Municipality/authority. The contractor shall provide one sweeper for every eight seats
in case of dry syem.

(vi) Drainage- The contractor(s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid acdents to the workers.
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(viii) Sanitation- The contractor(s) shall make arrangements for conservancy and sanitation in
the labour camps according to the rules of the Local Public Health and Medical Authorities.

CLAUSE 19I

The Engineein-Charge may requiréhe contractor to dismiss or remove from the site of the work
any person or persons in the contractorsoé e
misconduct himself and the contractor shall forthwith comply with such requirements. In respect
of maintanance/repair or renovation works etc. where the labour have an easy access to the
individual houses, the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on tloé¢ gzch labour. AE/JE

will display a list of contractors working in the colony/Blocks on the notice board in the colony
and also at the service Centre, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contraicto see that the building under construction is not
occupied by anybody unauthorized during construction, and is handed over to the Engineer
Chargewith vacant possession of complete building. If such building though completed is
occupied illegally, hen the Engineen-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be treated as the
delay in completion and for such delay, a levy up to 5% of tendered valuerkfmay be
imposed by the WAPCOS whose decision shall be final both with regard to the justification and
guantum and be binding on the contractor.

However, WAPCOS, through a notice, may require the contractor to remove the illegal
occupation any timeroor before construction and delivery.

CLAUSE 19K : Employment of Skilled / Semi Skilled Workers

The contractor shall, at all stages of work, deploy skilled/siilied tradesmen who are
gualified and possess certificate in particular trade fromdtl Training Institute/National

Institute of construction Management and Research (NICMAR)/ National Academy of
Construction, CIDC or any similar reputed and recognized Institute managed/ certified by
State/Central Government. The number of suchifiritradesmen shall not be less than 20% of
total skilled/semiskilled workers required in each trade at any stage of work. The contractor shall
submit number of man days required in respect of each trade, its scheduling and the list of
gualified tradesmn along with requisite certificate from recognized Institute to Engineer in
charge for approval. Notwithstanding such approval, if the tradesmen are found to have
inadequate skill to execute the work of respective trade, the contractor shall substitute su
tradesmen within two days of written notice from EngineeCharge. Failure on the part of
contractor to obtain approval of Enginge+Charge or failure to deploy qualified tradesmen will
attract a compensation to be paid by contractor at the r&e.d00 per such tradesman per day.
Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill and
amount of compensation in case of default shall be final and binding.

Provided always, that the provisions of this ciushall not be applicable for works with
estimated cost put to tender being less than Rs. 5 crores.
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CLAUSE 20 : MINIMUM WAGES ACT TO BE COMPLIED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labur (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed thereunder and other labour laws affecting contract labour that may be brought into force
from time to time.

CLAUSE 21 : WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLV ENCY

The contract shall not be assigned or sublet without the written approval of the Emgineer
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become
insolvent or commence any insolvency proceedings or rmakeomposition with his creditors or
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or
otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or
any of his servats or agent to any public officer or person in the employ of WAPCOS in any way
relating to his office or employment, or if any such officer or person shall become in any way
directly or indirectly interested in the contract, the EngineéCharge on beltaof the WAPCOS

shall have power to adopt the course specified in Clause 3 hereof in the interest of WAPCOS and
in the event of such course being adopted, the consequences specified in the said Clause 3 sha
ensue.

CLAUSE 22

All sums payable by wagf compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of WAPCOS without reference to the actual loss
or damage sustained and whether or not any damage shall have been sustained.

CLAUSE23: CHANGES I N FI RMO6S CONSTI TUTI ON TO BE

Where the contractor is a partnership firm, the previous approval in writing of the Ergineer
Charge shall be obtained before any change is made in the constitution of the firm. Where the
contractor isan individual or a Hindu undivided family business concern, such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the worksy heréértaken

by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed
to have been assigned in contravention of Clause 21 hereof and the same action may be taken, an
the same consequences shall ensue as providbd said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction and subject to

the approval in all respects of the EngineeCharge who shall be entitled to direct at what point
or points and in whamanner they are to be commenced, and from time to time carried on.
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CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION

Amicable Resolution and Mediation

Save where expressly stated to the contrary in the Contract, any dispute, difference versyntro

of whatever nature between the Parties, howsoever arising under, out of or in relation to the
Contract including disputes, if any, with regard to any acts, decision or opinion of WAPCOS
Limited Representative and so notified in writing by eitheryPart o t he ot her (t h
in the first instance be attempted to be resolved amicably in accordance with the procedure set out
in Clause 5.30.1 [Amicable Resolution and Mediation] below.

Either Party may require such Dispute to be referred peraon nominated by each Party, for
amicable settlement. Upon such reference, the two shall meet at the earliest mutual convenience
and in any event within [15 (fifteen)] days of such reference to discuss and attempt to amicably
resolve the Dispute.

In the event that the Dispute in question is not resolved amicably within 15 (fifteen) days of such
meeting between the Parties in accordance with Clause 5.30.1 [Amicable Resolution and
Mediation] either Party may refer the Dispute to arbitration in accoedaith Clause 5.30.2
[Arbitration Procedure].

Arbitration Procedure

Save where expressly stated to the contrary in the Contract, any Dispute shall be finally settled by
binding arbitration under the Arbitration and Conciliation Act 1996 by sole adoi$rappointed
by CMD, WAPCOS.

Place of Arbitration
The place of arbitration shall be New Delhi.

English Language

The request for arbitration, the answer to the request, the terms of reference, any written
submissions, any orders and awards dhalin English and, if oral hearings take place, English
shall be the language to be used in the hearings.

Enforcement of Award

The Parties agree that the decision or award resulting from arbitration shall be final and binding
upon the Parties and shbk enforceable in accordance with the provisions of the Arbitration and
Conciliation Act.

Performance during Arbitration

Pending the submission of and/or decision on a Dispute and until the arbitral award is published,
the Parties shall continue teenborm their respective obligations under the Contract without
prejudice to a final adjustment in accordance with such award.

CLAUSE 26 : CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS

The contractor shall fully indemnify and keep indemnified WAPCOS against any action,
claim or proceeding relating to infringement or use of any patent or design or any alleged patent

Pageb8of 145



NIT No.: WAP/ENVT/CSEZM-30822019/27

or design rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contriadn the event of any claims made under or action brought against
WAPCOS in respect of any such matters as aforesaid, the contractor shall be immediately notified
thereof and the contractor shall be at liberty, at his own expense, to settle any disfute or
conduct any litigation that may arise therefrom, provided that the contractor shall not be liable to
indemnify the WAPCOS if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed byngen&erin-Charge in this behalf.

CLAUSE 27 : LUMPSUM PROVISIONS IN TENDER : Not applicable
CLAUSE 28 : ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class of work for which there is no such specifications as referred toen Claus
11, such work shall be carried out in accordance with the Bureau of Indian Standards
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work
shall be carried out as per rbke nherf a& @dr Districtr s 6
Specifications. In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirement& ogitheerin-

Charge.

CLAUSE 29 : WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM
CONTRACTOR

a) Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Enginedetharge or the WAPCOS shall be
entitled to withhold and also have ani& retain such sum or sums in whole or in part
from the security, if any deposited by the contractor and for the purpose aforesaid, the
Engineefin-Charge or the WAPCOS shall be entitled to withhold the security deposit, if
any, furnished as the case nisyand also have a lien over the same pending finalization
or adjudication of any such claim. In the event of the security being insufficient to cover
the claimed amount or amounts or if no security has been taken from the contractor, the
Engineerin-Chage or the WAPCOS shall be entitled to withhold and have a lien to retain
to the extent of such claimed amount or amounts referred to above, from any sum or sums
found payable or which may at any time thereafter become payable to the contractor under
the sane contract or any other contract with the Engineetharge of the WAPCOS or
any contracting person through the Enginee€Charge pending finalization of
adjudication of any such claim.

It is an agreed term of the contract that the sum of money oeysoso withheld or
retained under the lien referred to above by the Engine€harge or WAPCOS will be

kept withheld or retained as such by the Engied&tharge or WAPCOS till the claim
arising out of or under the contract is determined by the axbififathe contract is
governed by the arbitration clause) by the competent court, as the case may be and that
the contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the liéerred to above and duly notified

as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Enginge€Charge or the WAPCOS shall be
entitled to withhold and also have a lien to reteowards such claimed amount or
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amounts in whole or in part from any sum found payable to any partner/limited company
as the case may be, whether in his individual capacity or otherwise.

b) WAPCOS shall have the right to cause an audit and technical exmmioéthe works
and the final bills of the contractor including all supporting vouchers, abstract, etc., to be
made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in gesp@any work done by the
contractor under the contract or any work claimed to have been done by him under the
contract and found not to have been executed, the contractor shall be liable to refund the
amount of ovepayment and it shall be lawful for WAFDS to recover the same from
him in the manner prescribed in salause (i) of this clause or in any other manner legally
permissible; and if it is found that the contractor was paid less than what was due to him
under the contract in respect of any wore@uted by him under it, the amount of such
under payment shall be duly paid by WAPCOS to the contractor, without any interest
thereon whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid, nor the
contractor shall bentitled to payment of any sum paid short where such payment has
been agreed upon between the WAPCOS on the one hand and the contractor on the othel
under any term of the contract permitting payment for work after assessment by
WAPCOS.

CLAUSE 29A : LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit returnable to
him) under the contract may be withheld or retained by way of lien by the Engin€barge or

the WAPCOS or anytber contracting person or persons through Engime@harge against any

claim of the Engineein-Charge or WAPCOS or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by the conttactor wi
the Engineerin-Charge or the WAPCOS or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause
by the Engineem-Charge or the WAPCOS will be kept withheld or retaimedsuch by the
Engineefin-Charge or the WAPCOS or till his claim arising out of the same contract or any other
contract is either mutually settled or determined by the arbitration clause or by the competent
court, as the case may be and that the cootrattall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of money withheld or
retained under this clause and duly notified as such to the contractor.

CLAUSE 30: EMPLOYMENT OF COAL MINING OR C ONTROLLED AREA LABOUR
NOT PERMISSIBLE : Not applicable

CLAUSE 31: UNFILTERED WATER SUPPLY

The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject todhewing conditions.

(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction
of the Engineein-Charge.
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(i) The Engineein-Charge shall make alternative arrangements for supply of water at the risk

and cost ofcontractor(s) if the arrangements made by the contractor(s) for procurement of
water are in the opinion of the Engineer Charge, unsatisfactory.

CLAUSE 31A: WATER SUPPLY, IF AVAILABLE : Not applicable

CLAUSE 32 : ALTERNATE WATER ARRANGEMENTS : Not applicable

CLAUSE 33 : RETURN OF SURPLUS MATERIALS : Not applicable

CLAUSE 34 : HIRE OF PLANT & MACHINERY : Not applicable

CLAUSE 35 : CONDITION RELATING TO USE OF ASPHALTIC MATERIALS

(i)
(ii)

(iii)

The contractor undertakes to make arrangement for the ssipareif the work by the firm
supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formula, before the process of painting is started and shall hypothecate it to the
Engineerin-Charge. If any bitumen or tar remains unused on completion of the work on
account of lesser use of materials in actual execution for reasons other than authorized
changes of specifications and abandonment of portion of work, a correspondingateducti
equivalent to the cost of unused materials as determined by the Engh@earge shall be

made and the material return to the contractors. Although the materials are hypothecated to
WAPCOS, the contractor undertakes the responsibility for their proath, safe custody

and protection against all risks. The materials shatl be removed from site of work
without the consent of the Engingar Charge in writing.

The contractor shall be responsible for rectifying defects noticed within a year &ectatt

of completion of the work and the portion of the security deposit relating to asphaltic work
shall be refunded after the expiry of this period.

CLAUSE 36 : EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES

Contractors Superintendence, Supervisi@thhical Staff & Employees

(i)

The contractor shall provide all necessary superintendence during execution of the work and
all along thereafter as may be necessary for proper fulfilling of the obligations under the
contract.

The contractor shall immediayehfter receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the EngiiedCharge, the name(s),
qualifications, experience, age, address(s) and other particulars along with certificates, of the
principd technical representative to be in charge of the work and other technical
representative(s) who will be supervising the work. Minimum requirement of such technical
representative(s) and their qualifications and experience shall not be lower than specified
Additional Conditions of ContraciThe Engineem-Charge shall within 3 days of receipt of
such communication intimate in writing his approval or otherwise of such a representative(s)
to the contractor. Any such approval may at any time be withdrawgnira case of such
withdrawal, the contractor shall appoint another such representative(s) according to the
provisions of this clause. Decision of the tender accepting authority shall be final and binding
on the contractor in this respect. Such a prindigenical representative and other technical
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representative(s) shall be appointed by the contractor soon after receipt of the approval from
Engineerin-charge and shall be available at site before start of work.

All the provisions applicable to the pdipal technical representative under the Clause will
also be applicable to other technical representative(s) The principal technical representative
and other technical representative(s) shall be present at the site of work for supervision at all
times wha any construction activity is in progress and also present himself/themselves, as
required, to the Engineén-Charge and/or his designated representative to take instructions.
Instructions given to the principal technical representative or other techepcasentative(s)

shall be deemed to have the same force as if these have been given to the contractor. The
principal technical representative and other technical representative(s) shall be actually
available at site fully during all stages of executadrwork, during recording/checking/test
checking of measurements of works and whenever so required by the EmgiGéarge and

shall also note down instructions conveyed by the EngimeeCharge or his designated
representative(s) in the site order kand shall affix his/their signature in token of noting
down the instructions and in token of acceptance of measurements/ checked measurements,
test checked measurements. The representative(s) shall not look after any other work.
Substitutes, duly approdeby Engineein-Charge of the work in similar manner as aforesaid
shall be provided in event of absence of any of the representative(s) by more than two days.

If the Engineeiin-Charge, whose decision in this respect is final and binding on the
contrador, is convinced that no such technical representative(s) is/are effectively appointed or
is/are effectively attending or fulfilling the provision of this clause, a recovaeon (
refundablg shall be effected from the contractor as specified\ddlitional Conditions of
Contractand the decision of the EnginderCharge as recorded in the site order book and
measurement recorded checked/test checked in Measurement Books shall be final and binding
on the contractor. Further if the contractor fails to appemtable technical Principal
technical representative and/or other technical representative(s) and if such appointed persons
are not effectively present or are absent by more than two days without duly approved
substitute or do not discharge their respbitities satisfactorily, the Engine@nr-Charge shall

have full powers to suspend the execution of the work until such date as suitable other
technical representative(s) is/are appointed and the contractor shall be held responsible for the
delay so causgkto the work. The contractor shall submit a certificate of employment of the
technical representative(s) (in the form of copy of FdGnor CPF deduction issued to the
Engineers employed by hinglong withevery on account bill final bill and shall produc
evidence if at any time so requiredthy Engineein-Charge.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff as
are ompetent to give proper supervision to the work. The contractor shall provide and
employ skilled, semiskilled and unskilled labour as is necessary for proper and timely
execution of the work.

The Engineein-Charge shall be at liberty to object to anduieg| the contractor to remove

from the works any person who in his opinion misconducts himself, or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered by
the Engineein-Charge to be undesirable. Suchgma shall not be employed again at works

site without the written permission of the EngineelChargeand the persons so removed
shall be replaced as soon as possible by competent substitutes.
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CLAUSE 37: LEVY / TAXES PAYABLE BY CONTRACTOR

() Building and other Construction Workers Welfare Cess or any other tax or Cess in respect of
this contract shall be payable by the contractor and WAPCOS shall not entertain any claim
whatsoever in this respect.

(i) The contractor shall deposit royalty and obtain ssagy permit for supply of the red bajri,
stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable
by the WAPCOS and does not any time become payable by the ¢onttacthe State
Government, Local authorities in respect of any material used by the contractor in the works, then
in such a case, it shall be lawful to the WAPCOS and it will have the right and be entitled to
recover the amount paid in the circumstaragaforesaid from dues of the contractor

CLAUSE 38: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED
AFTER RECIEPT OF TENDERS

() All tendered rates shall be inclusive of all taxes and leni@siding Goods Service Tax
payable under respective stes. However, if any further tax or levy or cess is imposed by
Statute, after the last stipulated date for the receipt of tender including extensions if any and
the contractor thereupon necessarily and properly pays such taxes/levies/cess, the contracto
shall be reimbursed the amount so paid, provided such payments, if any, is not, in the
opinion of the WAPCOQOS attributable to delay in execution of work within the control of the
contractor.

(i) The contractor shall keep necessary books of accounts andlothenents for the purpose
of this condition as may be necessary and shall alimpectionof the same by a duly
authorized representative of the WAPCOS and/or the Enginggnarge and shall also
furnish such other information/document as the Engime&@harge may require from time
to time.

(i) The contractor shall, within a period of 30 days of the imposition of any such further tax or
levy or cess, give a written notice thereof to the EngHreeharge that the same is given
pursuant to this conditionpgether with all necessary information relating thereto.

CLAUSE 39: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
EngineefIin-Charge on behalf ahe WAPCOS shall have the option of terminating the contract
without compensation to the contractor.

CLAUSE 40: IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT
ALLOWED TO TENDER

The contractor shall not be permitted to tender for works in tA®®@OS responsible for award

and execution of contracts in which his near relative is posted in WAPCOS. He shall also intimate
the names of persons who are working with him in any capacity or are subsequently employed by
him and who are near relatives toyadfficer in the WAPCOS. Any breach of this condition by
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the contractor would render him liable to be debarred from tendering in WAPCOS any breach of
this condition.

NOTE: By the term Anear relativeso i sidreneant
and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding
in-laws.

CLAUSE 41: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN
ONE YEAR OF RETIREMENT

No engineer of gazetted rank or other gazetted officeramaglin engineering or administrative
duties in an engineering department of the Government of India shall work as a contractor or
employee of a contractor for a period of one year after his retirement from government service
without the previous permissioof Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be such a person
who had not obtained the permission of Government of India as aforesaid, before sumbafissio
the tender or engagement in the contractoros

CLAUSE 42: RETURN OF MATERIALS & RECOVERY FOR MATERIAL ISSUED
Not applicable

CLAUSE 43: COMPENSATION DURING WARLIKE SITUATION

The work (whether fully constructed omt) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor until the work has been delivered to the Engime€harge and a certificate from him

to that dfect obtained. In the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities or warlike
operation, the contractor shall when ordered (in writing) by the Eaegin€Charge to remove any
debris from the site, collect and properly stack or remove in store all serviceable materials
salvaged from the damaged work and shall be paid at the contract rates in accordance with the
provision of this agreement for the wook clearing the site of debris, stacking or removal of
serviceable material and for the works ordered by the Engingéharge, such payments being

in addition to compensation up to the value of the work originally executed before being damaged
or destrogd and not paid for. In case of works damaged or destroyed but not already measured
and paid for, the compensation shall be assessed by the EAgi@barge up to Rs. 5,000#nd

by the WAPCOS for a higher amount. The contractor shall be paid for thegesithastruction
suffered and for restoring the material at the rate based on analysis of rates tendered for in
accordance with the provision of the contract. The certificate of the Engmé&rarge regarding

the quality and quantity of materials and phepose for which they were collected shall be final

and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities
or warlike operations (a) unless the contractor had takesuch precautions against air raid as

are deemed necessary by the A.R.P. Officers or the Engmé&drarge (b) for any material etc.

not on the site of the work or for any tools, plant, machinery, scaffolding, temporary building and
other things notritended for the work.
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In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Ehgitkarge.

CLAUSE 44 : APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the
contract and the WAPCOS mag, his discretion, cancel the contract. The contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

CLAUSE 45: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE

Releas of Security Deposit of the work shall not be refunded till the contractor produces a
clearance deposit after labour certificate from the Labour Officer. As soon as the work is virtually
complete, the contractor shall apply for the clearance certificatbet Labour Officer under
intimation to the Engineen-Charge. The Engineén-Charge, on receipt of the said
communication, shall write to the Labour Officer to intimate if any complaint is pending against
the contractor in respect of the work. If narg@aint is pending, on record till after 3 months after
completion of the work and/or no communication is received from the Labour Officer to this
effect till six months after the date of completion, it will be deemed to have received the clearance
certificate and the Security Deposit will be released if otherwise due.

CLAUSE 46: INSURANCE

1. Requirements
Before commencing execution of works, unless stated otherwise idtlidonal Conditions
of Contract it shall be obligatory for the contractoo bbtain at his own cost stipulated
insurance cover under the following requirements:

ayjContractor o6s al l ri sk and Third Party Cov
b)Li ability under the workmends compensati
Contract Labour (Regulation and AbolitloAct, 1970.

c)Accidents to staff, Engineers, Supervisor

compensation Act.
d) Damage to material, machinery and works due to fire theft etc.

e) Any other risk to be covered by insurance as may be specified by tleyemin the
Additional Conditions of Contract

2. Policy in Joint Names of Contractor and Employer
The policy referred to under sutause 46(1) above shall be obtained in the joint names of the
contractor and the employer and shall irgka provice coverage against the following, arising
out of or in connection with execution of works, their maintenance and performance of the
contract.

a) Loss of life or injury involving public, employee of the contractor, or that of employer and
Engineer, labour eic
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b) Injury, loss or damage to the works or property belonging to public, government bodies,
local authorities, utility organizations, contractors, employer or others.

3. Currency of Policy

The policies shall remain in force throughout the period o€atxen of the works and till the

expiry of the defect liability period. The contractor shall, whenever called upon, produce to the
engineer or his representative the various insurance policies obtained by him as also the rates o
premia and the premia paiy him to ensure that the polices indeed continue to be in force. If
the contractor fails to effect or keep in force or provide adequate cover in the insurance policies
mentioned in the sub clause 46(1) or any other insurance he might be requiredt toneléec

the contract, then in such cases, the employer may effect and keep in force any such insurance
or further insurance and the cost and expenses incurred by him in this regard shall be
deductible from payments due to the contractor or fromthecontbac 6 s per f or manc

CLAUSE 47: CONDITIONS SPECIFIC TO GREEN BUILDINGS PRACTICES CLAUSE
The contractor shall strictly adhere to the following conditions as part of his contractual
obligations:

1. SITE

1.1 The contractor shall ensutieat adequate measures are taken for the prevention of erosion of
the top soil during the construction phase. The contractor shall implement the Erosion and
Sedimentation Control Plan (ESCP) provided to him by the Enginesdrarge as part of the
larger nstruction Management Plan (CMP). The contractor shall obtain the Erosion and
Sedimentation Control Plan (ESCP) Guidelines from the Engineghrarge and then prepare
Awor ki ng pl ano for the foll owing mont hoés
constuction management, staging & ESCP. At no time soil should be allowed to erode away
from the site and sediments should be trapped where necessary.

1.2 The contractor shall ensure that all the top soil excavated during construction works is neatly
stackedand is not mixed with other excavated earth. The contractors shall take the clearance
of the architects / Engine@r-charge before any excavation. Top soil should be stripped to a
depth of 20 cm (centimetres) from the areas to be disturbed, for exaroptesed area for
buildings, roads, paved areas, external services and area required for construction activities
etc. It shall be stockpiled to a maximum height of 40 cm in designated areas, covered or
stabilised with temporary seeding for erosion prevendind shall be reapplied to site during
plantation of the proposed vegetation. Top soil shall be separated from subsoil, debris and
stones larger than 50 mmi{limetre) diameter. The stored top soil may be used as finished
grade for planting areas.

1.3 The contractor shall carry out the recommendations of the soil test report for improving the
soil under the guidance of the Engingeicharge who would also advise on the timing of
application of fertilizers and warn about excessive nutrient levels.

1.4 The contactor shall carry out pesinstruction placement of topsoil or other suitable plant
material over disturbed lands to provide suitable soil medium for vegetative growth. Prior to
spreading the topsoil, the sgbade shall be loosened to a depttbOmm to permit bonding.
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Topsoil shall be spread uniformly at a minimum compacted depth of 50mm on grade 1:3 or
steeper slopes, a minimum depth of 100mm on shallower slopes. A depth of 300mm is
preferred on relatively flatter land.

1.5 The Contractoshould follow the construction plan as proposed by the Enginedrarge to
minimize the site disturbance such as soil pollution due to spilling. Use staging and spill
prevention and control plan to restrict the spilling of the contaminating materialtean
Protect top soil from erosion by collection storage and reapplication of top soil, constructing
sediment basin, contour trenching, mulching etc.

1.6 No excavated earth shall be removed from the campus unless suggested otherwise by
Engineerin-chage. All subsoil shall be reused in backfilling/landscape, etc as per the
instructions of the Engineén-charge

1.7 The contractor shall not change the natural gradient of the ground unless specifically
instructed by thea r ¢ h i/tlardscip@& sondaint. This shall cover all natural features like
water bodies, drainage gullies, slopes, mounds, depressions, rocky outcrops, etc. Existing
drainage patterns through or into any preservation area shall not be modified unless
specifically directed by the §meerin-charge.

1.8 The contractor shall not carry out any work which results in the blockage of natural drainage.

1.9 The contractor shall ensure that existing grades of soil shall be maintained around existing
vegetation and lowering or raisirthe levels around the vegetation is not allowed unless
specifically directed by the Enginegr-charge

1.10Contractor shall reduce pollution and land development impacts from automobiles use during
construction.

1.11 Overloading of trucks is unlawf and creates and erosion and sedimentation problems,
especially when loose materials like stone dust, excavated earth, sand etc. are moved. Prope
covering must take place. No overloading shall be permitted.

2. CONSTRUCTION PHASE AND WORKER FACILITIE S

2.1 The contractor shall specify and limit construction activity inglemned/ designated areas and
shall start construction work after securing the approval for the same from the Emgineer
charge. This shall include areas of construction, stokEfgenaterials, and material and
personnel movement.

2.2 Preserve and Protect Landscape during Construction

a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed and
damage to roots should be prevented during trenching, gldmckfill, driving or
parking heavy equipment, dumping of trash, oil, paint, and other materials detrimental
to plant health. These activities should be restricted to the areas outside of the canopy of
the tree, or, from a safe distance from the treefgigrnmeans of barricading. Trees will
not be used for support; their trunks shall not be damaged by cutting and carving or by
nailing posters, advertisements or other material. Lighting of fires or carrying out heat
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or gas emitting construction activity thin the ground, covered by canopy of the tree is
not tobe permitted

b) The contractor shall take steps to protect trees or saplings identified for preservation
within the construction site using tree guards of approved specification.

c) The contractor shhiconserve existing natural areas and restore damaged areas to
provide habitat and promote biodiversity. Contractor should limit all construction
activity within the specified area as per the Construction Management Plan (CMP)
proposed by the Enginear-charge. All the existing trees should be preserved, if not
possible than compensate the loss bglamting trees in the proportion of 1:3.

d) The contractor shall avoid cut and fill in the root zones, through delineating and fencing
the drip line (the sprealimit of a canopy projected on the ground) of all the trees or
group of trees. Separate the zones of movement of heavy equipment, parking, or
excessive foot traffic from the fenced plant protection zones.

e) The contractor shall ensure that maintenanceities shall be performed as needed to
ensure that the vegetation remains healthy. The preserved vegetated area shall be
inspected by the Enginear-charge at regular intervals so that they remain
undisturbed. The date afispection type of maintenancer sestorative action followed
shall be recorded in the logbook.

Contractor shall be required to develop and implement a waste management plan,
guantifying material diversion goals. He shall establish goals for diversion from disposal in
landfills and irtinerators and adopt a construction waste management plan to achieve these
goals. Aprojecv i de policy of ANothing | eaves the
when strictly followed, care would automatically be taken in ordering and timing of
mate i al s such that excess doesnd6t become fi\
called towards meeting this prerequisite/ credit (GRIHA). Consider recycling cardboard,
metal, brick, acoustical tile, concrete, plastic, clean wood, glass, gypsuboavdll carpet

and insulation. Designate a specific area(s) on the construction site for segregated or
commingled collection of recyclable material, and track recycling efforts throughout the
construction process. Identify construction haulers and recyidenandle the designated
materials. Note that diversion may include donation of materials to charitable organizations
and salvage of materials -Gite.

Contractor shall collect all construction waste generated on site. Segregate these wastes
based ontteir utility and examine means of sending such waste to manufacturing units
which use them as raw material or other site which require it for specific purpose. Typical
construction debris could be broken bricks, steel bars, broken tiles, spilled comtete a
mortar etc.

The contractor shall provide clean drinking water for all workers

The contractor shall provide the minimum level of sanitation and safety facilities for the
workers at site. The contractor shall ensure cleanliness of workplace wéld rieg the
disposal of waste and effluent; provide clean drinking water and latrines and urinals as per
applicable standard. Adequate toilet facilities shall be provided for the workman within easy
access of their place of work. The total no. to be pravileall not be less than 1 per 30
employs in any one shift. Toilet facilities shall be provided from the start of building
operations, connection to a sewer shall be made as soon as practicable. Every toilet shall be
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