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SECTION I 

NOTICE INVITING TENDER 

NIT No.: WAP/ENVT/CSEZ/H-3082/2019/23 dated 07.09.2019 

  

Cochin Special Economic Zone Authority (CSEZA), under the Ministry of Commerce and 

Industry, Government of India has appointed WAPCOS Limited, as ‘Owner’s Engineer’. 

WAPCOS Limited, on behalf of Chairman, CSEZA invites Online Electronic Tenders on item 

rate mode from experienced and competent bidders, meeting the prescribed qualifying criteria as 

mentioned in tender document. 

 

 1.   Name of Work:  :  Retender for  Fire Fighting and Protection 

System for Construction of SDF Building in 

CSEZ 

2.   Location  :  Cochin Special Economic Zone, Kakkanad, 

Kochi, Kerala  

3.   Website for viewing tender/  

Corrigendum/ Addendum  

:  www.eprocure.gov.in, www.csezauthority.in, 

www.wapcos.gov.in  

4.   Website for Procurement/ 

downloading and uploading Tender 

document/ Corrigendum/ Addendum 

 https://www.mstcecommerce.com/eprochome/ 

wapcos  

 

5.   Estimated Cost of Work  :  Rs.2,07,69,000/- (Rupees Two Crore Seven 

Lakhs and Sixty Nine Thousand Only) 

6.   Tender submission fee   :  Rs.5,000/- (Non-refundable) in form of 

Demand Draft in favour of WAPCOS Limited 

payable at Cochin 

7.   Amount of Earnest Money Deposit  :  Rs.4,15,380/- (Refundable) in the form of 

Demand Draft in favour of WAPCOS 

Limited payable at Cochin.  

8.   Project Completion Period  :  4 Months from the Date of Award  

9.   Validity of Bid/Tender  :  90 Days  

10. Pre-bid Meeting : 17.09.2019 at 11:00 AM  

11.   Last  date  &  time  for 

online submission of Technical & 

Financial Bid.  

:  28.09.2019 up to 13:00 hours  

12.   Offline Submission of Tender Fees, 

EMD etc. as detail in Tender  

:  28.09.2019 up to 15:00 hours in the office of 

General Manager (SEZ), WAPCOS Limited 

(Cochin Special Economic Zone Project 

Office), CSEZ Administrative Building, 

Kakkanad, Cochin – 682 037 

13.   Online opening of Technical Bid  :  28.09.2019 at 15:30 hours 

14.   Online opening of Financial Bid  :  Will be intimated to Eligible Bidders  

http://www.eprocure.gov.in/
http://www.csezauthority.in/
http://www.wapcos.gov.in/
https://www.mstcecommerce.com/eprochome/
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16. WAPCOS Contact information  :  General Manager (SEZ), WAPCOS Limited 

(Cochin Special Economic Zone Project 

Office), CSEZ Administrative Building, 

Kakkanad, Cochin – 682037  

 

Telephone: 0484-2413544;  

E-mail: cochincsez@wapcos.co.in  

 

Exemption in EMD for Micro & Small Enterprises registered with NSIC/MSME: The micro 

and small enterprises registered with the NSIC/MSME are exempted from the submission of 

EMD/ Bid security deposit on production of requisite proof in the form of valid certification from 

NSIC/MSME for the tendered item/services.   

Udyog Aadhaar Memorandum are also entitled for the above exemption for which submission of 

valid memorandum certificate is must.  

If the office of WAPCOS Limited happens to be closed on the last date and time mentioned for 

any of the event, the said event will take place on the next working day at the same time and 

venue.  

  

The tender document has to be downloaded from above specified websites. Bidders are advised to 

visit above specified websites regularly for updates /Amendments/ Corrigendum, if any. The 

dates/Corrigendum/Addendum shall be followed up to submission of tender and it will be the part 

of tender. The full details about the work, specifications, Drawings, terms and conditions shall be 

available in the Tender Document. The tender document has to be submitted online on website 
https://www.mstcecommerce.com/eprochome/wapcos   

  

The purpose of this NIT is to provide interested parties with information to assist the preparation 
of their bid. While WAPCOS Limited has taken due care in the preparation of the information 
contained herein, and believe it to be complete and accurate, neither it nor any of its authorities or 
agencies nor any of its respective officers, employees, agents or advisors give any warranty or 
make any representations, expressed or implied as to the completeness or accuracy of the 
information contained in this document or any information which may be provided in association 
with it.  

  

Further, WAPCOS Limited does not claim that the information is exhaustive. Respondents to this 
NIT are required to make their own inquiries/ surveys and will be required to confirm, in writing, 
that they have done so and they did not rely solely on the information in NIT. WAPCOS Limited 
is not responsible if no due diligence is performed by the bidders.  

  

 

 

 

 

 

 

 

 

 

mailto:cochincsez@wapcos.co.in
https://www.mstcecommerce.com/eprochome/wapcos
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IMPORTANT POINTS  

  

1.1       The bidder should be an Indian Registered Company under Companies Act 1956/ 
Proprietorship Company/ Partnership Company. 

  

1.2    All Bidders are hereby cautioned that Bids containing any deviation or reservation as 
described in Clauses of “Instructions to Bidders” shall be considered as non-responsive 
and shall be summarily rejected.  

  

1.3      WAPCOS Ltd. reserves the right to accept or reject any or all bids without assigning any 
reasons.  No Bidder shall have any cause of action or claim against the WAPCOS Ltd. For 
rejection of his Bid and will not be bound to accept the lowest or any other tender.  

  

1.4       No reimbursement of cost of any type or on any account will be paid to persons or entities 
submitting their Bid.  

  

1.5    All information submitted in response to this NIT shall be the property of WAPCOS 
Limited and it shall be free to use the concept of the same at its will.  

  

1.6     It is hereby declared that WAPCOS is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. The subject Notice Inviting Tender 
(NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity 
Agreement, which is an integral part of tender/bid documents, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder 
would be summarily rejected. This declaration shall form part and parcel of the Integrity 
Agreement and signing of the same shall be deemed as acceptance and signing of the 
Integrity Agreement on behalf of the WAPCOS.  

  

  

  

For and on behalf of WAPCOS LIMITED  

  

  

General Manager (SEZ) 

WAPCOS Limited,  

CSEZ Project Office
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SECTION– II 

INSTRUCTIONS TO BIDDER  

  

1.0 SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING  

 

Submission of Online Bids is mandatory for this Tender. For conducting electronic tendering, 

bidders shall use the portal 

https://www.mstcecommerce.com/eprochome/wapcos/buyerlogin.jsp.  

 

       Bidder’s guide for WAPCOS portal 

 

1. Use Internet Explorer to go to https://www.mstcecommerce.com/eprochome/wapcos  

 
 

2. On the right side of the page click on Register as a Vendor: 

 
 

 

 

 

https://www.mstcecommerce.com/eprochome/wapcos/buyerlogin.jsp
https://www.mstcecommerce.com/eprochome/wapcos
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3. Fill the form that appears to create username and password. 

 

 
4. Once the registration is done, login with your user name and password: 

 
5. System will ask you to verify your digital signature 

 
6. Press Ok and select your digital signature from the List: 
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7. Your digital signature will be verified 

 
8. Once login is complete, a bidder can access My Menu through the left side of the page: 

 
9. Here click on Download NIT/Corrigendum button to download the NIT/Corrigendums. 

Select Event number and click on download to download the files: 

 
10. To submit the bid a bidder can proceed to Bid Floor through the left side My menu. In Bid 

Floor click on live events to view a list of Live events. In live events select the tender 

number where you wish to submit a bid. 

 
 

11. On clicking the event number, if the bidder has not paid transaction fee, system will 

prompt them to pay the transaction fee. They can pay the transaction fee by going to 

Transaction Fee payment link in their login, and pay the same through online payment 

(debit card, credit card, net banking etc) or RTGS/NEFT (Challan). 
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12. Tender can be of multiple types with price bid uploading in Excel or Technical-Price type. 

The bid floor for each type of event will change automatically.  

On clicking the tender number one of the following screens will appear: 

For 2 cover with price bid in excel 

 
 

E-Tender Technical Cum Price Bid 

 
 

13. For each type of event the event details including start time and close time the details will 

be given on the top of the page. 

 

14. To submit the tender, the bidder has to start from top left and submit the details one by 

one. 

 

15. For 2 cover with price bid in excel, the bidder has to submit technical bid, by filling the 

details and clicking the save button. 
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a) After the technical bid is saved, a bidder can proceed to uploading documents through the 

link upload docs: 

 
b) Please note that under no circumstance the price bid excel has to be uploaded here. 

c) After the documents have been uploaded, the bidder can click on download excel to 

download the excel format. 

d) Fill up the excel sheet as per the details given therein and tender document. 

e) To upload the filled up excel click on Upload Price Button, click on browse to select the 

file and then click on Upload and Save encrypt file. 

 
 

f) The bidder can then click on final submit to finally submit the bid. In case of any 

amendments after final submit, click on delete bid button to delete the techno-commercial 

and price bids and resubmit the same. Please note that at the end the bid must be final 

submit, otherwise the same will not be considered. 

 

16. For E-Tender Technical Cum Price Bid: 

a. In the manner similar to above the bidder has to fill up Common terms, then press 

save button to submit. 

b. Then the bidder has to upload documents as per the list shown therein. 
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c. Once the documents are uploaded the bidder has to submit the Technical and Price 

bids. 

d. The bidder can then click on final submit to finally submit the bid. In case of any 

amendments after final submit, click on delete bid button to delete the techno-

commercial and price bids and resubmit the same. Please note that at the end the 

bid must be final submit, otherwise the same will not be considered. 

Bidder’s may note that in each case using the Delete bid button will only delete the bids and then 

the bidder can resubmit upload tender closing time. 

 

Using the withdraw button the bid will be withdrawn and the bidder will not be allowed to submit 

any further bid in that event. 

 

For any assistance regarding the Tender Document and/or term and conditions the bidders 

may contact at WAPCOS Limited, CSEZ Project Office: Phone Number: 0484-2413544; 

Email: cochincsez@wapcos.co.in 

 

For any assistance during bid submission, system settings etc. bidders may contact MSTC: 

Phone Number 

03322901004, 01123212357, 01123215163, 01123217850  

 

Email 

mstcnro@mstcindia.co.in 

Please mention “Helpdesk” as subject while sending emails  

 

Availability 

10 AM to 5:30 PM on all working days. 

 

 

 

2.0  INSTRUCTIONS TO BIDDER  

The purpose of these instructions to serve as a guide to Bidders for preparing offer for 

carrying out the project in all respect.  

a. Submission of a tender by a tenderer implies that the tenderer has read this notice and 

all other Tender Documents and has made himself aware of the scope, the 

specifications, conditions of contract, local conditions and other factors having 

bearings on the execution of the work.  

b. WAPCOS Limited desires that the bidders, suppliers, and Sub-contractors under the 

Project, observe the highest standard of ethics during the performance, procurement 

and execution of such contracts. In pursuance of this requirement, WAPCOS Limited:  

Defines, for the purposes of this provision, the terms set forth below:  

i. “Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party;  

mailto:cochincsez@wapcos.co.in
mailto:mstcnro@mstcindia.co.in
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ii. “Fraudulent Practice” means any act of submission of forged documentation, or 

omission, including a misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a financial or other benefit or to avoid an 

obligation, or to succeed in a competitive bidding process;  

iii. “Coercive Practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party;  

iv. “Collusive Practice” means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party.  

Will reject the award of Contract, even at a later stage, if it determines that the bidder 

recommended/ selected for award/awarded has, directly or through an agent, engaged 

in Corrupt, Fraudulent, Collusive, Or Coercive Practices incompetent for the Contract;  

Will sanction a party or its successors, including declaring ineligible, either 

indefinitely or for a stated period of time, to participate in any further 

bidding/procurement proceedings under the Project, if it at any time determines that 

the party has, directly or through an agent, engaged in Corrupt, Fraudulent, Collusive, 

Or Coercive Practices in competing for, or in executing, the contract; and  

The party may be required to sign an Integrity Pact, if required; and WAPCOS 

Limited will have the right to require the bidders, or its suppliers, contractors and 

consultants to permit WAPCOS Limited to inspect their accounts and records and 

other documents relating to the bid submission and contract performance and to have 

them audited by auditors appointed by WAPCOS Limited at the cost of the bidders.  

The Bidder must obtain for himself on his own responsibility and at his own expenses 

all the information which may be necessary for the purpose of making a bid and for 

entering into a contract, must examine the Drawings, must inspect the sites of the 

work, acquaint himself with all local conditions, means of access to the work, nature 

of the work and all matters pertaining thereto. WAPCOS Limited will in no case be 

responsible or liable for those costs, regardless of the conduct or outcome of the 

bidding process.  

c. The Contract shall be governed by each SECTION OF TENDER DOCUMENT i.e. 

instructions to bidders, selection & qualifying criteria, scope of works, General 

Conditions for Contract (GCC), Special Conditions for Contract (SCC), Annexures, 

Forms, Drawings, Technical Specification, Addendum / Clarification / Corrigendum 

etc. and all other Conditions mentioned in the tender documents.  

d. All Bidders are hereby explicitly informed that conditional offers or offers with 

deviations from the Conditions of Contract, the bids not meeting the minimum 

eligibility criteria, Technical Bids not accompanied with EMD and Tender Document 

Fees of requisite amount in acceptable format, Bids in altered/modified formats, or in 

deviation with any other requirements stipulated in the tender documents are liable to 

be rejected.  

e. The bidders shall not tamper or modify any part of the tender documents in any 

manner. In case in part of the bid is found to be tampered or modified at any stage, the 

bids are liable to be rejected, the contract is liable to be terminated and the full earnest 
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deposit/retention money/performance guarantee will be forfeited and the bidder will be 

liable to be banned from doing any business with WAPCOS Limited.  

f. Incomplete Price bid shall be liable to be rejected, at the discretion of WAPCOS 

Limited. The total bid price shall cover the entire scope of works covered in the tender.  

3.0  EARNEST MONEY DEPOSIT (EMD)  

The Earnest Money Deposit as mentioned in NIT and shall be submitted in physical 

form in favour of WAPCOS Ltd payable at Cochin.   

The earnest money may be accepted only in the form of Demand Draft of a Scheduled 

Bank.  

The EMD of unsuccessful tenderer(s) except lowest three will be refunded after 

finalization of tender process. The Earnest Money deposit submitted by the successful 

tenderer shall be retained by WAPCOS Limited until the Performance Guarantee is 

submitted. The successful Tenderer shall accept the LOI within 15days days from receipt 

of the same, failing which the EMD shall be forfeited and the award of work may be liable 

to be cancelled.  

  

If any tenderer withdraws or make any changes in his offer already submitted before the 

expiry of the above validity period or any extension thereof without the written consent of 

the company, the EMD amount will be forfeited for such act of the tenderer. WAPCOS 

Limited reserves the right of forfeiture of Earnest Money deposit (EMD) in case of the 

successful tenderer.  

 

ii. After opening of Tender, revokes his tender within the validity period or increases his 

earlier quoted rates.  

iii. Does not commence the work within the period as per LOI/Contract. In case the 

LOI/Contract is silent in this regard then within 15 days after award of contract.  

iv. EMD shall not carry any interest.  

  

4.0  COST OF BIDDING  

The Bidder shall bear all costs associated with the preparation and submission of the Bid 

as well as costs associated for facilitating the evaluation. WAPCOS Limited shall in no 

case be responsible or liable for these costs, regardless of the conduct or outcome of the 

bidding process.  

  

5.0  LANGUAGE OF BID  

The Bid and all related correspondence and documents relating to the Project shall be in 

English language only. Supporting documents and printed literature furnished by the  

Bidder may be in another language provided they are accompanied by an accurate English 

translation which shall be certified by a qualified translator. Any material that is submitted 

in a language other than English and which is not accompanied by an accurate English 

translation will not be considered.  

  

6.0  CURRENCY OF BID  

Bid prices shall be quoted in Indian Rupees.  
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Tender submitted by tenderer shall remain valid for acceptance as mentioned in NIT from 

the date set for submission of the tender. The tenderer shall not be entitled within the said 

period to revoke or cancel or vary the tender given or any item thereof, without the 

consent of WAPCOS Limited. In case tenderer revokes, cancels, or varies his tender in 

any manner without the consent of WAPCOS Limited, within this period, his earnest 

money will be forfeited.  

 

7.0 ANNEXURES   

 

The Bidder follow the guidelines as per “Section of Annexures” mentioned in tender 

document.  

 

WAPCOS Limited reserves the right to reject any or all the bids or to cancel the Tender, 

without assigning any reason(s) whatsoever.  

  

For & on behalf of Tenderer  
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 SECTION-III  

SELECTION AND QUALIFYING CRITERIA   

1.0  SITE VISIT  

Intending Bidder(s) have to visit site to inspect and examine the site at his own cost and its 

surroundings and satisfy themselves before submitting their bids as to the nature of the 

ground and sub-soil (so far as is practicable), the form and nature of the site, the means of 

access to the site, the accommodation they may require and in general shall themselves 

obtain all necessary information as to risks, contingencies and other circumstances which 

may influence or affect their bid. A bidder(s) shall be deemed to have full knowledge of the 

site whether he inspects it or not and no extra charge consequent on any misunderstanding 

or otherwise shall be allowed. The bidder(s) shall be responsible for arranging and 

maintaining at his own cost all materials, tools & plants, water, electricity access, facilities 

for workers and all other services required for executing the work unless otherwise 

specifically provided for in the contract documents. Submission of a bid by a bidder(s) 

implies that he has read this notice and all other contract documents and has made himself 

aware of the scope and specifications of the work to be done and of conditions and rates at 

which stores, tools and plant, etc. will be issued to him by the Government and local 

conditions and other factors having a bearing on the execution of the work.  

   

2.0  QUALIFYING CRITERIA:  ONLINE TECHNICAL BID SUBMISSION  

  

The intending bidders must read the terms & conditions of tender documents carefully. He 

should only submit his Technical Bid if he considers himself eligible and he is in possession 

of all the documents required.  

  

The Technical Bid shall be uploaded with coloured scanned copies of following 

documents. 

Format of Check List 

 

S.N  Particular of Document  Yes  No  Page Nos.  

1.  Authorization Letter to sign the Tender.        

2.  Scanned copy of Demand Draft for EMD        

3.  Scanned copy of Demand Draft for Tender Fee        

4.  Letter of Transmittal on bidder letter Head to 

submit Technical Bid (Form-A)  

      

5.  Yearly sales Turnover and Audited Balance Sheet 

for Last 3 (three) years ending on the financial 

year 2018-19. (Form-B)  

      

6.  The bidder should have a Solvency of an Amount 

equal to 40% of the estimated cost (Form C)  
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S.N  Particular of Document  Yes  No  Page Nos.  

7   The contractor should have satisfactorily 

completed the works as mentioned below during 

the last five years ending previous day of last 

date of submission of tender. Details should be 

enclosed (Form D)  

      

 One similar completed work costing not less 

than 80% of the estimated cost of work   

Or  

Two similar completed works of order value 

each not less than 60% of the estimated cost of 

work.  

Or  

Three similar completed works of order value 

not less than 40% of the estimated cost of work  

      

*Similar work refers to Fire Fighting, Sprinkler System & Fire Alarm System 

Works for Buildings. 

 

Note:  

1. Completion certificates and work orders with bill of quantities should be 

enclosed which clearly indicates the name and nature of work, value of work 

and time period.  

2. TDS (26 AS) downloaded from the web matching with the experience 

certificate should be attached.  

3. All the eligible similar works executed and submitted by the bidders may be 

inspected by a committee which may consist of client or any other authority as 

decided by NIT approving authority.  

4.  Experience certificate issued by the same management/ sister concern/ joint     

venture etc are not acceptable.  

8 Name, Address, details of the Organization, 

Name(s) of the Owner/Partners/Promoters and  

Directors of the firm / company. (Form-E)  

      

9 Copy of P.F and PAN Number.        

10 Goods and Service Tax (GST): Bidders are 

advised to get themselves registered for GST in at 

different place, which are mandatory, as per 

Govt. of India notification regarding GST. 

Accordingly, bidder shall submit relevant 

documents if already registered. If not registered 

till date of submission of bid, bidder will give 

undertaking on bidder letter head stating that they 

will get registered in GST as per Govt. norms 

before submission of bills.  
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S.N  Particular of Document  Yes  No  Page Nos.  

11 Letter of Undertaking (LUT): Bidders are 

advised to execute LUT and should be able to 

supply goods and services at zero rate through 

LUT. The SEZ Developers/units, its agencies 

appointed by them have been exempted from 

Payment of Customs Duty for goods or services 

imported into SEZ for its authorised operations 

in terms of Section 26 of SEZ Act, 2005. As per 

16(1) of Chapter VII of IGST Act, all supplies 

of goods or services or both to SEZ Developer 

and Units are zero rated. Accordingly, bidder 

shall submit LUT if already registered. If not 

registered till date of submission of bid, bidder 

shall give undertaking on bidder letter head 

stating that they will get registered before 

submission of bills. For the purpose of availing 

this exemption, billing address should be taken 

as “WAPCOS ACCOUNT CSEZA”.  

   

12   The bidder should be an Indian Registered 

Company under Companies Act 1956/ 

Proprietorship Company/ Partnership Company/ 

Limited company private or public or 

corporation. Joint Ventures are not accepted.  

Copy  of  Certificate    of 

Incorporation/ Registration/ Partnership Deed or 

any other relevant document, as applicable, 

should be submitted along with a copy of 

address proof.  

      

13   Bidder should not be blacklisted/ debarred by any 

government/ semi government department/ PSU. 

Bidder should submit the declaration (Form-

F) of not being ineligible for corrupt or 

fraudulent practices.  

      

14   Letter of understanding the project site on bidder 

letter Head (Form-G).  

      

15   ‘No Deviation Certificate’ in prescribed format in 

Bidder’s Letter Head (Form-H).  

      

16   Consent Letter to execute the Integrity Pact 

(Form-I).  

      

17 Technical Schedules A, B,& C duly filled    



       NIT No.: WAP/ENVT/CSEZ/ H-3082/2019/23 

  

  

Page 19 of 153 

 

S.N  Particular of Document  Yes  No  Page Nos.  

18 Each page of the all Volume of Tender document 

& Addendum/ Corrigendum shall be uploaded by 

the bidders submitting the Tender in token of 

having acquainted and accepted the entire tender 

documents including various conditions of 

contract.  

      

  

Financial Bid should not be included in the Technical Bid. if found so, the bid shall be 

summarily rejected.  

 

Technical Bids are to be submitted to determine that the bidder has a full comprehension of the 

tendered work. Where a bidder’s technical submittal is found non - compliant with the 

requirement or work, it may be rejected. The Financial Bid will be opened only for the agencies 

whose technical bids are accepted by the competent authority. 

  

4.0 OFFLINE SUBMISSIONS OF DOCUMENTS   

The Bidder shall submit following Document offline also.  

  

Originals EMD and Tender submission fee in the form of Demand Draft in separate sealed 

envelopes clearly labelled as “EMD AND TENDER FEE” for the Work (Write Name of 

Work/Project as mentioned in NIT) along with Details of Bidders Address, Phone, E-mail on 

Envelope.  
  

 

NOTE: The offline submissions as mentioned above shall be submitted on WAPCOS 

address mentioned in NIT as per date & time mentioned in NIT otherwise bids will be 

rejected.  

 

  

5.0   CONTENTS OF FINANCIAL BID  
  

The Financial Bid should be uploaded separately before last date & time of submission of 

tender Document. 

The estimated cost mentioned in NIT is based on the rates of item of works in DSR plus Cost 

Index of Ernakulum and Non-DSR items on market rate. The quoted rate filled in Schedule of 

Quantities, should include all associated costs with the project including any out of pocket / 

mobilization expenses, TDS, if any applicable as per Govt. terms, shall be paid by the 

Contractor.   

Rates quoted in the price bid should be exclusive of GST  

It is mandatory to bidders to execute LUT (Letter of Undertaking) and supply the goods 

and services at zero rated GST.  

The company shall be performing all its duties of deduction of TDS and other deduction on 

payment made to the contractor as per applicable legislation  
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The tenderer shall quote rates up to zero decimal and as well as in words. In case of any 

discrepancy rate quoted in words shall prevail.  

The payment will be made for actual measurements certified by Engineer in Charge at the 

accepted rates in the price schedule (BoQ).  

 

6.0  OPENING OF FINANCIAL BID  

After opening of technical bid, a list of short - listed agencies will be prepared. Thereafter the 

financial bids of only the qualified and technically acceptable bidders shall be opened at the 

notified date & time  

 

The company reserves the right to waive minor deviations if they do not materially affect the 

capability of the Tenderer to perform the contract.  

   

  

For & on behalf of Tenderer  
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SECTION– IV 

GENERAL CONDITIONS TO CONTRACT 

1.0  GENERAL RULES AND DIRECTIONS   

General 

Rules & 

Directions  

1.  The work proposed for execution by contract will be notified in a form of 

invitation to tender by publication in Newspapers and / or posted on website as the 

case may be.  

This form will state the work to be carried out, as well as the date for submitting 

and opening tenders and the time allowed for carrying out the work, also the 

amount of earnest money to be deposited with the tender, and the amount of the 

security deposit and Performance guarantee to be deposited by the successful 

tenderer and the percentage, if any, to be deducted from bills.   

  2.  In the event of the tender being submitted by a firm, it must be signed separately 

by each partner thereof or in the event of the absence of any partner, it must be 

signed on his behalf by a person holding a Power of Attorney authorizing him to 

do so, such power of attorney to be produced with the tender, and it must disclose 

that the firm is duly registered under the Indian Partnership Act, 1952.  

  3.  Receipts for payment made on account of work, when executed by a firm, must 

also be signed by all the partners, except where contractors are described in their 

tender as a firm, in which case the receipts must be signed in the name of the firm 

by one of the partners, or by some other person having due authority to give 

effectual receipts for the firm  

 4  Any person who submits a tender shall fill up the usual printed form, stating at 

what rate he is willing to undertake each item of the work. Tenders, which 

propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any 

other conditions of any sort, including conditional rebates, will be summarily 

rejected. No single tender shall include more than one work, but contractors who 

wish to tender for two or more works shall submit separate tender for each. 

Tender shall have the name and number of the works to which they refer, written 

on the envelopes.  

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full 

rupees by ignoring fifty paisa and considering more than fifty paisa as rupee one.  

In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more contractors is same, then such lowest contractors 

may be asked to submit sealed revised offer quoting rate of each item of the 

schedule of quantity for all sub sections/sub heads as the case may be, but the 

revised quoted rate of each item of schedule of quantity for all sub sections/sub  

heads  should not be higher than  their  respective  original  rate quoted already at 

the time of submission of tender. The lowest tender shall be decided on the basis 

of revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of 

individual items) of two or more contractors received in revised offer is again 

found to be equal, then the lowest tender, among such contractors, shall be 
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decided by draw of lots and the lowest contractors those have quoted equal 

amount of their tenders.  

In case of any such lowest contractor in his revised offer quotes rate of any item 

more than their respective original rate quoted already at the time of submission 

of tender, then such revised offer shall be treated invalid. Such case of revised 

offer of the lowest contractor or case of refusal to submit revised offer by the 

lowest contractor shall be treated as withdrawal of his tender before acceptance 

and 50% of his earnest money shall be forfeited.  

In case all the lowest contractors those have same tendered amount (as a result of 

their quoted rate of individual items), refuse to submit revised offers, then tenders 

are to be recalled after forfeiting 50% of EMD of each lowest contractors.  

Contractor, whose earnest money is forfeited because of no submission of revised 

offer, or quoting higher revised rate(s) of any item(s) than their respective original 

rate quoted already at the time of submission of his bid shall not be allowed to 

participate in the retendering process of the work. 

 5.   The designated committee will open tenders in the presence of any intending 

contractors who may be present at the time, and will enter the amounts of the 

several tenders in a comparative statement in a suitable form. In the event of a 

tender being accepted, a receipt for the earnest money shall thereupon be given to 

the contractor who shall thereupon for the purpose of identification sign copies of 

the specifications and other documents. In the event of a tender being rejected, the 

earnest money shall thereupon be returned to the contractor remitting the same, 

without any interest.  

 6.  WAPCOS shall have the right of rejecting all or any of the tenders and will not be 

bound to accept the lowest or any other tender  

 7.  The receipt of an accountant or clerk for any money paid by the contractor will not 

be considered as any acknowledgment or payment to the officer inviting tender 

and the contractor shall be responsible for seeing that he procures a receipt signed 

by the officer inviting tender or a duly authorized Cashier.  

  8.  The memorandum of work tendered for and the schedule of materials to be 

supplied by the WAPCOS and their issue-rates, shall be filled and completed in 

the office of the officer inviting tender before the tender form is issued. If a form is 

issued to an intending tenderer without having been so filled in and incomplete, he 

shall request the officer to have this done before he completes and delivers his 

tender.  

  9.  The tenderers shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 

with the work given to them.   
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 10  In the case of Item Rate Tenders, only rates quoted shall be considered. Any 

tender containing percentage below/above the rates quoted is liable to be 

rejected. Rates quoted by the contractor in item rate tender in figures and words 

shall be accurately filled in so that there is no discrepancy in the rates written in 

figures and words. However, if a discrepancy is found, the rates which 

correspond with the amount worked out by the contractor shall unless otherwise 

proved be taken as correct. If the amount of an item is not worked out by the 

contractor or it does not correspond with the rates written either in figures or in 

words, then the rates quoted by the contractor in words shall be taken as correct. 

Where the rates quoted by the contractor in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will 

unless otherwise proved be taken as correct and not the amount. In event no rate 

has been quoted for any item(s), leaving space both in figure(s), word(s), and 

amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other items and rate for such item(s) will be considered as 

zero and work will be required to be executed accordingly.  

  11.   In the case of any tender where unit rate of any item/items appear unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is unable 

to provide satisfactory explanation, such a tender is liable to be disqualified and 

rejected.  

  12  All rates shall be quoted on the tender form. The amount for each item should 

be worked out and requisite totals given. Special care should be taken to write 

the rates in figures as well as in words and the amount in figures only, in such a 

way that interpolation is not possible. The total amount should be written both 

in figures and in words. In case of figures, the word ‘Rs.’ should be written 

before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 

P’ and in case of words, the word, ‘Rupees’ should precede and the word 

‘Paise’ should be written at the end. Unless the rate is in whole rupees and 

followed by the word ‘only’ it should invariably be up to two decimal places. 

While quoting the rate in schedule of quantities, the word ‘only’ should be 

written closely following the amount and it should not be written in the next 

line.  

  13.   i. The Contractor, whose tender is accepted, will be required to furnish 

performance guarantee of 5% (Five Percent) of the tendered amount 
within the period specified in the document. The EMD will be returned only 

after submission of Performance Guarantee. 

  

ii. The contractor whose tender is accepted will also be required to furnish by 

way of Security Deposit for the fulfilment of his contract, an amount 

equal to 2.5% of the tendered value of the work. Otherwise, the Security 

deposit will be collected by deductions from the running bills as well as 

final bill of the contractor at the rates mentioned above. The Security 

amount will also be accepted in the shape of Government Securities. Fixed 

Deposit Receipt of a Scheduled Bank or State Bank of India will also be 

accepted for this purpose provided confirmatory advice is enclosed. 
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  14.  On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-

in-Charge shall be communicated in writing to the Engineer-in-Charge.  

  15.  All the tax applicable in respect of this contract shall be payable by the 

Contractor and WAPCOS/CSEZA will not entertain any claim whatsoever in 

respect of the same.  

 

Bidders are advised to execute LUT and should be able to supply goods and 

services at zero rate through LUT. The SEZ Developers/units, its agencies 

appointed by them have been exempted from Payment of Customs Duty for 

goods or services imported into SEZ for its authorised operations in terms of 

Section 26 of SEZ Act, 2005. As per 16(1) of Chapter VII of IGST Act, all 

supplies of goods or services or both to SEZ Developer and Units are zero rated. 

Accordingly, bidder shall submit LUT if already registered. If not registered till 

date of submission of bid, bidder shall give undertaking on bidder letter head 

stating that they will get registered before submission of bills. For the purpose of 

availing this exemption, billing address should be taken as “WAPCOS 

ACCOUNT CSEZA”  

 

  16.  The contractor shall give a list of WAPCOS employees related to him.  

  17.  The tender for the work shall not be witnessed by a contractor or contractors 

who himself/themselves has/have tendered or who may and has/have tendered 

for the same work. Failure to observe this condition would render, tenders of the 

contractors tendering, as well as witnessing the tender, liable to summary 

rejection.  

  18.  The tender for composite work includes, in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, 

electrical work, horticulture work, roads and paths etc. The tenderer apart from 

being a registered contractor (B&R) of appropriate class, must associate himself 

with agencies of appropriate class which are eligible to tender for sanitary and 

water supply drainage, electrical and horticulture works in the composite tender.  

 19. The Agency has to submit the  following details of the work in hand 

    

  

 

Name of  

Work  

 

Name and 

particulars where 

work is being 

executed  

              

 

 

             Value  

             of work 

 

Position of 

works in 

progress  

 

  

Remarks  

 

(1)  (2)  (3)  (4)   (5)  
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  20.  The contractor shall comply with the provisions of the Apprentices Act 1961, 

and the rules and orders issued thereunder from time to time. If he fails to do so, 

his failure will be a breach of the contract and WAPCOS may in his discretion, 

without prejudice to any other right or remedy available in law, cancel the 

contract. The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions of the said Act.  

 

2.0  CONDITIONS OF CONTRACT   

Definitions  1.  The Contract means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the WAPCOS and the 

Contractor, together with the documents referred to therein including these 

conditions, the specifications, designs, drawings and instructions issued from 

time to time by the Engineer-In Charge and all these documents taken 

together, shall be deemed to form one contract and shall be complementary 

to one another.   

 2. In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them:-  

“Client / Employer” shall mean “WAPCOS Limited”, A Government of India 

undertaking- Ministry of Water Resources, River Development & Ganga 

Rejuvenation, for execution of the “Construction of SDF Building in CSEZ –

Fire Fighting and Protection System”.  

  

i. Having their Registered office at 5th Floor, Kailash, K.G. Marg, New 

Delhi-110001 India & include their successors & permitted assigns as 

well as their authorized officer/ representatives  

ii. The “COMPANY / WAPCOS” shall mean WAPCOS Limited.  

iii. The expression works or work shall, unless there be something either 

in the subject or context repugnant to such construction, be construed 

and taken to mean the works by or by virtue of the contract contracted 

to be executed whether temporary or permanent, and whether original, 

altered, substituted or additional.  

iv. The Site shall mean the land/or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path or 

street through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract.  

v. The Contractor shall mean the individual, firm or company, whether 

incorporated or not, undertaking the works and shall include the legal 

personal representative of such individual or the persons composing 

such firm or company, or the successors of such firm or company and 

the permitted assignees of such individual, firm or company.  

vi. The Engineer-in-charge means the Engineer Officer appointed by 

WAPCOS or his duly authorized representative who shall direct, 

supervise and be in charge of the work for the purpose of this Contract 

vii.   Accepting Authority shall mean the authority mentioned in Special       

Conditions of Contract.  
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viii. Tenderer / Bidder shall mean the firm/party who intends to participate 

in this Notice Inviting Tender  

Excepted Risk are risks due to riots (other than those on account of 

contractor’s employees), war (whether declared or not) invasion, act of 

foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 

military or usurped power, any acts of Government, damages from 

aircraft, acts of God, such as earthquake, lightening and unprecedented 

floods, and other causes over which the contractor has no control and 

accepted as such by the Accepting Authority or causes solely due to use 

or occupation by Government of the part of the works in respect of 

which a certificate of completion has been issued or a cause solely due 

to Government’s faulty design of works.  

ix. Market Rate shall be the rate as decided by the Engineer-in Charge on 

the basis of the cost of materials and labour at the site where the work is 

to be executed plus 15% all overheads and profits. The agency has to 

submit GST bills of materials along with analysis of rate. 

x. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of 

Rates of the government (DSR 2016 for civil and DSR 2018 for E&M) 

hereunder, with the amendments thereto issued up to the date of receipt 

of the tender.  

xi. District Specifications means the specifications followed by the State 

Government in the area where the work is to be executed.  

xii. The Contractor/Successful Bidder shall mean the firm or company 

whose bid has been accepted by WAPCOS.  

xiii. Consultant shall mean any consultant nominated by WAPCOS  

xiv. Tendered value means the value of the entire work as stipulated in the 

letter of award.  

xv. Date of commencement of work: The date of commencement of 

work shall be the date of start within 7 days after award of work or 

the first date of handing over of the site, whichever is later, in 

accordance with the phasing if any, as indicated in the tender 

document. 

Scope and 

Performance  

3.  Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender shall 

whenever required include feminine gender and vice versa.  

  4.  Headings and Marginal notes to these General Conditions of Contract shall 

not be deemed to form part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract.  

  5.  The contractor shall be furnished, free of cost one certified copy of the 

contract documents except standard specifications, (Not Applicable) and 

such other printed and published documents, together with all drawings as 

may be forming part of the tender papers. None of these documents shall be 

used for any purpose other than that of this contract.  
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Works to be 

carried out  

6.  The work to be carried out under the Contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, 

equipment and transport which may be required in preparation of and for and 

in the full and entire execution and completion of the works. The descriptions 

given in the Schedule of Quantities/ Building Components shall, unless 

otherwise stated, be held to include wastage on materials, carriage and 

cartage, carrying and return of empties, hoisting, setting, fitting and fixing in 

position and all other labours necessary in and for the full and entire execution 

and completion of the work as aforesaid in accordance with good practice and 

recognized principles. 

Sufficiency 

of Tender  

7.  The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the (Not 

Applicable) Cost quoted in the Schedule of Quantities/ Building Components, 

which rates and prices shall, except as otherwise provided, cover all his 

obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works.  

Discrepancies 

and 

Adjustment of 

Errors  

8.  The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 

small scale drawing and figured dimensions in preference to scale and special 

conditions in preference to General Conditions.  

  8.1  In the case of discrepancy between the schedule of Quantities/Building 

Components, the Specifications and/ or the Drawings, the following order of 

preference shall be observed: -  

i. Description of Schedule of Quantities/ Building Components.  

ii. Particular Specification and Special Condition, if any.  

iii. Drawings.  

iv. CPWD Specifications.  

v. Indian Standard Specifications of B.I.S.  

  8.2  If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Accepting Authority shall be the deciding 

authority with regard to the intention of the document and his decision shall be 

final and binding on the contractor.  

  8.3  Any error in description, quantity or rate in Schedule of Quantities or any 

omission therefrom shall not vitiate the Contract or release the Contractor 

from the execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his obligations under 

the contract.  
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Signing of 

Contract  

9.  The successful tenderer/contractor, on acceptance of his tender by the 

Accepting Authority, shall, within 7 days from the stipulated date of start of 

the work, sign the contract consisting of:-  

i. The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto.  

ii. Additional Conditions of Contract consisting of:  

a) Various standard clauses with corrections up to the date stipulated in 

Special Conditions of Contract along with annexures thereto.  

b) Safety Code.  

c) Model Rules for the protection of health, sanitary arrangements for 

workers employed WAPCOS or its contractors.  

d) Contractor’s Labour Regulations.  

e) List of Acts and omissions for which fines can be imposed. 

 

iii. No payment for the work done will be made unless contract/ agreement 

is signed by the contractor. 

 

3.0  CLAUSES OF CONTRACT  

CLAUSE 1: PERFORMANCE GUARANTEE  

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) 

of the tendered amount (This guarantee shall be in banker’s cheque of any scheduled 

bank/DD of any scheduled bank/pay order of any scheduled bank (in case bank guarantee is 

less than Rs.10000/-) or government securities or fixed deposit receipts or bank guarantee of 

any scheduled bank or in accordance with the prescribed form) in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the contract agreement, 

(not withstanding and/or without prejudice to any other provisions in the contract) within 7 

days period from the date of issue of letter of acceptance. This period can be further 

extended by the Engineer-in-Charge up to a maximum period of 7 days on written request of 

the contractor stating the reason for delays in procuring the Performance Guarantee, to the 

satisfaction of the Engineer-in Charge.  

 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of completion of 

Contract. In case the time for completion of work gets enlarged, the contractor shall get the 

validity of Performance Guarantee extended to cover such enlarged time for completion of 

work. After recording of the completion certificate for the work by the competent authority, 

the performance guarantee shall be returned to the contractor, without any interest. 

However, in case of contracts involving maintenance of building and services/any other 

work, then 50% of Performance Guarantee shall be retained as Security Deposit. The same 

shall be returned year wise proportionately.  

  

iii. The Engineer-in-Charge shall not make a claim under the performance guarantee except for 

amounts to which WAPCOS is entitled under the contract (not withstanding and/or without 

prejudice to any other provisions in the contract agreement) in the event of:  
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a. Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee.  

b. Failure by the contractor to pay WAPCOS any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the agreement, 

within 30 days of the service of notice to this effect by Engineer-in-Charge.  

  

iv. In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full.  

  

v. The Performance Guarantee shall be returned to the Contractor soon after the completion of 

works and issuance of the completion certificate.  

  

CLAUSE 1A: RECOVERY OF SECURITY DEPOSIT  

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit WAPCOS at the time of making any payment to him for work done under the contract to 

deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the sum 

deducted will amount to security deposit of 2.5% of the tendered value of the work. Such 

deductions will be made and held by WAPCOS by way of Security Deposit unless he/they 

has/have deposited the amount of Security at the rate mentioned above in the form of Government 

Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the 

contractor to the WAPCOS as part of the security deposit and the Bank is unable to make 

payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor 

and the contractor shall forthwith on demand furnish additional security to the WAPCOS to make 

good the deficit.  

  

All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 

from the interest arising therefrom, or from any sums which may be due to or may become due to 

the contractor by WAPCOS on any account whatsoever and in the event of his Security Deposit 

being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 

days make good in fixed deposit receipt tendered by the State Bank of India or by Scheduled 

Banks endorsed in favour of WAPCOS LIMITED, any sum or sums which may have been 

deducted from, or raised by sale of his security deposit or any part thereof. The security deposit 

shall be collected from the running bills and the final bill of the contractor at the rates mentioned 

above.  

  

The security deposit as deducted above can be released against bank guarantee issued by a 

scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 

amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided further 

that the validity of bank guarantee including the one given against the earnest money shall be in 

conformity with provisions contained in clause 17 which shall be extended from time to time 

depending upon extension of contract granted under provisions of clause 2 and clause 5.  

  

The defect liability period shall be two years. The Security Deposit shall be released after 

successful completion of defect liability period 
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CLAUSE 2: COMPENSATION FOR DELAY  

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, without 

prejudice to any other right or remedy available under the purview of the Contract on account of 

such breach, pay as agreed compensation the amount calculated at the rates stipulated below as 

the authority (whose decision in writing shall be final and binding) may decide on the amount of 

tendered value of the work for every completed day/month (as applicable) that the progress 

remains below that specified in Clause 5 or that the work remains incomplete.  

  

This will also apply to items or group of items for which a separate period of completion has been 

specified.  

  

Compensation for delay of work @ 0.5 % per week of delay to be computed on per day basis.  

  

Provided always that the total amount of compensation for delay to be paid under this Condition 

shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the item or 

group of items of work for which a separate period of completion is originally given.   

  

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the WAPCOS. In case, the contractor does not 

achieve a particular milestone mentioned in Special Conditions of Contract, or the re-scheduled 

milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to 

be adjusted against the compensation levied at the final grant of Extension of Time. Withholding 

of this amount on failure to achieve a milestone, shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the 

delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently 

also shall be withheld. However, no interest, whatsoever, shall be payable on such withheld 

amount.  

 

CLAUSE 3: WHEN CONTRACT CAN BE DETERMINED  

  

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 

workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 

and whether the date of completion has or has not elapsed, by notice in writing absolutely 

determine the contract in any of the following cases:  

  

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an 

inefficient or otherwise improper or unworkman like manner shall omit to comply with the 

requirement of such notice for a period of seven days thereafter.  

ii. If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-

Charge (which shall be final and binding) he will be unable to secure completion of the work 

by the date for completion and continues to do so after a notice in writing of seven days 

from the Engineer-in-Charge.  iii. If the contractor fails to complete the work within the 
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stipulated date or items of work with individual date of completion, if any stipulated, on or 

before such date(s) of completion and does not complete them within the period specified in 

a notice given in writing in that behalf by the Engineer-in-Charge.  

iii. If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge.   

iv. If the contractor shall offer or give or agree to give to any person in WAPCOS service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in relation 

to the obtaining or execution of this or any other contract for WAPCOS.   

v. If the contractor shall enter into a contract with WAPCOS in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-Charge. vii. If the contractor had secured the contract 

with WAPCOS as a result of wrong tendering or other non-bonafide methods of competitive 

tendering or commits breach of Integrity Agreement. viii. If the contractor being an 

individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a 

receiving order or order for administration of his estate made against him or shall take any 

proceedings for liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in 

force or make any conveyance or assignment of his effects or composition or arrangement 

for the benefit of his creditors or purport so to do, or if any application be made under any 

Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed 

be executed by him for benefit of his creditors.  

vi. If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order.  

vii. If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days.  

viii. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written approval of the 

Engineer -in-Charge.  

  

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the WAPCOS shall have powers:  

  

a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Security Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 

WAPCOS.  

  

b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 
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give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work.  

  

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased or 

procured any materials or entered into any engagements or made any advances on account or with 

a view to the execution of the work or the performance of the contract. And in case action is taken 

under any of the provision aforesaid, the contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under this contract unless and until the Engineer-

in-Charge has certified in writing the performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so certified.  

  

CLAUSE 3A  

  

In case, the work cannot be started within 15 days due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one month whichever is 

higher, either party may close the contract. In case contractor wants to close the contract, he shall 

give notice to the WAPCOS stating the failure on the part of WAPCOS. In such eventuality, the 

Performance Guarantee of the contractor shall be refunded within following time limits:  

  

a) Tendered value of work is up to Rs. 45 lac  15 days  

b) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore  21 days  

c) If the Tendered value of work exceeds Rs. 2.5 Crore:  30 days  

  

  

CLAUSE 4: CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT 

TAKEN UNDER CLAUSE 3  

  

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof 

shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor and the 

liability of the contractor for compensation shall remain unaffected. In the event of the Engineer-

in-Charge putting in force all or any of the powers vested in him under the preceding clause he 

may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the 

sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor) use 

as on hire (the amount of the hire money being also in the final determination of the Engineer-in-

Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof 

belonging to the contractor, or procured by the contractor and intended to be used for the 

execution of the work/or any part thereof, paying or allowing for the same in account at the 

contract rates, or, in the case of these not being applicable, at current market rates to be certified 

by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, 

clerk of the works, foreman or other authorized agent to remove such tools, plant, materials, or 

stores from the premises (within a time to be specified in such notice) in the event of the 

contractor failing to comply with any such requisition, the Engineer-in-Charge may remove them 

at the contractor’s expense or sell them by auction or private sale on account of the contractor and 

his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any such 
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removal and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the contractor.  

  

CLAUSE 5: TIME AND EXTENSION FOR DELAY    

  

The time allowed for execution of the Works as mentioned in NIT or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence within 7 days or from the date of handing over of the site whichever is later. If 

the Contractor commits default in commencing the execution of the work as aforesaid, WAPCOS 

shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

performance guarantee absolutely.  

  

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 

Progress Chart for each mile stone and get it approved by the WAPCOS. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion of 

items of the works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in-Charge and the Contractor within the limitations of time 

imposed in the Contract documents, and further to ensure good progress during the execution 

of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs for which a separate programme has been agreed upon) 

complete the work as per mile stones given in Special Conditions of Contract.  

  

(a) Project Management shall be done by using project management software for works 

costing more than Rs. 5 Crore.  

(b) The project management shall be done using M.S. Project software for works costing 

more than Rs. 5 Crore and up to Rs. 20 Crore.  

(c) For works costing more than Rs. 20 Crore, project management shall be done using 

Primavera Software.  

  

PROGRAMME CHART  

 

(i) The Contractor shall prepare an integrated programme chart in MS Project/Primavera 

software for the execution of work, showing clearly all activities from the start of work to 

completion, with details of manpower, equipment and machinery required for the fulfillment 

of the programme within the stipulated period or earlier and submit the same for approval to 

the Engineer-in- Charge within ten days of award of the contract. A recovery of Rs. 2500/- 

(for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 

Crores) shall be made on per day basis in case of delay in submission of the above 

programme.  

  

(ii) The programme chart should include the following:  

(a) Descriptive note explaining sequence of the various activities.  

(b) Network (PERT / CPM / BAR CHART).  

(c) Programme for procurement of materials by the contractor.  

  

Programme of procurement of machinery / equipment’s having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 
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contractor. In addition to above, to achieve the progress of Work as per programme, the 

contractor must bring at site adequate shuttering material required for cement concrete and 

R.C.C. works etc. for three floors within one month from the date of start of work till the 

completion of RCC work as per requirement of work. The contractor shall submit shuttering 

schedule adequate to complete structure work within laid down physical milestone.  

  

(iii) If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 

conform to the approved programme referred above or after rescheduling of milestones, the 

contractor shall produce a revised programme within 7 (seven) days, showing the 

modifications to the approved programme to ensure timely completion of the work. The 

modified schedule of programme shall be approved by the Engineer in Charge. A recovery 

of Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more 

than Rs. 20 Crores) shall be made on per day basis in case of delay in submission of the 

modified programme.  

(iv) The submission for approval by the Engineer-in-Charge of such programme or such 

particulars shall not relieve the contractor of any of the duties or responsibilities under the 

contract. This is without prejudice to the right of Engineer-in-Charge to take action against 

the contractor as per terms and conditions of the agreement.  

(v) The contractor shall submit the progress report using MS Project/Primavera software with 

base line programme referred above for the work done during previous month to the 

Engineer-in-charge on or before 5th day of each month failing which a recovery Rs. 2500/ - 

(for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 

Crores) shall be made on per day basis in case of delay in submission of the monthly 

progress report.  

  

5.2  If the work(s) be delayed by: - 

(i)  force majeure, or  

(ii) abnormally bad weather, or  

(iii) serious loss or damage by fire, or  

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or  

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge 

in executing work not forming part of the Contract, or  

(vi) non-availability of stores, which are the responsibility of WAPCOS to supply or   

(vii) non-availability or break down of tools and Plant to be supplied or supplied by 

WAPCOS or  

(viii) any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control.  

 

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the authority as indicated in Special 

Conditions of Contract but shall nevertheless use constantly his best endeavours to prevent 

or make good the delay and shall do all that may be reasonably required to the satisfaction 

of the Engineer-in-Charge to proceed with the works.  
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5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the authority as indicated in 

Special Conditions of Contract. The Contractor may also, if practicable, indicate in such a 

request the period for which extension is desired.  

  

5.4 In any such case the authority as indicated in Special Conditions of Contract may give a fair 

and reasonable extension of time and reschedule the mile stones for completion of work. 

Such extension or rescheduling of the milestones shall be communicated to the Contractor by 

the authority as indicated in Special Conditions of Contract in writing, within 3 months or 4 

weeks of the date of receipt of such request respectively. Non application by the contractor 

for extension of time/ rescheduling of the milestones shall not be a bar for giving a fair and 

reasonable extension/ rescheduling of the milestones by the authority as indicated in Special 

Conditions of Contract and this shall be binding on the contractor.  

  

CLAUSE 6 : MEASUREMENTS OF WORK DONE  

  

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement, 

the value in accordance with the contract of work done.   

  

All measurement of all items having financial value shall be entered in Measurement Book and/or 

level field book so that a complete record is obtained of all works performed under the contract.  

  

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative from time to time during the 

progress of the work and such measurements shall be signed and dated by the Engineer- in-

Charge and the contractor or their representatives in token of their acceptance. If the contractor 

objects to any of the measurements recorded, a note shall be made to that effect with reason and 

signed by both the parties. If for any reason the contractor or his authorized representative is not 

available and the work of recording measurements is suspended by the Engineer-in Charge or his 

representative, the Engineer-in-Charge and the WAPCOS shall not entertain any claim from 

contractor for any loss or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such measurements after the contractor or his 

authorized representative has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer-in-Charge or his representative shall be 

deemed to be accepted by the Contractor.   

  

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 

other things necessary for measurements and recording levels.  

  

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or 

local custom. In the case of items which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of measurement issued by the Bureau of 

Indian Standards and if for any item no such standard is available, then a mutually agreed method 

shall be followed.  



       NIT No.: WAP/ENVT/CSEZ/ H-3082/2019/23 

  

  

Page 36 of 153 

 

  

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representative in charge of the work, before covering up or otherwise placing beyond 

the reach of measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of measurement any work without 

consent in writing of the Engineer-in-Charge or his authorized representative in charge of the 

work who shall within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of measurements without such notice having been given 

or the Engineer-in-Charge’s consent being obtained in writing, the same shall be uncovered at the 

Contractor’s expense, or in default thereof no payment or allowance shall be made for such work 

or the materials with which the same was executed.   

  

Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the WAPCOS to check the measurements recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels.  

  

It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it relates 

nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period.  

  

CLAUSE 6A: COMPUTERIZED MEASUREMENT BOOK  

  

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement 

the value of work done in accordance with the contract.   

  

All measurements of all items having financial value shall be entered by the contractor and 

compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per 

the format of the WAPCOS so that a complete record is obtained of all the items of works 

performed under the contract.  

  

All such measurements and levels recorded by the contractor or his authorized representative from 

time to time, during the progress of the work, shall be got checked by the contractor from the 

Engineer-in-Charge or his authorized representative as per interval or program fixed in 

consultation with Engineer-in-Charge or his authorized representative. After the necessary 

corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge for 

the dated signatures by the Engineer-in- Charge and the contractor or their representatives in 

token of their acceptance.  

  

Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from the  

Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 

incorporate such changes as may be done during these checks/test checks in his draft 

computerized measurements, and submit to the WAPCOS a computerized measurement book, 
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duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his authorized 

representative would thereafter check this MB, and record the necessary certificates for their 

checks/test checks.  

  

The final, fair, computerized measurement book given by the contractor, duly bound, with its 

pages machine numbered, should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor shall have 

to submit a fresh computerized MB with its pages duly machine numbered and bound. The 

contractor shall submit two spare copies of such computerized MB’s for the purpose of reference 

and records.  

  

The contractor shall also submit to the WAPCOS separately his computerized Abstract of Cost 

and the bill based on these measurements, duly bound, and its pages machine numbered along 

with two spare copies of the bill. Thereafter, this bill will be processed by the Engineer-In-Charge  

   

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 

other things necessary for checking of measurements/levels by the Engineer-in- Charge or his 

representative.  

  

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or 

local custom. In the case of items which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of measurement issued by the Bureau of 

Indian Standards and if for any item no such standard is available then a mutually agreed method 

shall be followed.  

  

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representative in charge of the work before covering up or otherwise placing beyond 

the reach of checking and/or test checking the measurement of any work in order that the same 

may be checked and/or test checked and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of checking and/or test checking measurement and shall 

not cover up and place beyond reach of measurement any work without consent in writing of the 

Engineer-in-Charge or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 

beyond the reach of checking and/or test checking measurements without such notice having been 

given or the Engineer-in-Charge’s consent being obtained in writing the same shall be uncovered 

at the Contractor’s expense, or in default thereof no payment or allowance shall be made for such 

work or the materials with which the same was executed.   

  

Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the WAPCOS to check the measurements recorded by contractor and all 

provisions stipulated herein above shall be applicable to such checking of measurements or levels.  

  

It is also a term of this contract that checking and/or test checking the measurements of any item 

of work in the measurement book and/or its payment in the interim, on account of final bill shall 

not be considered as conclusive evidence as to the sufficiency of any work or material to which it 
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relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period.  

 

 CLAUSE 7: PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARD AS ADVANCE  

  

It is clearly agreed and understand by the contractor that notwithstanding anything to the contrary 

that may be stated in the agreement between WAPCOS and the contractor; the contractor shall 

become entitled to payment only after WAPCOS has received corresponding payment from the  

owner of the work done by the contractor. Any delay in release of payment by the owner to 

WAPCOS leading to a delay in the release, the corresponding payment by WAPCOS to the 

contractor shall not entitle the contractor to any compensation/interest from WAPCOS. All 

payments shall be released by the way of e transfer through RTGS in India directly at their bank 

account. 

 

 No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after the 

whole of the work shall have been completed and certificate of completion given. For works 

estimated to cost over Rs. Twenty thousand, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded measurements on 

the format of the WAPCOS in triplicate on or before the date of every month fixed for the same 

by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim 

payment if the gross work done together with net payment/ adjustment of advances for material 

collected, if any, since the last such payment is less than the amount specified in Special 

Conditions of Contract, in which case the interim bill shall be prepared on the appointed date of 

the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have the 

bill verified by taking or causing to be taken, where necessary, the requisite measurements of the 

work. In the event of the failure of the contractor to submit the bills, Engineer-in-Charge shall 

prepare or cause to be prepared such bills in which event no claims whatsoever due to delays on 

payment including that of interest shall be payable to the contractor. Payment on account of 

amount admissible shall be made by the Engineer-in- Charge certifying the sum to which the 

contractor is considered entitled by way of interim payment at such rates as decided by the 

Engineer-in-Charge. The amount admissible shall be paid by 10th working day after the day of 

presentation of the bill by the Contractor to the Engineer-in-Charge together with the account of 

the material issued by the WAPCOS, or dismantled materials, if any. In the case of works outside 

the headquarters of the Engineer- in-Charge, the period of ten working days will be extended to 

fifteen working days.   

  

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given 

by the Engineer-in-Charge relating to the work done or materials delivered forming part of such 

payment, may be modified or corrected by any subsequent such certificate(s) or by the final 

certificate and shall not by itself be conclusive evidence that any work or materials to which it 

relates is/are in accordance with the contract and specifications. Any such interim payment, or any 

part thereof shall not in any respect conclude, determine or affect in any way powers of the 

Engineer-in-Charge under the contract or any of such payments be treated as final settlement and 

adjustment of accounts or in any way vary or affect the contract.   
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Pending consideration of extension of date of completion, interim payments shall continue to be 

made as herein provided without prejudice to the right of the WAPCOS to take action under the 

terms of this contract for delay in the completion of work, if the extension of date of completion is 

not granted by the competent authority.   

  

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Engineer-In-

Charge to the effect that the work has been completed up to the level in question make interim 

advance payments without detailed measurements for work done (other than foundations, items to 

be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for 

each floor working out at 75% of the assessed value. The advance payments so allowed shall be 

adjusted in the subsequent interim bill by taking detailed measurements thereof.   

  

In case of composite tenders, running payment for the major component shall be made by 

Engineer-In-Charge of major discipline to the main contractor. Running payment for minor 

component shall be made by the Engineer-in-Charge of the discipline of minor component 

directly to the main contractor.   

In case main contractor fails to make the payment to the contractor associated by him within 15 

days of receipt of each running account payment, then on the written complaint of contractor 

associated for such minor component, Engineer in charge of minor component shall serve the 

show cause to the main contractor and if reply of main contractor either not received or found 

unsatisfactory, he may make the payment directly to the contractor associated for minor 

component as per the terms and conditions of the agreement drawn between main contractor and 

associate contractor fixed by him. Such payment made to the associate contractor shall be 

recovered by Engineer-in-charge of major or minor component from the next R/A/ final bill due 

to main contractor as the case may be.  

  

CLAUSE 8: COMPLETION CERTIFICATE AND COMPLETION PLANS  

  

Within ten days of the completion of the work, the contractor shall give notice of such completion 

to the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-

Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor 

with a final certificate of completion, otherwise a provisional certificate of physical completion 

indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made 

at reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall 

the work be considered to be complete until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the site in connection with the 

execution of the works as shall have been erected or constructed by the contractor(s) and cleaned 

off the dirt from all wood work, doors, windows, walls, floor or other parts of the building, in, 

upon, or about which the work is to be executed or of which he may have had possession for the 

purpose of the execution; thereof, and not until the work shall have been measured by the 

Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this Clause as 

to removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as 

aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the 

Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as 

aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials as 

aforesaid except for any sum actually realized by the sale thereof.  
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CLAUSE 8A: CONTRACTOR TO KEEP SITE CLEAN  

  

When the annual repairs and maintenance of works are carried out, the splashes and droppings 

from white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed 

and the surface cleaned simultaneously with the completion of these items of work in the 

individual rooms, quarters or premises etc. where the work is done: without waiting for the actual 

completion of all the other items of work in the contract. In case the contractor fails to comply 

with the requirements of this clause, the Engineer-in-Charge shall have the right to get this work 

done at the cost of the contractor either WAPCOS or through any other agency. Before taking 

such action, the Engineer-in-Charge shall give ten days’ notice in writing to the contractor.  

  

CLAUSE 8B : COMPLETION PLANS TO BE SUBMITTED BY THE CONTRACTOR  

  

The contractor shall submit completion plan as required vide General Specifications for Electrical 

works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable within thirty days of the 

completion of the work.   

  

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 

sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. Fifteen 

thousand only) as may be fixed shall be final and binding on the contractor.  

  

The contractor shall submit completion plan for water, sewerage and drainage line plan within 

thirty days of the completion of the work.  

  

In case, the contractor fails to submit the completion plan as aforesaid, the WAPCOS will get it 

done through other agency at his cost and actual expenses incurred plus Rs. 15,000/- for the same 

shall be recovered from the contractor.  

  

CLAUSE 9 : PAYMENT OF FINAL BILL  

  

The final bill shall be submitted by the contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the 

final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No 

further claims shall be made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments of those items of the bill in respect of 

which there is no dispute and of items in dispute, for quantities and rates as approved by 

Engineer-in-Charge, will, as far as possible be made within the period specified here-in-under, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his 

authorized Engineer, complete with account of materials issued by the WAPCOS and dismantled 

materials.  

a) Tendered value of work is up to Rs. 45 lac  2 months  

b) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore  3 months  

c) If the Tendered value of work exceeds Rs. 2.5 Crore:  6 months  

  

CLAUSE 9A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS  

  

Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions instead of direct to 
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him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the 

form of a legally valid document such as a power of attorney conferring authority on the bank; 

registered financial, co-operative or thrift societies or recognized financial institutions to receive 

payments and (2) his own acceptance of the correctness of the amount made out as being due to 

him by WAPCOS or his signature on the bill or other claim preferred against WAPCOS before 

settlement by the Engineer-in-Charge of the account or claim by payment to the bank, registered 

financial, co-operative or thrift societies or recognized financial institutions. While the receipt 

given by such banks; registered financial, co-operative or thrift societies or recognized financial 

institutions shall constitute a full and sufficient discharge for the payment, the contractor shall 

whenever possible present his bills duly receipted and discharged through his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions.   

  

Nothing herein contained shall operate to create in favour of the bank; registered financial, 

cooperative or thrift societies or recognized financial institutions any rights or equities vis-à-vis 

WAPCOS.  

  

CLAUSE 10: MATERIALS SUPPLIED BY WAPCOS  

Not Applicable  

  

CLAUSE 10A: MATERIALS TO BE PROVIDED BY CONTRACTOR  

  

The contractor shall, at his own expense, provide all materials, required for the works other than 

those which are stipulated to be supplied by WAPCOS   

  

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 

samples of materials to be used on the work and shall get these approved in advance. All such 

materials to be provided by the Contractor shall be in conformity with the specifications laid 

down or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge 

furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The 

Engineer-in-Charge shall within thirty days of supply of samples or within such further period as 

he may require intimate to the Contractor in writing whether samples are approved by him or not. 

If samples are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-

Charge for his approval, fresh samples complying with the specifications laid down in the 

contract. When materials are required to be tested in accordance with specifications, approval of 

the Engineer-in-Charge shall be issued after the test results are received.  

  

The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed 

and shall not make use of or incorporate in the work any materials represented by the samples 

until the required tests or analysis have been made and materials finally accepted by the Engineer-

in-Charge. The Contractor shall not be eligible for any claim or compensation either arising out of 

any delay in the work or due to any corrective measures required to be taken on account of and as 

a result of testing of materials.  

  

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 

the Engineer-in-Charge may require for collecting, and preparing the required number of samples 

for such tests at such time and to such place or places as may be directed by the Engineer-in-

Charge and bear all charges and cost of testing unless specifically provided for otherwise 

elsewhere in the contract or specifications. The Engineer-in- Charge or his authorized 
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representative shall at all times have access to the works and to all workshops and places where 

work is being prepared or from where materials, manufactured articles or machinery are being 

obtained for the works and the contractor shall afford every facility and every assistance in 

obtaining the right to such access.  

  

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of default, 

the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other 

persons to remove the same without being answerable or accountable for any loss or damage that 

may happen or arise to such materials. The Engineer-in-Charge shall also have full powers to 

require other proper materials to be substituted thereof and in case of default, the Engineer-in-

Charge may cause the same to be supplied and all costs which may attend such removal and 

substitution shall be borne by the Contractor.   

  

The contractor shall at his own expense, provide a material testing lab at the site for conducting 

routine field tests. The lab shall be equipped at least with the testing equipment as specified in 

Special Conditions of Contract.  

  

Minimum 01-year warranty for Mechanical & Electrical Equipment’s and other bought out items, 

at the discretion of WAPCOS Limited, if supplied directly by the contractor. The standard 

warranty period offered by the Manufacturer shall be retained, in case the original warranty period 

is more than one year.  

  

CLAUSE 10B:   

  

(i)  SECURED ADVANCE ON NON-PERISHABLE MATERIALS  

  

The contractor, on signing an indenture in the form to be specified by the Engineer-in Charge, 

shall be entitled to be paid during the progress of the execution of the work up to 90% of the 

assessed value of any materials which are in the opinion of the Engineer-in Charge non-

perishable, non-fragile and non-combustible and are in accordance with the contract and which 

have been brought on the site in connection therewith and are adequately stored and/or protected 

against damage by weather or other causes but which have not at the time of advance been 

incorporated in the works. When materials on account of which an advance has been made under 

this sub-clause are incorporated in the work, the amount of such advance shall be recovered/ 

deducted from the next payment made under any of the clause or clauses of this contract.  

  

Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Engineer-in-Charge provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. The decision of the Engineer- 

in-Charge shall be final and binding on the contractor in this matter. No secured advance, shall 

however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc.  

  

  

(ii) MOBILISATION ADVANCE: Not applicable 

  

(iii) PLANT MACHINERY & SHUTTERING MATERIAL ADVANCE: Not applicable  
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(iv) INTEREST & RECOVERY: Not Applicable 

  

 

CLAUSE 10C: PAYMENT ON ACCOUNT OF INCREASE IN PRICE / WAGES DUE TO 

STATUTORY ORDER: Not Applicable  

  

CLAUSE 10CA: PAYMENT DUE TO VARIATION IN PRICES OF MATERIALS AFTER 

RECEIPT OF TENDER: Not Applicable 

 

CLAUSE 10CC: PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES 

(EXCLUDING MATERALS COVERED UNDER CLAUSE 10 CA) AFTER 

RECEIPT OF TENDER FOR WORKS: Not Applicable  

 

CLAUSE 10D: DISMANTLED MATERIAL WAPCOS PROPERTY  

  

The contractor shall treat all materials obtained during dismantling of a structure, excavation of 

the site for a work, etc. as WAPCOS’s property and such materials shall be disposed off to the 

best advantage of WAPCOS according to the instructions in writing issued by the Engineer-in 

Charge.  

  

CLAUSE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, 

DRAWINGS, ORDERS ETC.  

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance 

with the specifications, BSI standards and codes, Indian electricity rule 1956, Indian electricity act 

2003 and fire safety regulation pertaining to electric applications. The specification with up to 

date correction on the last date of submission of tender for work. In case specification of any item 

is not clear, CPWD specification Indian standard (IS), NBPDCL specifications with up to date 

correction slips issued on last date of submission of tender of work is applicable. 

The contractor shall also conform exactly, fully and faithfully to the design, drawings and 

instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor 

shall be furnished free of charge one copy of the contract documents together with specifications, 

designs, drawings and instructions as are not included in the standard specifications specified in 

Special Conditions of Contract or in any Bureau of Indian Standard or any other, published 

standard or code or, Schedule of Rates or any other printed publication referred to elsewhere in 

the contract.  

  

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including 

for measurements and supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 

full responsibility for adequacy, suitability and safety of all the works and methods of 

construction.  

  

At least to 10% of prescribed Tests as per Central Public Works Department Manual/IS Codes of 

construction materials shall be carried out from the outside approved/NABL recognized 

Laboratory as may be approved by WAPCOS without any extra expenditure to WAPCOS.  
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The Contractor shall establish a field test laboratory on the site with latest equipment’s for 

carrying out field tests of construction materials and will maintain proper records of all the test 

results.  

  

CLAUSE 12 : DEVIATIONS / VARIATIONS EXTENT AND PRICING  

  

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, 

or substitutions for the original specifications, drawings, designs and instructions that may appear 

to him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the 

works in case of non-availability of a portion of the site or for any other reasons and the 

contractor shall be bound to carry out the works in accordance with any instructions given to him 

in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein and any altered, 

additional or substituted work which the contractor may be directed to do in the manner specified 

above as part of the works, shall be carried out by the contractor on the same conditions in all 

respects including price on which he agreed to do the main work except as hereafter provided.   

  

12.1 Not applicable 

 

12.2(a) Deviations, Extra Items and Pricing  

  

In the case of extra item(s) (items that are completely new, and are in addition to the items 

contained in the contract), the contractor may within fifteen days of receipt of order or occurrence 

of the item(s) claim rates, supported by proper analysis, for the work and the engineer-in-charge 

shall within prescribed time limit of the receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, determine the rates on the 

basis of the market rates and the contractor shall be paid in accordance with the rates so 

determined. Agency has to submit the GST bill of the material as evident of market rate. 

  

12.2(b) Deviations, Substituted Items and Pricing.  

  

In the case of substituted items (items that are taken up with partial substitution or in lieu of items 

of work in the contract), the rate for the agreement item (to be substituted) and substituted item 

shall also be determined in the manner as mentioned in the following para.  

(a) If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the substituted 

item shall be the rate for the agreement item (to be substituted) so increased to the extent 

of the difference between the market rates of substituted item and the agreement item (to 

be substituted).  

If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the substituted item shall 

be the rate for the agreement item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement item (to be substituted). 

 Agency has to submit the GST bill of the material as evident of market rate. 
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12.2(c) Deviations, Deviated Quantities, Pricing  

  

In the case of contract items, substituted items, contract cum substituted items, which exceed the 

limits laid down in Special Conditions of Contract, the contractor may within fifteen days of 

receipt of order or occurrence of the excess, claim revision of the rates, supported by proper 

analysis for the work in excess of the above mentioned limits, provided that if the rates so claimed 

are in excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall 

within prescribed time limit of receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, determine the rates on the 

basis of the market rates and the contractor shall be paid in accordance with the rates so 

determined. Agency has to submit the GST bill of the material as evident of market rate. 

 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items 

for the work in excess of the limits laid down in Special Conditions of Contract, and the 

Engineer-in-Charge shall after giving notice to the contractor within one month of occurrence 

of the excess and after taking into consideration any reply received from him within fifteen 

days of the receipt of the notice, revise the rates for the work in question within one month of 

the expiry of the said period of fifteen days having regard to the market rates.  

  

12.4 Not applicable  

12.5 Not applicable  

12.6 Not applicable  

12.7 Not applicable  

  

CLAUSE 13: FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN 

SCOPE OF WORK  

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or reduce 

the scope of the works for any reason whatsoever and hence not require the whole or any part of 

the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in full but which he did 

not derive in consequence of the foreclosure of the whole or part of the works.   

  

The contractor shall be paid at contract rates, full amount for works executed at site.   

  

CLAUSE 14: CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR  

  

If contractor:  

(i) At any time makes default during currency of work or does not execute any part of the work 

with due diligence and continues to do so even after a notice in writing of 7 days in this 

respect from the Engineer-in-Charge; or  

(ii) Commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing 

is given in that behalf by the Engineer-in-Charge; or  

  

Fails to complete the work(s) or items of work with individual dates of completion, on or before 

the date(s) so determined, and does not complete them within the period specified in the notice 
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given in writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge without 

invoking action under clause 3 may, without prejudice to any other right or remedy against the 

contractor which have either accrued or accrue thereafter to WAPCOS, by a notice in writing to 

take the part work / part incomplete work of any item(s) out of his hands and shall have powers 

to: 

  

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., 

thereon; and/or  

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 

cost of the contractor.  

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 

completion of the part work/ part incomplete work of any item(s) taken out of his hands and 

execute at the risk and cost of the contractor, the liability of contractor on account of loss or 

damage suffered by WAPCOS because of action under this clause shall not exceed 10% of the 

tendered value of the work.  

  

In determining the amount, credit shall be given to the contractor with the value of work done in 

all respect in the same manner and at the same rate as if it had been carried out by the original 

contractor under the terms of his contract, the value of contractor's materials taken over and 

incorporated in the work and use of plant and machinery belonging to the contractor. The 

certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 

against the contractor provided always that action under this clause shall only be taken after 

giving notice in writing to the contractor. Provided also that if the expenses incurred by the 

WAPCOS are less than the amount payable to the contractor at his agreement rates, the difference 

shall not be payable to the contractor.  

   

Any excess expenditure incurred or to be incurred by WAPCOS in completing the part work/ part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 

WAPCOS as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to WAPCOS in law or per as agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the contractor shall be called 

upon in writing and shall be liable to pay the same within 30 days.   

  

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-

in-Charge shall have the right to sell any or all of the contractors' unused materials, constructional 

plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards 

the dues recoverable from the contractor under the contract and if thereafter there remains any 

balance outstanding, it shall be recovered in accordance with the provisions of the contract.  

  

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reason of his having purchased or 

procured any materials or entered into any engagements or made any advance on any account or 

with a view to the execution of the work or the performance of the contract.  
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CLAUSE 15 : SUSPENSION OF WORK  

  

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or 

any part thereof for such time and in such manner as the Engineer-in-Charge may consider 

necessary so as not to cause any damage or injury to the work already done or endanger the 

safety thereof for any of the following reasons:  

(a) on account of any default on the part of the contractor or;  

(b) for proper execution of the works or part thereof for reasons other than the default of 

the contractor; or  

(c) for safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in- Charge.  

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  

(a) The contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25%, for completion of the item or group of items of work for 

which a separate period of completion is specified in the contract and of which the 

suspended work forms a part, and;  

(b) If the total period of all such suspensions in respect of an item or group of items or 

work for which a separate period of completion is specified in the contract exceeds 

thirty days, the contractor shall, in addition, be entitled to such compensation as the 

Engineer-in- Charge may consider reasonable in respect of salaries and/or wages paid 

by the contractor to his employees and labour at site, remaining idle during the period 

of suspension, adding thereto 2% to cover indirect expenses of the contractor provided 

the contractor submits his claim supported by details to the Engineer-in Charge within 

fifteen days of the expiry of the period of 30 days.  

  

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 

than three months at a time, except when suspension is ordered for reason (a) in subpara (i) 

above, the contractor may after receipt of such order serve a written notice on the Engineer-

in-Charge requiring permission within fifteen days from receipt by the Engineer-in-Charge 

of the said notice, to proceed with the work or part thereof in regard to which progress has 

been suspended and if such permission is not granted within that time, the contractor, if he 

intends to treat the suspension, where it affects only a part of the works as an omission of 

such part by WAPCOS or where it affects whole of the works, as an abandonment of the 

works by WAPCOS, shall within ten days of expiry of such period of 15 days give notice in 

writing of his intention to the Engineer-in-Charge. In the event of the contractor treating the 

suspension as an abandonment of the contract by WAPCOS, he shall have no claim to 

payment of any compensation on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he could not derive in consequence 

of the abandonment. He shall, however, be entitled to such compensation, as the Engineer-

in-Charge may consider reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle in consequence adding to the total thereof 2% 

to cover indirect expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of 

3 months.  
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CLAUSE 15A : COMPENSATION IN CASE DELAY OF SUPPLY OF MATERIAL  

  

The contractor shall not be entitled to claim any compensation from WAPCOS for the loss 

suffered by him on account of delay by WAPCOS in the supply of materials in Special Conditions 

of Contract where such delay is covered by the difficulties relating to the supply of wagons, force 

majeure or any reasonable cause beyond the control of the WAPCOS. This clause 15 A will not 

be applicable for works where no material is stipulated.  

  

CLAUSE 16 : ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS  

  

All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of the Engineer-ln-charge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the Quality 

Assurance Unit of the WAPCOS or any organization engaged by the WAPCOS for Quality 

Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable notice of the visit of 

such officers has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the same force as if they had 

been given to the contractor himself.   

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or 

to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of 

the organization engaged by the WAPCOS for Quality Assurance or to the Chief Technical 

Examiner or his subordinate officers, that any work has been executed with unsound, imperfect, 

or unskilful workmanship, or with materials or articles provided by him for the execution of the 

work which are unsound or of a quality inferior to that contracted or otherwise not in accordance 

with the contract, the contractor shall, on demand in writing which shall be made within twelve 

months (six months in the case of work costing Rs. 10 Lac and below except road work) of the 

completion of the work from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own charge and cost. In the event of the failing to 

do so within a period specified by the Engineer-in- Charge in his demand aforesaid, then the 

contractor shall be liable to pay compensation at the same rate as under clause 2 of the contract 

(for non-completion of the work in time) for this default.  

  

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under 

the contract but may accept such items at reduced rates as the authority specified in Special 

Conditions of Contract may consider reasonable during the preparation of on account bills or final 

bill if the item is so acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk and cost of the 

contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same 

will be final and binding on the contractor.  
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CLAUSE 17 : CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT 

LIABILITY PERIOD  

  

If the contractor or his working people or servants shall break, deface, injure or destroy any part 

of building in which they may be working, or any building, road, road kerb, fence, enclosure, 

water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 

cultivated ground contiguous to the premises on which the work or any part is being executed, or 

if any damage shall happen to the work while in progress, from any cause whatever or if any 

defect, shrinkage or other faults appear in the work within twelve months (six months in the case 

of work costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of 

its completion shall have been given by the Engineer-in- Charge as aforesaid arising out of defect 

or improper materials or workmanship the contractor shall upon receipt of a notice in writing on 

that behalf make the same good at his own expense or in default the Engineer-in-Charge cause the 

same to be made good by other workmen and deduct the expense from any sums that may be due 

or at any time thereafter may become due to the contractor, or from his security deposit or the 

proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor 

shall not be refunded before the expiry of twelve months (six months in the case of work costing 

Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed whichever is later.   

  

Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the 

security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the 

security deposit will be refundable after six months and the remaining half after twelve months of 

the issue of the said certificate of completion or till the final bill has been prepared and passed 

whichever is later.  

  

The defects liability period will be two years from the date of completion of development and 

construction works. During this period the Contractor will get the defects rectified without any 

cost to WAPCOS. For the item of water proofing roof treatment, the Contractor will give 

guarantee bond for ten years. Similarly, for other items, like electrical/mechanical equipment 

which have guarantee/warranty period beyond one year, wherever applicable as per manufacturer 

recommendations, will also be given guarantee bond by the Contractor to WAPCOS.  

  

CLAUSE 18 : CONTRACTOR SUPPLY TOOLS & PLANTS ETC.  

  

The contractor shall provide at his own cost all materials (except such special materials, if any, as 

may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 

machinery, tools & plants as specified in Special Conditions of Contract. In addition to this, 

appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary works 

required for the proper execution of the work, whether original, altered or substituted and whether 

included in the specifications or other documents forming part of the contract or referred to in 

these conditions or not, or which may be necessary for the purpose of satisfying or complying 

with the requirements of the Engineer-in-Charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together with carriage 

therefore to and from the work. The contractor shall also supply without charge the requisite 

number of persons with the means and materials, necessary for the purpose of setting out works, 

and counting, weighing and assisting the measurement for examination at any time and from time 

to time of the work or materials. Failing his so doing, the same may be provided by the Engineer-

in-Charge at the expense of the contractor and the expenses may be deducted, from any money 
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due to the contractor, under this contract or otherwise and/or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portion thereof.  

  

CLAUSE 18A: RECOVERY OF COMPENSATION PAID TO WORKMEN  

  

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s  

Compensation Act, 1923, WAPCOS is obliged to pay compensation to a workman employed by 

the contractor, in execution of the works, WAPCOS will recover from the contractor, the amount 

of the compensation so paid; and, without prejudice to the rights of the WAPCOS under 

subsection (2) of Section 12, of the said Act, WAPCOS shall be at liberty to recover such amount 

or any part thereof by deducting it from the security deposit or from any sum due by WAPCOS to 

the contractor whether under this contract or otherwise. WAPCOS shall not be bound to contest 

any claim made against it under sub-section (1) of Section 12, of the said Act, except on the 

written request of the contractor and upon his giving to WAPCOS full security for all costs for 

which WAPCOS might become liable in consequence of contesting such claim.  

  

CLAUSE 18B: ENSURING PAYMENT AND AMENITIES TO WORKERS, IF CONTRACTOR 

FAILS  

  

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

WAPCOS is obliged to pay any amounts of wages to a workman employed by the contractor in 

execution of the works, or to incur any expenditure in providing welfare and health amenities 

required to be provided under the above said Act and the rules under Clause 19H or under the 

C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by Government from time 

to time for the protection of health and sanitary arrangements for workers employed by C.P.W.D. 

Contractors, WAPCOS will recover from the contractor, the amount of wages so paid or the 

amount of expenditure so incurred; and without prejudice to the rights of the WAPCOS under 

sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 

(Regulation and Abolition) Act, 1970, WAPCOS shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by WAPCOS to the 

contractor whether under this contract or otherwise WAPCOS shall not be bound to contest any 

claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the 

said Act, except on the written request of the contractor and upon his giving to the WAPCOS full 

security for all costs for which WAPCOS might become liable in contesting such claim.  

  

CLAUSE 19: LABOUR LAWS TO BE COMPLIED BY CONTRACTOR   

  

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 

the work, and continue to have a valid license until the completion of the work. The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.   

  

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 

other Construction Workers Welfare Cess Act, 1996.   
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Any failure to fulfil these requirements shall attract the penal provisions of this contract arising 

out of the resultant non-execution of the work.  

  

CLAUSE 19A  

No labour below the age of fourteen years shall be employed on the work.  

   

CLAUSE 19B: PAYMENT OF WAGES  

  

a. The contractor shall pay to labour employed by him either directly or through     subcontractors, 

wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations or 

as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the 

contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.  

  

b. The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be 

paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 

sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him.   

 

c. In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with 

the Contractor’s Labour Regulations made by WAPCOS from time to time in regard to 

payment of wages, wage period, deductions from wages recovery of wages not paid and 

deductions unauthorized made, maintenance of wage books or wage slips, publication of scale 

of wages and other terms of employment, inspection and submission of periodical returns and 

all other matters of the like nature or as per the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable.  

  

d. (i)  The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to 

the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfilment of the conditions of the 

contract for the benefit of the workers, non-payment of wages or of deductions made from 

his or their wages which are not justified by their terms of the contract or non-observance 

of the Regulations.  

  

(ii)  Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 

allow to the labours directly or indirectly employed in the works one-day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 

wages for weekly holidays to any labours and pay the same to the persons entitled thereto 

from any money due to the contractor by the Engineer-in-Charge concerned.   

  

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages 

fixed under Notification of the Delhi Administration No.F.12(162) MWO/DAB/ 43884-91, 

dated 31-12-1979 as amended from time to time are inclusive of wages for the weekly day 

of rest, the question of extra payment for weekly holiday would not arise.  
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e. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, 

Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour 

(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating 

thereto and the rules made thereunder from time to time.   

  

f. The contractor shall indemnify and keep indemnified WAPCOS against payments to be made 

under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour 

Regulations without prejudice to his right to claim indemnity from his subcontractors.  

  

g. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract.   

  

h. Whatever is the minimum wage for the time being, or if the wage payable is higher than such 

wage, such wage shall be paid by the contractor to the workmen directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount 

from the minimum wage payable to the workmen as and by way of commission or otherwise.   

  

i. The contractor shall ensure that no amount by way of commission or otherwise is deducted or 

recovered by the Jamadar from the wage of workmen.  

  

CLAUSE 19C  

  

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith. In case the contractor fails to make arrangement 

and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for 

each default and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.  

  

CLAUSE 19 D  

  

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true 

statement showing in respect of the second half of the preceding month and the first half of the 

current month respectively: -  

(1) the number of labourers employed by him on the work,  

(2) their working yours,  

(3) the wages paid to them,  

(4) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them, and  

(5) The number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them.  

  

Failing which the contractor shall be liable to pay to WAPCOS, a sum not exceeding Rs.200/- for 

each default or materially incorrect statement. The decision of the Engineer-In-Charge shall be 

final in deducting from any bill due to the contractor; the amount levied as fine and be binding on 

the contractor.  
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 CLAUSE 19 E  
  

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with all 

the rules framed by Government from time to time for the protection of health and sanitary 

arrangements for workers employed by the WAPCOS and its contractors.  

  

CLAUSE 19 F  

  

Leave and pay during leave shall be regulated as follows: -  

1. Leave:  

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 

including the day of delivery and 4 weeks following that day,  

(ii) in the case of miscarriage - up to 3 weeks from the date of miscarriage.  

  

2. Pay:  

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days when 

full time work was done during a period of three months immediately preceding the 

date on which she gives notice that she expects to be confined or at the rate of Rupee 

one only a day whichever is greater.   

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated 

on the total wages earned on the days when full time work was done during a period 

of three months immediately preceding the date of such miscarriage.   

  

3. Conditions for the grant of Maternity Leave:  

No maternity leave benefit shall be admissible to a woman unless she has been employed for 

a total period of not less than six months immediately preceding the date on which she 

proceeds on leave.  

  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form and 

the same shall be kept at the place of work.  

   

CLAUSE 19 G  

  

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

WAPCOS, Contractor’s Labour Regulations and Model Rules for the protection of health and 

sanitary arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above Regulations 

and’ Rules which is materially incorrect, he/they shall, without prejudice to any other liability, 

pay to the Government a sum not exceeding Rs.200/- for every default, breach or furnishing, 

making, submitting, filing such materially incorrect statements and in the event of the 

contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per 

day for each day of default subject to a maximum of 5 per cent of the estimated cost of the work 

put to tender. The decision of the Engineer-in-Charge shall be final and binding on the parties.   

  

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and 

complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules 
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and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 

Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements for 

work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) the 

Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that 

the said Rules be complied with and the amenities prescribed therein be provided to the work-

people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within 

the period specified in the notice to comply with and/observe the said Rules and to provide the 

amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, 

make and maintain at his/their own expense and to approved standards all necessary huts and 

sanitary arrangements required for his/their work-people on the site in connection with the 

execution of the works, and if the same shall not have been erected or constructed, according to 

approved standards, the Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/or 

reconstructed according to approved standards, and if the contractor(s) shall fail to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards within the 

period specified in the notice, the Engineer-in-Charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards at the cost of the 

contractor(s).  

  

CLAUSE 19H  

  

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 

huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land 

to be approved by the Engineer-in-Charge.   

  

(i) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to be 

provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family 

staying with the labourer.   

a. The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family.  

b. The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total 

strength, separate latrines and urinals being provided for women.   

c. The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. These bathing and washing 

places shall be suitably screened.  

  

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of sundried 

bricks, the walls should be plastered with mud gobri on both sides. The floor may be 

kutcha but plastered with mud gobri and shall be at least 15 cm (6") above the surrounding 

ground. The roofs shall be laid with thatch or any other materials as may be approved by 

the Engineer-in-Charge and the contractor shall ensure that throughout the period of their 

occupation, the roofs remain water-tight.   

a. The contractor(s) shall provide each hut with proper ventilation.  

b. All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes.  
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c. There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 

which may be reduced to 6m (20 ft.) according to the availability of site with the 

approval of the Engineer-in-Charge. Back to back construction will be allowed  

  

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water 

per head per day for drinking purposes and three gallons of clean water per head per day for 

bathing and washing purposes. Where piped water supply is available, supply shall be at 

stand posts and where the supply is from wells or river, tanks which may be of metal or 

masonry, shall be provided. The contractor(s) shall also at his/ their own cost make 

arrangements for laying pipe lines for water supply to his/ their labour camp from the 

existing mains wherever available, and shall pay all fees and charges therefore.  

(iv) The site selected for the camp shall be high ground, removed from jungle.   

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal of 

excreta from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or incineration is not 

allowed, the contractor(s) shall make arrangements for the removal of the excreta through 

the Municipal Committee/authority and inform it about the number of labourers employed 

so that arrangements may be made by such Committee/authority for the removal of the 

excreta. All charges on this account shall be borne by the contractor and paid direct by him 

to the Municipality/authority. The contractor shall provide one sweeper for every eight seats 

in case of dry system.   

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy.  

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 

lighted to avoid accidents to the workers.  

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in 

the labour camps according to the rules of the Local Public Health and Medical Authorities.  

  

CLAUSE 19I  

  

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work 

any person or persons in the contractors’ employ upon the work who may be incompetent or 

misconduct himself and the contractor shall forthwith comply with such requirements. In respect 

of maintenance/repair or renovation works etc. where the labour have an easy access to the 

individual houses, the contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such labour. AE/JE 

will display a list of contractors working in the colony/Blocks on the notice board in the colony 

and also at the service Centre, to apprise the residents about the same.  

  

CLAUSE 19J  

  

It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by anybody unauthorized during construction, and is handed over to the Engineer-in 

Charge with vacant possession of complete building. If such building though completed is 

occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 
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building/buildings in that position. Any delay in acceptance on this account will be treated as the 

delay in completion and for such delay, a levy up to 5% of tendered value of work may be 

imposed by the WAPCOS whose decision shall be final both with regard to the justification and 

quantum and be binding on the contractor.   

  

However, WAPCOS, through a notice, may require the contractor to remove the illegal 

occupation any time on or before construction and delivery.  

  

CLAUSE 19K : Employment of Skilled / Semi Skilled Workers  

  

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 

qualified and possess certificate in particular trade from Industrial Training Institute/National  

Institute of construction Management and Research (NICMAR)/ National Academy of  

Construction, CIDC or any similar reputed and recognized Institute managed/ certified by 

State/Central Government. The number of such qualified tradesmen shall not be less than 20% of 

total skilled/semi-skilled workers required in each trade at any stage of work. The contractor shall 

submit number of man days required in respect of each trade, its scheduling and the list of 

qualified tradesmen along with requisite certificate from recognized Institute to Engineer in 

charge for approval. Notwithstanding such approval, if the tradesmen are found to have 

inadequate skill to execute the work of respective trade, the contractor shall substitute such 

tradesmen within two days of written notice from Engineer-in-Charge. Failure on the part of 

contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will 

attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per day. 

Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill and 

amount of compensation in case of default shall be final and binding.   

  

Provided always, that the provisions of this clause, shall not be applicable for works with 

estimated cost put to tender being less than Rs. 5 crores.  

  

CLAUSE 20 : MINIMUM WAGES ACT TO BE COMPLIED WITH  

  

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 

framed thereunder and other labour laws affecting contract labour that may be brought into force 

from time to time.  

  

CLAUSE 21 : WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY  

  

The contract shall not be assigned or sublet without the written approval of the Engineer-in 

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his creditors or 

attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or 

any of his servants or agent to any public officer or person in the employ of WAPCOS in any way 

relating to his office or employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the WAPCOS 

shall have power to adopt the course specified in Clause 3 hereof in the interest of WAPCOS and 
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in the event of such course being adopted, the consequences specified in the said Clause 3 shall 

ensue.  

  

CLAUSE 22  

  

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of WAPCOS without reference to the actual loss 

or damage sustained and whether or not any damage shall have been sustained.  

  

CLAUSE 23 : CHANGES IN FIRM’S CONSTITUTION TO BE INTIMATED  

  

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in 

Charge shall be obtained before any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu undivided family business concern, such approval as 

aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works hereby undertaken 

by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 

to have been assigned in contravention of Clause 21 hereof and the same action may be taken, and 

the same consequences shall ensue as provided in the said Clause 21.  

  

CLAUSE 24  

  

All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point 

or points and in what manner they are to be commenced, and from time to time carried on.  

  

CLAUSE 25: SETTLEMENT OF DISPUTES & ARBITRATION  

  

Amicable Resolution and Mediation  

Save where expressly stated to the contrary in the Contract, any dispute, difference or controversy 

of whatever nature between the Parties, howsoever arising under, out of or in relation to the 

Contract including disputes, if any, with regard to any acts, decision or opinion of WAPCOS 

Limited Representative and so notified in writing by either Party to the other (the “Dispute”) shall 

in the first instance be attempted to be resolved amicably in accordance with the procedure set out 

in Clause 5.30.1 [Amicable Resolution and Mediation] below.  

Either Party may require such Dispute to be referred to a person nominated by each Party, for 

amicable settlement. Upon such reference, the two shall meet at the earliest mutual convenience 

and in any event within [15 (fifteen)] days of such reference to discuss and attempt to amicably 

resolve the Dispute.  

  

In the event that the Dispute in question is not resolved amicably within 15 (fifteen) days of such 

meeting between the Parties in accordance with Clause 5.30.1 [Amicable Resolution and 

Mediation] either Party may refer the Dispute to arbitration in accordance with Clause 5.30.2 

[Arbitration Procedure].  
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Arbitration Procedure  

Save where expressly stated to the contrary in the Contract, any Dispute shall be finally settled by 

binding arbitration under the Arbitration and Conciliation Act 1996 by sole arbitrators appointed 

by CMD, WAPCOS.  

  

Place of Arbitration  

The place of arbitration shall be New Delhi.  

    

English Language  

The request for arbitration, the answer to the request, the terms of reference, any written 

submissions, any orders and awards shall be in English and, if oral hearings take place, English 

shall be the language to be used in the hearings.  

  

Enforcement of Award  

The Parties agree that the decision or award resulting from arbitration shall be final and binding 

upon the Parties and shall be enforceable in accordance with the provisions of the Arbitration and 

Conciliation Act.  

  

Performance during Arbitration  

Pending the submission of and/or decision on a Dispute and until the arbitral award is published, 

the Parties shall continue to perform their respective obligations under the Contract without 

prejudice to a final adjustment in accordance with such award.  

  

CLAUSE 26 : CONTRACTOR INDEMNIFY WAPCOS AGAINST PATENT RIGHTS  

  

The contractor shall fully indemnify and keep indemnified the WAPCOS against any action, 

claim or proceeding relating to infringement or use of any patent or design or any alleged patent 

or design rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claims made under or action brought against 

WAPCOS in respect of any such matters as aforesaid, the contractor shall be immediately notified 

thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise therefrom, provided that the contractor shall not be liable to 

indemnify the WAPCOS if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the Engineer-in-Charge in this behalf.  

  

CLAUSE 27 : LUMPSUM PROVISIONS IN TENDER  : Not applicable 

  

CLAUSE 28 : ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED  

  

In the case of any class of work for which there is no such specifications as referred to in Clause 

11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 

shall be carried out as per manufacturers’ specifications, if not available then as per District 

Specifications. In case there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and requirements of the Engineer-in-

Charge.  
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CLAUSE 29 : WITHOLDING AND LIEN IN RESPECT OF SUM DUE FROM 

CONTRACTOR   

  

a) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the WAPCOS shall be 

entitled to withhold and also have a lien to retain such sum or sums in whole or in part 

from the security, if any deposited by the contractor and for the purpose aforesaid, the 

Engineer-in-Charge or the WAPCOS shall be entitled to withhold the security deposit, if 

any, furnished as the case may be and also have a lien over the same pending finalization 

or adjudication of any such claim. In the event of the security being insufficient to cover 

the claimed amount or amounts or if no security has been taken from the contractor, the 

Engineer-in-Charge or the WAPCOS shall be entitled to withhold and have a lien to retain 

to the extent of such claimed amount or amounts referred to above, from any sum or sums 

found payable or which may at any time thereafter become payable to the contractor under 

the same contract or any other contract with the Engineer-in-Charge of the WAPCOS or 

any contracting person through the Engineer-in-Charge pending finalization of 

adjudication of any such claim.  

  

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or WAPCOS will be 

kept withheld or retained as such by the Engineer-in-Charge or WAPCOS till the claim 

arising out of or under the contract is determined by the arbitrator(if the contract is 

governed by the arbitration clause) by the competent court, as the case may be and that 

the contractor will have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to above and duly notified 

as such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company, the Engineer-in-Charge or the WAPCOS shall be 

entitled to withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any partner/limited company 

as the case may be, whether in his individual capacity or otherwise.  

  

b) WAPCOS shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to be 

made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed to have been done by him under the 

contract and found not to have been executed, the contractor shall be liable to refund the 

amount of over-payment and it shall be lawful for WAPCOS to recover the same from 

him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the amount of such 

under payment shall be duly paid by WAPCOS to the contractor, without any interest 

thereon whatsoever.  

Provided that the Government shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has 

been agreed upon between the WAPCOS on the one hand and the contractor on the other 

under any term of the contract permitting payment for work after assessment by 

WAPCOS.  
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CLAUSE 29A : LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS  

  

Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or 

the WAPCOS or any other contracting person or persons through Engineer-in-Charge against any 

claim of the Engineer-in-Charge or WAPCOS or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made by the contractor with 

the Engineer- in-Charge or the WAPCOS or with such other person or persons.  

  

It is an agreed term of the contract that the sum of money so withheld or retained under this clause 

by the Engineer-in-Charge or the WAPCOS will be kept withheld or retained as such by the 

Engineer-in-Charge or the WAPCOS or till his claim arising out of the same contract or any other 

contract is either mutually settled or determined by the arbitration clause or by the competent 

court, as the case may be and that the contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any sum of money withheld or 

retained under this clause and duly notified as such to the contractor.  

  

CLAUSE 30: EMPLOYMENT OF COAL MINING OR CONTROLLED AREA LABOUR 

NOT PERMISSIBLE: Not applicable  

 

CLAUSE 31: UNFILTERED WATER SUPPLY  

  

The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions.   

  

(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction 

of the Engineer-in-Charge.  

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of 

water are in the opinion of the Engineer-in- Charge, unsatisfactory.  

    

CLAUSE 31A: WATER SUPPLY, IF AVAILABLE : Not applicable 

  

CLAUSE 32 : ALTERNATE WATER ARRANGEMENTS : Not applicable 

 

CLAUSE 33 : RETURN OF SURPLUS MATERIALS : Not applicable 

  

CLAUSE 34 : HIRE OF PLANT & MACHINERY :  Not applicable 

  

CLAUSE 35 : CONDITION RELATING TO USE OF ASPHALTIC MATERIALS  

  

(i) The contractor undertakes to make arrangement for the supervision of the work by the firm 

supplying the tar or bitumen used.  

(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 

standard formula, before the process of painting is started and shall hypothecate it to the 

Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on 

account of lesser use of materials in actual execution for reasons other than authorized 



       NIT No.: WAP/ENVT/CSEZ/ H-3082/2019/23 

  

  

Page 61 of 153 

 

changes of specifications and abandonment of portion of work, a corresponding deduction 

equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall be 

made and the material return to the contractors. Although the materials are hypothecated to 

WAPCOS, the contractor undertakes the responsibility for their proper watch, safe custody 

and protection against all risks. The materials shall not be removed from site of work 

without the consent of the Engineer-in- Charge in writing.  

(iii) The contractor shall be responsible for rectifying defects noticed within a year from the date 

of completion of the work and the portion of the security deposit relating to asphaltic work 

shall be refunded after the expiry of this period.  

  

CLAUSE 36 : EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES  

  

Contractors Superintendence, Supervision, Technical Staff & Employees  

(i) The contractor shall provide all necessary superintendence during execution of the work and 

all along thereafter as may be necessary for proper fulfilling of the obligations under the 

contract.  

  

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 

qualifications, experience, age, address(s) and other particulars along with certificates, of the 

principal technical representative to be in charge of the work and other technical 

representative(s) who will be supervising the work. Minimum requirement of such technical 

representative(s) and their qualifications and experience shall not be lower than specified in 

Special Conditions of Contract. The Engineer-in-Charge shall within 3 days of receipt of such 

communication intimate in writing his approval or otherwise of such a representative(s) to the 

contractor. Any such approval may at any time be withdrawn and in case of such withdrawal, 

the contractor shall appoint another such representative(s) according to the provisions of this 

clause. Decision of the tender accepting authority shall be final and binding on the contractor 

in this respect. Such a principal technical representative and other technical representative(s) 

shall be appointed by the contractor soon after receipt of the approval from Engineer-in-

charge and shall be available at site before start of work.  

  

All the provisions applicable to the principal technical representative under the Clause will 

also be applicable to other technical representative(s) The principal technical representative 

and other technical representative(s) shall be present at the site of work for supervision at all 

times when any construction activity is in progress and also present himself/themselves, as 

required, to the Engineer-in-Charge and/or his designated representative to take instructions. 

Instructions given to the principal technical representative or other technical representative(s) 

shall be deemed to have the same force as if these have been given to the contractor. The 

principal technical representative and other technical representative(s) shall be actually 

available at site fully during all stages of execution of work, during recording/checking/test 

checking of measurements of works and whenever so required by the Engineer-in-Charge and 

shall also note down instructions conveyed by the Engineer-in- Charge or his designated 

representative(s) in the site order book and shall affix his/their signature in token of noting 

down the instructions and in token of acceptance of measurements/ checked measurements/ 

test checked measurements. The representative(s) shall not look after any other work. 

Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid 

shall be provided in event of absence of any of the representative(s) by more than two days.  
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If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively appointed or 

is/are effectively attending or fulfilling the provision of this clause, a recovery (non-

refundable) shall be effected from the contractor as specified in Special Conditions of 

Contract and the decision of the Engineer-In-Charge as recorded in the site order book and 

measurement recorded checked/test checked in Measurement Books shall be final and binding 

on the contractor. Further if the contractor fails to appoint suitable technical Principal 

technical representative and/or other technical representative(s) and if such appointed persons 

are not effectively present or are absent by more than two days without duly approved 

substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall 

have full powers to suspend the execution of the work until such date as suitable other 

technical representative(s) is/are appointed and the contractor shall be held responsible for the 

delay so caused to the work. The contractor shall submit a certificate of employment of the 

technical representative(s) (in the form of copy of Form-16 or CPF deduction issued to the 

Engineers employed by him) along with every on account bill final bill and shall produce 

evidence if at any time so required by the Engineer-in-Charge.   

 

(ii) The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent to give proper supervision to the work. The contractor shall provide and 

employ skilled, semiskilled and unskilled labour as is necessary for proper and timely 

execution of the work.  

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer-in Charge and the persons so removed 

shall be replaced as soon as possible by competent substitutes.  

  

CLAUSE 37: LEVY / TAXES PAYABLE BY CONTRACTOR  

  

(i) Building and other Construction Workers Welfare Cess or any other tax or Cess in respect of 

this contract shall be payable by the contractor and WAPCOS shall not entertain any claim 

whatsoever in this respect.   

  

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities.   

  

If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable 

by the WAPCOS and does not any time become payable by the contractor to the State 

Government, Local authorities in respect of any material used by the contractor in the works, then 

in such a case, it shall be lawful to the WAPCOS and it will have the right and be entitled to 

recover the amount paid in the circumstances as aforesaid from dues of the contractor  
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CLAUSE 38: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED 

AFTER RECIEPT OF TENDERS  

  

(i) All tendered rates shall be inclusive of all taxes and levies including Goods & Service Tax 

payable under respective statutes. However, if any further tax or levy or cess is imposed by 

Statute, after the last stipulated date for the receipt of tender including extensions if any and 

the contractor thereupon necessarily and properly pays such taxes/levies/cess, the contractor 

shall be reimbursed the amount so paid, provided such payments, if any, is not, in the 

opinion of the WAPCOS attributable to delay in execution of work within the control of the 

contractor.  

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose 

of this condition as may be necessary and shall allow inspection of the same by a duly 

authorized representative of the WAPCOS and/or the Engineer-in-Charge and shall also 

furnish such other information/document as the Engineer-in-Charge may require from time 

to time.  

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy or cess, give a written notice thereof to the Engineer-in-charge that the same is given 

pursuant to this condition, together with all necessary information relating thereto.  

  

   

CLAUSE 39: TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR  

  

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer-In-Charge on behalf of the WAPCOS shall have the option of terminating the contract 

without compensation to the contractor.  

  

CLAUSE 40: IF RELATIVE WORKING IN WAPCOS THEN THE CONTRACTOR NOT 

ALLOWED TO TENDER  

  

The contractor shall not be permitted to tender for works in the WAPCOS responsible for award 

and execution of contracts in which his near relative is posted in WAPCOS. He shall also intimate 

the names of persons who are working with him in any capacity or are subsequently employed by 

him and who are near relatives to any Officer in the WAPCOS. Any breach of this condition by 

the contractor would render him liable to be debarred from tendering in WAPCOS any breach of 

this condition.  

  

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 

and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding 

in-laws.  

  

CLAUSE 41: NO GAZETTED ENGINEER TO WORK AS CONTRACTOR WITHIN 

ONE YEAR OF RETIREMENT  

  

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative 

duties in an engineering department of the Government of India shall work as a contractor or 

employee of a contractor for a period of one year after his retirement from government service 

without the previous permission of Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such a person 
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who had not obtained the permission of Government of India as aforesaid, before submission of 

the tender or engagement in the contractor’s service, as the case may be.  

  

 CLAUSE 42: RETURN OF MATERIALS & RECOVERY FOR MATERIAL ISSUED  

 Not applicable 

  

CLAUSE 43: COMPENSATION DURING WARLIKE SITUATION  

  

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him 

to that effect obtained. In the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 

operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 

debris from the site, collect and properly stack or remove in store all serviceable materials 

salvaged from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for the works ordered by the Engineer-in-Charge, such payments being 

in addition to compensation up to the value of the work originally executed before being damaged 

or destroyed and not paid for. In case of works damaged or destroyed but not already measured 

and paid for, the compensation shall be assessed by the Engineer-InCharge up to Rs. 5,000/- and 

by the WAPCOS for a higher amount. The contractor shall be paid for the damages/destruction 

suffered and for restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the contract. The certificate of the Engineer-in-Charge regarding 

the quality and quantity of materials and the purpose for which they were collected shall be final 

and binding on all parties to this contract.   

  

Provided always that no compensation shall be payable for any loss in consequence of hostilities 

or warlike operations (a) unless the contractor had taken all such precautions against air raid as 

are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. 

not on the site of the work or for any tools, plant, machinery, scaffolding, temporary building and 

other things not intended for the work.  

  

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed 

such extension of time for its completion as is considered reasonable by the Engineer-In-Charge.  

 

CLAUSE 44 : APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH  

  

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 

orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 

contract and the WAPCOS may, in his discretion, cancel the contract. The contractor shall also be 

liable for any pecuniary liability arising on account of any violation by him of the provisions of 

the said Act.  

  

CLAUSE 45: RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE  

  

Release of Security Deposit of the work shall not be refunded till the contractor produces a 

clearance deposit after labour certificate from the Labour Officer. As soon as the work is virtually 
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complete, the contractor shall apply for the clearance certificate to the Labour Officer under 

intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 

communication, shall write to the Labour Officer to intimate if any complaint is pending against 

the contractor in respect of the work. If no complaint is pending, on record till after 3 months after 

completion of the work and/or no communication is received from the Labour Officer to this 

effect till six months after the date of completion, it will be deemed to have received the clearance 

certificate and the Security Deposit will be released if otherwise due.  

  

CLAUSE 46: INSURANCE  

  

1. Requirements  

Before commencing execution of works, unless stated otherwise in the special conditions of 

contract, it shall be obligatory for the contractor to obtain at his own cost stipulated insurance 

cover under the following requirements:  

a) Contractor’s all risk and Third Party Cover.  

b) Liability under the workmen’s compensation Act, 1923, Minimum Wages Act, 1948 and 

Contract Labour (Regulation and Abolition) Act, 1970.  

c) Accidents to staff, Engineers, Supervisors and others who are not governed by workmen’s 

compensation Act.  

d) Damage to material, machinery and works due to fire theft etc.  

e) Any other risk to be covered by insurance as may be specified by the employer in the 

special conditions of contract.  

  

2. Policy in Joint Names of Contractor and Employer  

The policy referred to under sub-clause 46(1) above shall be obtained in the joint names of the 

contractor and the employer and shall inter-alia provide coverage against the following, arising 

out of or in connection with execution of works, their maintenance and performance of the 

contract.  

a) Loss of life or injury involving public, employee of the contractor, or that of employer and 

Engineer, labour etc.  

b) Injury, loss or damage to the works or property belonging to public, government bodies, 

local authorities, utility organizations, contractors, employer or others.  

   

3. Currency of Policy  

The policies shall remain in force throughout the period of execution of the works and till the 

expiry of the defect liability period. The contractor shall, whenever called upon, produce to the 

engineer or his representative the various insurance policies obtained by him as also the rates of 

premia and the premia paid by him to ensure that the polices indeed continue to be in force. If 

the contractor fails to effect or keep in force or provide adequate cover in the insurance policies 

mentioned in the sub clause 46(1) or any other insurance he might be required to effect under 

the contract, then in such cases, the employer may effect and keep in force any such insurance 

or further insurance and the cost and expenses incurred by him in this regard shall be 

deductible from payments due to the contractor or from the contractor’s performance security.  
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  CLAUSE 47: CONDITIONS SPECIFIC TO GREEN BUILDINGS PRACTICES CLAUSE   

 The contractor shall strictly adhere to the following conditions as part of his contractual 

obligations:  

   

1.  SITE  

  

1.1 The contractor shall ensure that adequate measures are taken for the prevention of erosion of 

the top soil during the construction phase. The contractor shall implement the Erosion and 

Sedimentation Control Plan (ESCP) provided to him by the Engineer-in-charge as part of the 

larger Construction Management Plan (CMP). The contractor shall obtain the Erosion and 

Sedimentation Control Plan (ESCP) Guidelines from the Engineer-in-charge and then prepare 

“working plan” for the following month’s activities as a CAD drawing showing the 

construction management, staging & ESCP. At no time soil should be allowed to erode away 

from the site and sediments should be trapped where necessary.  

  

1.2 The contractor shall ensure that all the top soil excavated during construction works is neatly 

stacked and is not mixed with other excavated earth. The contractors shall take the clearance 

of the architects / Engineer-in-charge before any excavation. Top soil should be stripped to a 

depth of 20 cm (centimetres) from the areas to be disturbed, for example proposed area for 

buildings, roads, paved areas, external services and area required for construction activities 

etc. It shall be stockpiled to a maximum height of 40 cm in designated areas, covered or 

stabilised with temporary seeding for erosion prevention and shall be reapplied to site during 

plantation of the proposed vegetation. Top soil shall be separated from subsoil, debris and 

stones larger than 50 mm (millimetre) diameter. The stored top soil may be used as finished 

grade for planting areas.  

  

1.3 The contractor shall carry out the recommendations of the soil test report for improving the 

soil under the guidance of the Engineer-in-charge who would also advise on the timing of 

application of fertilizers and warn about excessive nutrient levels.   

  

1.4 The contactor shall carry out post-construction placement of topsoil or other suitable plant 

material over disturbed lands to provide suitable soil medium for vegetative growth. Prior to 

spreading the topsoil, the sub-grade shall be loosened to a depth of 50mm to permit bonding. 

Topsoil shall be spread uniformly at a minimum compacted depth of 50mm on grade 1:3 or 

steeper slopes, a minimum depth of 100mm on shallower slopes. A depth of 300mm is 

preferred on relatively flatter land.  

  

1.5 The Contractor should follow the construction plan as proposed by the Engineer-in-charge to 

minimize the site disturbance such as soil pollution due to spilling. Use staging and spill 

prevention and control plan to restrict the spilling of the contaminating material on site. 

Protect top soil from erosion by collection storage and reapplication of top soil, constructing 

sediment basin, contour trenching, mulching etc.   

  

1.6 No excavated earth shall be removed from the campus unless suggested otherwise by 

Engineer-in-charge. All subsoil shall be reused in backfilling/landscape, etc as per the 

instructions of the Engineer-in-charge   
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1.7 The contractor shall not change the natural gradient of the ground unless specifically 

instructed by the architect’s / landscape consultant. This shall cover all natural features like 

water bodies, drainage gullies, slopes, mounds, depressions, rocky outcrops, etc. Existing 

drainage patterns through or into any preservation area shall not be modified unless 

specifically directed by the Engineer-in-charge.   

  

1.8 The contractor shall not carry out any work which results in the blockage of natural drainage.  

  

1.9 The contractor shall ensure that existing grades of soil shall be maintained around existing 

vegetation and lowering or raising the levels around the vegetation is not allowed unless 

specifically directed by the Engineer-in-charge 

   

1.10 Contractor shall reduce pollution and land development impacts from automobiles use during 

construction.   

  

1.11 Overloading of trucks is unlawful and creates and erosion and sedimentation problems, 

especially when loose materials like stone dust, excavated earth, sand etc. are moved. Proper 

covering must take place. No overloading shall be permitted.  

  

2. CONSTRUCTION PHASE AND WORKER FACILITIES  

 

2.1 The contractor shall specify and limit construction activity in pre-planned/ designated areas and 

shall start construction work after securing the approval for the same from the Engineer-in-

charge. This shall include areas of construction, storage of materials, and material and 

personnel movement.  

2.2  Preserve and Protect Landscape during Construction   

a) The contractor shall ensure that no trees, existing or otherwise, shall be harmed and 

damage to roots should be prevented during trenching, placing backfill, driving or 

parking heavy equipment, dumping of trash, oil, paint, and other materials detrimental 

to plant health. These activities should be restricted to the areas outside of the canopy of 

the tree, or, from a safe distance from the tree/plant by means of barricading. Trees will 

not be used for support; their trunks shall not be damaged by cutting and carving or by 

nailing posters, advertisements or other material. Lighting of fires or carrying out heat 

or gas emitting construction activity within the ground, covered by canopy of the tree is 

not to be permitted.  

b) The contractor shall take steps to protect trees or saplings identified for preservation 

within the construction site using tree guards of approved specification.   

c) The contractor shall conserve existing natural areas and restore damaged areas to 

provide habitat and promote biodiversity. Contractor should limit all construction 

activity within the specified area as per the Construction Management Plan (CMP) 

proposed by the Engineer-in-charge. All the existing trees should be preserved, if not 

possible than compensate the loss by re-planting trees in the proportion of 1:3.  

d) The contractor shall avoid cut and fill in the root zones, through delineating and fencing 

the drip line (the spread limit of a canopy projected on the ground) of all the trees or 

group of trees. Separate the zones of movement of heavy equipment, parking, or 

excessive foot traffic from the fenced plant protection zones.  

e) The contractor shall ensure that maintenance activities shall be performed as needed to 

ensure that the vegetation remains healthy. The preserved vegetated area shall be 
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inspected by the Engineer-in-charge at regular intervals so that they remain 

undisturbed. The date of inspection, type of maintenance or restorative action followed 

shall be recorded in the logbook.  

  

2.3 Contractor shall be required to develop and implement a waste management plan, 

quantifying material diversion goals. He shall establish goals for diversion from disposal in 

landfills and incinerators and adopt a construction waste management plan to achieve these 

goals. A project-vide policy of “Nothing leaves the Site” should be followed. In such a case 

when strictly followed, care would automatically be taken in ordering and timing of 

materials such that excess doesn’t become “waste”. The Contractor’s ingenuity is especially 

called towards meeting this prerequisite/ credit (GRIHA). Consider recycling cardboard, 

metal, brick, acoustical tile, concrete, plastic, clean wood, glass, gypsum wallboard, carpet 

and insulation. Designate a specific area(s) on the construction site for segregated or 

commingled collection of recyclable material, and track recycling efforts throughout the 

construction process. Identify construction haulers and recyclers to handle the designated 

materials. Note that diversion may include donation of materials to charitable organizations 

and salvage of materials on-site.  

  

2.4 Contractor shall collect all construction waste generated on site. Segregate these wastes 

based on their utility and examine means of sending such waste to manufacturing units 

which use them as raw material or other site which require it for specific purpose. Typical 

construction debris could be broken bricks, steel bars, broken tiles, spilled concrete and 

mortar etc.  

  

2.5 The contractor shall provide clean drinking water for all workers  

  

2.6 The contractor shall provide the minimum level of sanitation and safety facilities for the 

workers at site. The contractor shall ensure cleanliness of workplace with regard to the 

disposal of waste and effluent; provide clean drinking water and latrines and urinals as per 

applicable standard. Adequate toilet facilities shall be provided for the workman within easy 

access of their place of work. The total no. to be provided shall not be less than 1 per 30 

employs in any one shift. Toilet facilities shall be provided from the start of building 

operations, connection to a sewer shall be made as soon as practicable. Every toilet shall be 

so constructed that the occupant is sheltered from view and protected from the weather and 

falling objects. Toilet facilities shall be maintained in a sanitary condition. A sufficient 

quantity of disinfectant shall be provided. Natural or artificial illumination shall be provided.  

  

2.7 The contractor shall ensure that air pollution due to dust/generators is kept to a minimum, 

preventing any adverse effects on the workers and other people in and around the site. The 

contractor shall ensure proper screening, covering stockpiles, covering brick and loads of 

dusty materials, wheel-washing facility, gravel pit, and water spraying. Contractor shall 

ensure the following activities to prevent air pollution during construction:  

  

a) Clear vegetation only from areas where work will start right away   

b) Vegetate / mulch areas where vehicles do not ply.  

c) Apply gravel / landscaping rock to the areas where mulching / paving is impractical  

d) Identify roads on-site that would be used for vehicular traffic. Upgrade vehicular 

roads (if these are unpaved) by increasing the surface strength by improving particle 
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size, shape and mineral types that make up the surface & base. Add surface gravel to 

reduce source of dust emission. Limit amount of fine particles (smaller than  

0.075mm) to 10 – 20%  

e) Water spray, through a simple hose for small projects, to keep dust under control. 

Fine mists should be used to control fine particulate. However, this should be done 

with care so as not to waste water. Heavy watering can also create mud, which when 

tracked onto paved public roadways, must be promptly removed. Also, there must be 

an adequate supply of clean water nearby to ensure that spray nozzles don’t get 

plugged. Water spraying can be done on:  

i) Any dusty materials before transferring, loading and unloading ii) Area 

where demolition work is being carried out iii) Any un-paved main haul 

road iv) Areas where excavation or earth moving activities are to be 

carried out  

 The contractor shall ensure that the speed of vehicles within the site is limited to 10 

km/hr.  

f) All material storages should be adequately covered and contained so that they are not 

exposed to situations where winds on site could lead to dust / particulate emissions.  

g) Spills of dirt or dusty materials will be cleaned up promptly so the spilled material 

does not become a source of fugitive dust and also to prevent of seepage of pollutant 

laden water into the ground aquifers. When cleaning up the spill, ensure that the 

clean-up process does not generate additional dust. Similarly, spilled concrete slurries 

or liquid wastes should be contained / cleaned up immediately before they can 

infiltrate into the soil / ground or runoff in nearby areas  

h) Provide hoardings of not less than 3m high along the site boundary, next to a road or 

other public area   

i) Provide dust screens, sheeting or netting to scaffold along the perimeter of the 

building Cover stockpiles of dusty material with impervious sheeting  

j) Cover dusty load on vehicles by impervious sheeting before they leave the site  

  

2.8 Contractor shall be required to provide an easily accessible area that serves the entire 

building and is dedicated to the separation, collection and storage of materials for recycling 

including (at a minimum) paper, corrugated cardboard, glass, plastics, and metals. He shall 

coordinate the size and functionality of the recycling areas with the anticipated collections 

services for glass, plastic, office paper, newspaper, cardboard, and organic wastes to 

maximize the effectiveness of the dedicated areas. Consider employing cardboard balers, 

aluminium can crushers, recycling chutes, and collection bins at individual workstations to 

further enhance the recycling program.  

  

2.9 The contractor shall ensure that no construction leach ate (Ex: cement slurry), is allowed to 

percolate into the ground. Adequate precautions are to be taken to safeguard against this 

including, reduction of wasteful curing processes, collection, basic filtering and reuse. The 

contractor shall follow requisite measures for collecting drainage water run-off from 

construction areas and material storage sites and diverting water flow away from such 

polluted areas. Temporary drainage channels, perimeter dike/swale, etc. shall be constructed 

to carry the pollutant-laden water directly to the treatment device or facility (municipal 

sewer line).  
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2.10 Staging (dividing a construction area into two or more areas to minimize the area of soil that 

will be exposed at any given time) should be done to separate undisturbed land from land 

disturbed by construction activity and material storage.  

  

2.11 The contractor shall Comply with the safety procedures, norms and guidelines (as 

applicable) as outlined in the document Part 7 _Constructional practices and safety, 2005, 

National Building code of India, Bureau of Indian Standards. A copy of all pertinent 

regulations and notices concerning accidents, injury and first-aid shall be prominently 

exhibited at the work site. Depending upon the scope & nature of work, a person qualified in 

first-aid shall be available at work site to render and direct first-aid to causalities. A 

telephone may be provided to first-aid assistant with telephone numbers of the hospitals 

displayed. Complete reports of all accidents and action taken thereon shall be forwarded to 

the competent authorities.  

  

2.12 The contractor shall ensure the following activities for construction workers safety, among 

other measures:  

a) Guarding all parts of dangerous machinery.  

b) Precautionary signs for working on machinery  

c) Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles 

in good condition.  

d) Durable and reusable formwork systems to replace timber formwork and ensure that 

formwork where used is properly maintained.  

e) Ensuring that walking surfaces or boards at height are of sound construction and are 

provided with safety rails or belts.  

f) Provide protective equipment; helmets etc.  

g) Provide measures to prevent fires. Fire extinguishers and buckets of sand to be 

provided in the fire-prone area and elsewhere.  

h) Provide sufficient and suitable light for working during night time.  

  

2.13 Adopt additional best practices, prescribed norms in construction industry.  

  

2.14 The storage of material shall be as per standard good practices as specified in Part 7, Section 

2 – Storage, Stacking and Handling practices, NBC 2005 and shall be to the satisfaction of 

the Engineer-in-charge to ensure minimum wastage and to prevent any misuse, damage, 

inconvenience or accident. Watch and ward of the Contractor’s materials shall be his own 

responsibility. There should be a proper planning of the layout for stacking and storage of 

different materials, components and equipment with proper access and proper 

manoeuvrability of the vehicles carrying the materials. While planning the layout, the 

requirements of various materials, components and equipment at different stages of 

construction shall be considered. The Owner shall not take any responsibility on any 

account.  

  

2.15 The contractor shall provide for adequate number of garbage bins around the construction 

site and the workers facilities and will be responsible for the proper utilisation of these bins 

for any solid waste generated during the construction. The contractor shall ensure that the 

site and the workers facilities are kept litter free. Separate bins should be provided for 

plastic, glass, metal, biological and paper waste and labelled in both Hindi and English.  
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2.16 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start 

of construction, clearly stating measures to stop the source of the spill, to contain the spill, to 

dispose the contaminated material and hazardous wastes, and stating designation of 

personnel trained to prevent and control spills. Hazardous wastes include pesticides, paints, 

cleaners, and petroleum products.  

  

2.17 Contractor shall collect the relevant material certificates for materials with high recycled 

(both post-industrial and post-consumer) content, including materials for structural use like 

TMT steel rolled with high percentage of recycled steel, and RMC mix with fly-ash etc.  

  

2.18 Contractor shall collect the relevant material certificates for rapidly renewable materials 

such as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, strawboard and 

cork.  

  

2.19 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the system 

during construction, control pollutant sources, and interrupt pathways for contamination. He 

shall sequence installation of materials to avoid contamination of absorptive materials such 

as insulation, carpeting, ceiling tile, and gypsum wallboard. He shall also protect stored on-

site or installed absorptive materials from moisture damage.  

  

2.20 The contractor shall ensure that a flush out of all internal spaces is conducted prior to 

handover. This shall comprise an opening of all doors and windows for 14 days to vent out 

any toxic fumes due to paints, varnishes, polishes, etc.  

  

2.21 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are 

odorous or potentially irritating harmful to the comfort and well-being of installer and 

building occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds) 

content of paints, coatings and primers used must not exceed the VOC content limits 

mentioned below:  

  

Paints  

Non-flat - 150 g/L  

Flat (Mat) - 50 g/L  

Anti-corrosive/ anti rust - 250 g/L  

Coatings  

Clear wood finishes  

Varnish - 350 g/L  

Lacquer - 550 g/L  

Floor coatings - 100 g/L  

Stains - 250 g/L  

Sealers  

Waterproofing sealer - 250 g/L  

Sanding sealer - 275 g/L  

Other sealers - 200 g/L  

The VOC (Volatile Organic Compounds) content of adhesives and sealants used must be 

less than VOC content limits mentioned:  

Architectural Applications VOC Limit (g/l less water)  

Indoor Carpet adhesives - 50  
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Carpet Pad Adhesives - 50  

Wood Flooring Adhesive - 100  

Rubber Floor Adhesives - 60  

Sub Floor Adhesives - 50  

Ceramic Tile Adhesives - 65  

VCT and Asphalt Tile adhesives - 50  

Dry Wall and Panel Adhesives - 50  

Structural Glazing Adhesives - 100  

Multipurpose Construction Adhesives - 70  

Substrate Specific Application VOC Limit (g/l less water)  

Metal to Metal - 30  

Plastic Foams - 50  

Porous material (except wood) - 50  

 Wood - 30    

Fiber Glass – 80  

  

2.22 Wherever required, Contractor shall meet and carry out documentation of all activities on 

site, supplementation of information, and submittals in accordance with GRIHA program 

standards and guidelines. Towards meeting the aforementioned building environmental 

rating standard(s) expert assistance shall be provided to him up on request.  

  

2.23 Water Use during Construction: Contractor should spray curing water on concrete 

structure and shall not allow free flow of water. After liberal curing on the first day, all the 

verticals surfaces of concrete structures should be painted with curing chemical to save 

water nothing extra shall be paid. Concrete structures should be kept covered with thick 

cloth/gunny bags and water should be sprayed on them. Contractor shall do water ponding 

on all sunken slabs using cement and sand mortar.  

  

2.24 The Contractor shall remove from site all rubbish and debris generated by the Works and 

keep Works clean and tidy throughout the Contract Period. All the serviceable and 

nonservice able (malba) material shall be segregated and stored separately. The malba 

obtained during construction shall be collected in well-formed heaps at properly selected 

places, keeping in a view safe condition for workmen in the area. Materials which are likely 

to cause dust nuisance or undue environmental pollution in any other way, shall be removed 

from the site at the earliest and till then they shall be suitable covered. Glass & steel should 

be dumped or buried separately to prevent injury. The work of removal of debris should be 

carried out during day. In case of poor visibility artificial light may be provided.  

  

   2.25 MATERIALS & FIXTURES FOR THE PROJECT  

  

The contractor shall endeavour to source most of the materials for construction at this project 

within a distance of 800 km radius from the project site. Contractor shall collect the relevant 

material certificates to prove the same  

  

a) Any material that is to be sourced from outside the prescribed radius shall be done after 

securing the necessary approval from the Engineer-in-charge.  
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b) All cement used at site for reinforced concrete, precast members, mortar, plaster, building 

blocks, etc shall be OPC (Ordinary Portland Cement). The OPC must meet the 

requirements of IS IS : 8112.   

  

c) As a measure to reduce wastage and water consumption during construction, the 

contractor shall source or set up the infrastructure for a small scale ready mix concrete, all 

concreting works at site shall utilise only batch mix concrete.  

  

d) The contractor has to comply as per MoEF issued notification 8.0.763(E) dated 14th 

Sept.1999 containing directive for greater fly ash utilization, where it stipulates that ii. 

Every construction agency engaged in the construction of buildings within a radius of 50 

km radius of a Thermal Power Plant, have to use of 100% fly ash based bricks/blocks in 

their construction. Any brick/block containing more than 25% fly ash is designated as fly 

ash brick/block. As per GRIHA credits, bricks / blocks should contain more than 40% fly 

ash.  

  

e) The contractor shall ensure that sand from approved source is used in place of sand in an 

all concreting works unless specifically instructed otherwise by the Engineer-in-charge.  

  

f)    Timber and aluminium use should be minimised in the project. If used, timber shall 

constitute of reclaimed timber and aluminium shall constitute recycled content. The source 

of such reclaimed timber shall be approved by the Engineer-in-charge.  

 

g) The contractor shall ensure that nontoxic anti-termite and other pest control is strictly 

used.  

  

h) The contractor shall ensure that all paints, polishes, adhesives and sealants used both 

internally and externally, on any surface, shall be Low VOC products. The contractor shall 

get prior approval from the Engineer-in-charge before the application of any such 

material.  

  

i)     All plumbing and sanitary fixtures installed shall be as per the requirement of the of the 

GRIHA and shall adhere to the minimum LPM and LPF mentioned.  

  

j)    The contractor shall employ 100% zero ODP (ozone depletion potential) insulation; HCFC 

hydro-chlorofluorocarbon)/ and CFC (chlorofluorocarbon) free HVAC and refrigeration 

equipment’s and/halon-free fire suppression and fire extinguishing systems.  

  

k) The contractor shall ensure that all composite wood products/agro-fibre products used for 

cabinet work, etc do not contain any added urea formaldehyde resin.  

  

2.28  CONSTRUCTION WASTE  

  

a) Contractor shall ensure that wastage of construction material is kept to a maximum of 3%.  

b) All construction debris generated during construction shall be carefully segregated and 

stored in a demarcated waste yard. Clear, identifiable areas shall be provided for each 

waste type. Employ measures to segregate the waste on site into inert, chemical, or 

hazardous wastes.  
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c) All construction debris shall be used for road preparation, back filling, etc, as per the 

instructions of the Engineer-in-charge, with necessary activities of sorting, crushing, etc.  

  

d) No construction debris shall be taken away from the site, without the prior approval of the 

Engineer-in-charge.  

  

e) The contractor shall recycle the unused chemical/hazardous wastes such as oil, paint, 

batteries, and asbestos  

  

f)    If and when construction debris is taken out of the site, after prior permissions from the 

Project Manager, then the contractor shall ensure the safe disposal of all wastes and will 

only dispose of any such construction waste in approved dumping sites.  

  

g) Inert waste to be disposed off by Municipal Corporation/ local bodies at landfill sites.  

   

2.29     DOCUMENTATION  

  

a) The contractor shall, during the entire tenure of the construction phase, submit the following 

records to the Engineer-in-charge on a monthly basis:  
  

i) Water consumption in litres ii) Electricity consumption in ‘kwh’ units iii) Diesel 

consumption in litres  

ii) Quantum of waste generated at site and the segregated waste types divided into inert,   

chemical and hazardous wastes.  

iii) Digital photo documentation to demonstrate compliance of safety guidelines as 

specified here.  

 

b) The contractor shall, during the entire tenure of the construction phase, submit the following 

records to the Engineer-in-charge on a weekly basis:  
  

i) Quantities of material brought into the site, including the material issued to the 

contractor by the client. 

ii) Quantities of construction debris (if at all) taken out of the site 

iii) Digital photographs of the works at site, the worker’s facilities, the waste and other 

material storage yards, pre-fabrication and block making works, etc as guided by the 

Engineer-in-charge.  

 

c) The contractor shall submit one document after construction of the buildings, a brief 

description along with photographic records to show that other areas have not been disrupted 

during construction. The document should also include brief explanation and photographic 

records to show erosion and sedimentation control measures adopted. (Document CAD 

drawing showing site plan details of existing vegetation, existing buildings, existing slopes 

and site drainage pattern, staging and spill prevention measures, erosion and sedimentation 

control measures and measures adopted for top soil preservation during construction  

  

d) The contractor shall submit to the Engineer-in-charge after construction of the buildings, a 

detailed as built quantification of the following: (i) Total materials used, ii) Total top soil 

stacked and total reused iii) Total earth excavated, iv) Total waste generated, v) Total waste 

reused, vi) Total water used, vii) Total electricity, and viii) Total diesel consumed.  
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e) The contractor shall submit to the Engineer-in-charge, before the start of construction, a site 

plan along with a narrative to demarcate areas on site from which top soil has to be  gathered, 

designate area where it will be stored, measures adopted for top soil preservation  and indicate 

areas where it will be reapplied after construction is complete.  

  

f) The contractor shall submit to the Engineer-in-charge, a detailed narrative (not more than 250 

words) on provision for safe drinking water and sanitation facility for construction workers 

and site personnel.  

 

g) Provide supporting document from the manufacturer of the cement specifying the flyash 

content in PPC used in reinforced concrete.  

 

h) Provide supporting document from the manufacturer of the pre-cast building blocks 

specifying the fly ash content of the blocks used in an infill wall system.  

 

i) The contractor shall, at the end of construction of the buildings, submit to the Engineer-in-

charge, submit following information, for all material brought to site for construction 

purposes, including manufacturer’s certifications, verifying information, and test data, where 

Specifications sections require data relating to environmental issues including but not limited 

to:  

  

i) Source of products: Supplier details and location of the supplier and brand name.  

ii) Project Recyclability: Submit information to assist Owner and Contractor in recycling 

materials involved in shipping, handling, and delivery, and for temporary materials 

necessary for installation of products.  

iii) Recycled Content: Submit information regarding product post-industrial recycled and 

post-consumer recycled content. Use the “Recycled Content Certification Form”, to 

be provided by the Commissioning Authority appointed for the Project.  

iv)  Product Recyclability: Submit information regarding product and product’s 

component’s recyclability including potential sources accepting recyclable materials.  

v) Clean tech: Provide pollution clearance certificates from all manufacturers of 

materials  

vi)  Indoor Air quality and Environmental Issues: Submit following certificates:  

  

a. Certifications from manufacturers of Low VOC paints, adhesives, sealant and 

polishes used at this particular project site.  

b. Certification from manufacturers of composite wood products/agro fibre products 

on the absence of added urea formaldehyde resin in the products supplied to them 

to this particular site.  

c.    Submit environmental and pollution clearance certificates for all diesel generators 

installed as part of this project.  
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j) Provide total support to the Engineer-in-charge appointed by the owner in completing all 

Green Building Rating related formalities, including signing of forms, providing signed letters 

in the contractor’s letterhead.  

  

2.30  EQUIPMENT  

  

a) To ensure energy efficiency during and post construction all pumps, motors and engines 

used during construction or installed, shall be subject to approval and as per the 

specifications of the architects.  

  

b) All lighting installed by the contractor around the site and at the labour quarters during 

construction shall be CFL/LED bulbs of the appropriate illumination levels. This condition 

is a must, unless specifically prescribed.  

  

The contractor is expected to go through all other conditions of the GRIHA rating 

stipulations, which can be provided to him by the architects. Failure to adhere to any of 

the above mentioned items, without necessary clearances from the architects and the 

Engineer-in-charge, shall be deemed as a violation of contract and the contractor shall be 

held liable for penalty as determined by the architects.  

  

  

CLAUSE 48: PAYMENT  

  

1.  Payment Schedule  

The Payment Schedule includes a schedule setting out each Milestone Event to be 

achieved in a month for the Works.  

  

2.  Contractor's Application for Payment  

From the date of issue of the Notice to Proceed, on the 5th (fifth) Business Day of any 

month, the Contractor may submit a Request for Payment, to WAPCOS Limited 

Representative in respect of the preceding month.  

  

Within each Request for Payment the Contractor shall show separately:  

(i) the amounts which the Contractor claims to be payable as the cost of the Works 

completed during that month; and  

(ii) the cumulative amount of all prior payments made by WAPCOS Limited; and  

(iii) any amounts to which the Contractor considers are due and payable to it in 

accordance with the provisions of the Contract.  

  

The Contractor's Request for Payment shall:  

(i) be prepared on forms in the form and in a number advised by WAPCOS Limited 

Representative; and  

(ii) contain confirmation of the relevant Milestone Events which, in the opinion of the 

Contractor have been achieved in that month which applies to each such Milestone 

Event; and  

(iii) be accompanied by:  
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(a) Copy of relevant records of measurement of works, jointly taken and signed by 

both the parties;  

(b) A status report describing in such detail as may reasonably request, the 

percentage of any uncompleted Milestone Event for the month in question and 

the work to be undertaken by the Contractor prior to the next Request for 

Payment;  

(c) Certification by WAPCOS Limited Representative confirming that the 

Milestone Events referred to in the Request for Payment have been achieved.  

(d) Confirmation by the Contractor of any amounts due and owing from the 

Contractor to WAPCOS Limited pursuant to the Contract;  

(e) The Contractor's certification that the quality of all completed Works accords 

with the requirements of the Contract;  

(f) The Contractor's certification that each obligation, item of cost or expense 

mentioned in that Request for Payment has not been the basis of any previous 

payment.  

(g) The Contractor's certification that it has reviewed all financial and budget data 

contained in the Request for Payment;  

(h) The Contractor's certification that the quality of all completed Works accords 

with the requirements of the Contract;  

(i) The Contractor's certification that each obligation, item of cost or expense 

mentioned in that Request for Payment has not been the basis of any previous 

payment; and  

(j) The Contractor's certification that each Subcontractor who performed part of 

the Works which was included in the immediately preceding Certificates of 

Payment was paid all amounts then due to it for such Works  

(k) The Contractor providing evidence of the validity of the Contractor’s 

Insurances.  

  

3.  Certificates of Payment  

Within [14 (fourteen)] Business Days of receipt of the Contractor's Request for Payment 

under Clause 48(2) [Contractor's Application for Payment], WAPCOS Limited and 

WAPCOS Limited Representative shall review such request and, shall issue to the 

Contractor, a Certificate of Payment certifying what amounts WAPCOS Limited shall 

pay. Each Certificate of Payment shall be for an amount which in the opinion of 

WAPCOS Limited, is the basis of the Request for Payment and pursuant to the Contract, 

is properly due to the Contractor (the “Gross Certifiable Amount”) less (i) the cumulative 

amounts of payments previously certified as due to the Contractor, (ii) any deduction on 

account of recovery of Advance Payment, and (iii) Retention Amount.  

  

In the event that the Contractor fails to achieve any Milestone Event specified in the 

Payment Schedule, the Contractor shall not be entitled to the payment value attributable to 

that Milestone Event until the relevant Milestone Event has been achieved. When the 

relevant Milestone Event is achieved, the Contractor may include the payment value 

attributable to the Milestone Event in the next Request for Payment.  
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No sum shall be included in the Certificate of Payment in respect of Materials yet to be 

incorporated into the Permanent Works unless the WAPCOS Limited Representative is 

satisfied that:  

(i) such Materials have been properly acquired and properly and not prematurely 

delivered to the Project Site;  

(ii) such Materials have been properly stored on the Project Site and fully protected 

against loss, damage or deterioration;  

(iii) the Contractor’s records of the requisitions, orders, receipts and use of any Materials 

are kept in a form approved by the WAPCOS Limited Representative, and such 

records are available for inspection by the WAPCOS Limited Representative; and  

(iv) The Contractor has submitted a proper statement of the cost of acquiring the 

Materials together with such documents as may be required for evidencing such cost.  

  

Without prejudice to any other rights of WAPCOS Limited to withhold payment to the 

Contractor, WAPCOS Limited may withhold from any payment due to the Contractor 

such amount as WAPCOS Limited deems reasonably necessary or appropriate:  

(i) if in the opinion of the WAPCOS Limited Representative the progress of the Works 

at the time of the Request for Payment is behind the progress of the Works as set out 

in the Programme; and/or  

(ii) to protect it from any losses, expenses, costs or liability because of any one or more 

of the following reasons:  

(a) defects and deficiencies in any Works, whether or not payment has been 

made;  

(b) unsatisfactory performance of the Contract;  

(c) the filing of third party claims relating to the Works or any of its commitment 

parts for which the Contractor is liable;  

(d) the Contractor's failure to make payments to Subcontractors;  

(e) failure by the Contractor to provide or procure replacement Performance 

Security in accordance with the Contract;  

(f) failure by the Contract to provide evidence of insurance coverage in 

accordance with the Contract;  

(g) reasonable evidence that Completion will not occur by the Time for 

Completion;  

(h) any overpayments made by WAPCOS Limited with respect to a previous 

payment;  

(i) failure by the Contractor to submit a properly updated monthly Programme 

and  

(j) failure by the Contractor to provide satisfactory evidence that the costs of all 

labour and Materials and other obligations arising out of the Contract have 

been fully satisfied and discharged by the Contractor and/or to otherwise fail 

to submit adequate supporting documentation for any Request for Payment.  

  

Any Provisional Sum Works shall only be executed in whole or part upon the WAPCOS 

Limited Representative’s instruction. If the WAPCOS Limited Representative issues no 

such instruction, the Provisional Sum Works shall not form part of the Works and the 
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Contractor shall not be entitled to payment for it. The Contractor shall be deemed to have 

allowed the necessary time and resources to enable design and Execution of the 

Provisional Sum Works in so far as the scope and nature of the Provisional Sum Works 

was reasonably foreseeable.  

  

The Contractor shall be entitled only to such amount in respect of the Provisional Sum 

Works as the WAPCOS Limited Representative determines in accordance with this Clause 

48(3). The WAPCOS Limited Representative shall notify the Contractor of any such 

determination. The WAPCOS Limited Representative shall have the authority to issue 

instructions to the Contractor for every Provisional Sum Works for which the Contractor 

shall be entitled to a part of the Provisional Sum as determined by the WAPCOS Limited 

Representative.  

  

The Contractor shall produce to the WAPCOS Limited Representative all quotations, 

vouchers, invoices, accounts or receipts in connection with the expenditure in respect of 

the Provisional Sum Works, except where the Provisional Sum Works is valued in 

accordance with the item wise rates quoted by the Contractor in its bid submitted to the 

Employer.  

In respect of every Provisional Sum the WAPCOS Limited Representative shall have 

authority to issue instructions for the execution of work or for the supply of goods, 

materials, Plant Sums or services by the Contractor, in which case the Contractor shall be 

entitled to an amount equal to the value thereof determined in accordance with Clause 

48(3).  

  

4.  Payment  

WAPCOS Limited shall pay the amount certified in a Certificate of Payment less the 

amount paid earlier in accordance with Clause 48(3) [Certificate of Payment], no later 

than [15 (fifteen)] Business Days from the date of such Certificate of Payment.  

  

  

  

For & on behalf of Tenderer  
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SECTION– V 

ADDITIONAL CONDITIONS     

  

1. The Contractor shall be responsible for consequential effects arising out during the 
inspection done by the Chief Technical Examiner Cell, Central Vigilance Commission or 
by the Building Works Committee or third party authorized by WAPCOS or any statuary 
committee or by any duly authorized representative of WAPCOS, during the progress or 
any time after the construction and development of project up to the defect liability period, 
and will take appropriate action for rectification of defective work. Rectification of 
defective works or replacement of sub-standard materials or articles, as pointed out by the 
Chief Technical Cell, Central Vigilance Commission, Building Works Committee or 
authorized representative of WAPCOS or third party authorized by WAPCOS or any 
statuary committee, will be carried out or replaced by the Contractor at his own risk and 
cost. WAPCOS will not pay any extra amount for such rectification or replacement.  

  

2. Handing Over of the Project: Contractor will hand over the project to Owner /Client 
after successful completion of each component of the project in all respect and complete 
satisfaction of Engineer-In-charge. The partial handing over of building components shall 
not be considered. Contractor shall also provide necessary Completion Certificate/ NOC 
from all local Government/ Statuary Authorities if required before handing over the 
project to the client. The defect liability period will be two years after such handing 

over.  

 

3. The Contractor shall be solely responsible to follow the general clauses of the contract 
including labour regulations, registration of contractor, obtaining labour license from 
labour department, safety precautions, etc. and all other statutory provisions related to 
labor/works as per the prevailing General Clauses of Contract amended from time to time. 
The Contractor shall stick to the schedule of all activities and carry out it with mutually 
agreed time frame.  

  

4. Rates and amount Quoted by contractor shall be firm and fixed for entire contract period 
as well as extended period for completion of the works. No escalation shall be applicable 
on this contract.  

  

5. Unless otherwise provided in the schedule of quantities the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights lifts, leads and depths of the 
structure and nothing extra shall be payable on this account.  

  

6. Other agencies doing works related to this project will also simultaneously execute the 
work and the contractor shall provide necessary facilities for the same. Nothing extra over 
the agreement rates shall be paid for the same.   

  

7. Some restrictions may be imposed by the security staff etc. on the working and for 
movement for labour materials etc. The contractor shall be bound to follow all such 
restrictions / instructions and nothing extra shall be payable on this account.   

  

8. The Project work will be carried out in the manner complying in all respects with the 
requirements of relevant bye laws of the local body under the jurisdiction of which the 
work is to be executed or as directed by the Engineer in charge and nothing extra will be 
paid on this account.  The contractor shall comply with proper and legal orders and 
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directions of the local or public authority or municipality and abide by their rule and 
regulations and pay all fees and charges which he may be liable.  

  

9. The contractor shall give a performance test of the entire installation (s) as per standing 
specification before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test.  

  

10. Samples of various materials required for testing shall be provided free of charges by the 
contractor. Testing charges, if any, unless otherwise provided shall be borne by the 
Contractor. All other expenditure required to be incurred for taking the samples, 
conveyance, packing etc. shall be borne by the contractor himself.   

  

11. The work shall be carried out in accordance with drawings, to be issued from time to time, 

by the Engineer-in-Charge. Before commencement of any item of work the contractor 

shall correlate all the relevant drawings, nomenclature of items and specifications etc. 

issued for the work and satisfy himself that the information available there from is 

complete and unambiguous. The figure and written dimension of the drawings shall be 

superseding the measurement by scale. The discrepancy, if any, shall be brought to the 

notice of the Engineer-in-charge before execution of the work. The contractor alone shall 

be responsible for any loss or damage occurring by the commencement of work on the 

basis of any erroneous and/ or incomplete information and no claim whatsoever shall be 

entertained on this account.   

  

12. The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by WAPCOS.  

  

13. In the case of items of which abbreviated nomenclature is not available in the above cited 
publication and also in case of extra and substituted items of works for which abbreviated 
nomenclature is not provided in the agreement, the full nomenclature of items shall be 
reproduced in the measurements books and bill forms for running account bill. The full 
nomenclature of the items shall be adopted in preparing abstract of final bill in the 
measurement book and also in the bill form for final bill.  

  

14. The contractor shall have to make approaches to the site, if so required and keep them in 
good condition for transportation of labour and materials as well as inspection of works by 
the Engineer in charge. Nothing extra shall be paid on this account.   

  

15. No payment will be made to the contractor for damage caused by rains, or other natural 
calamities during the execution of the works and no such claim on this account will be 
entertained.  

  

16. Various factory made materials shall be procured from reputed and approved 
manufacturers or their authorized dealers. List of such approved manufacturers is available 
as Annexure. For the items / materials not appearing in the list the decision of Engineer in 
charge shall be final and binding.  

  

17. Wherever work is specified to be done or material procured through specialized agencies, 
their names shall be got approved well in advance from Engineer in charge. Failure to do 
so shall not justify delay in execution of work. It is suggested that immediately after award 
of work, contractor should negotiate with concerned specialist agencies and send their 
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names for approval to Engineer in charge. Any material procured without prior approval 
of Engineer in charge in writing is liable to be rejected. Engineer in charge reserves right 
to get the materials tested in laboratories of his choice before final acceptance. 
Nonstandard materials shall not be accepted.  

  

18. The gradation of fine sand to be used in plaster work, shall be strictly as per Table 3.1 
(clause 3.1.3) of CPWD Specification 2009 Vol. - I conforming to IS 1542-1977. The 
plastered surface shall be fairly smooth without any undulation of any kind for applying 
paint/white wash.   

  

19. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to 
execute the work accordingly.  

  

20. The contractor shall invariably prepare the samples of items as per direction of Engineer-
in-charge. The contractor shall proceed with further finishing items only after getting the 
samples of these items approved in writing from Engineer-in-charge. No extra claim 
whatsoever beyond the payments due at agreement rates will be entertained from the 
contractor on this account.  

  

21. The contractor shall take instruction from the Engineer in charge for stacking of materials 
at any place. No material shall be stacked on areas where other buildings, roads, services 
or compound walls are to be constructed.   

  

22. If as per municipal rules, the huts for labour are not be created at the site of work by the 
contractors, the contractor are required to provide such accommodation as is acceptable to 
local bodies and nothing extra shall be paid on this account.   

 

23. The contractor or his authorized representative shall associate in collection, preparation, 
forwarding and testing of such samples. In case, he or his authorized representative is not 
present or does not associate himself, the results or such tests and consequences thereon 
shall be binding on the contractor.  

  

24. The material shall conform to the quality and make as per attached list in Annexure 
However, for the items not appearing in the list preference shall be given to those articles 
which bear ISI certification marks. In case articles bearing ISI certification marks are not 
available the quality of sample brought by the Contractor shall be judged by the standard 
laid down in the relevant ISI specification/CPWD specification. All materials and articles 
brought by the contractor to the site for use shall conform to the samples approved, which 
shall be preserved till the completion of the work. However, such articles which bear ISI 
mark but stand banned by CPWD will not be used. Notwithstanding the case of materials 
of "Preferred Make" as given in Annexure IX, provisions of Clause 10A of the General 
Conditions of Contract for Central PWD works shall be applicable on the materials of 
"Preferred Make" also.  

  

25. It must be ensured that all materials to be used in work bear BIS certification mark. In 
cases where BIS certification system is available for a particular material/product but not 
even a single producer has so far approached BIS for certification the material can be used 
subject to the condition that it should confirm to CPWD specification and relevant BIS 
codes. In such case written approval of the Engineer-In-Charge may be obtained before 
use of such material in the work.   
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26. The final approval of the brand to be used shall be as per the direction of Engineer-in-
Charge. The brand used shall be one of the brands in case specified in the list of preferred 
make / materials. The decision of the engineer in charge about the make is final and 
binding on the contractor. 

  

27. In case of non-availability of material of the brands specified in the list of approved 
materials an equivalent brand may be used after getting written approval of WAPCOS 
giving details to indicate that the brand proposed to be used is equivalent to the brands 
mentioned in the agreement.  

  

43. Removal of rejected/sub-standard materials.  

The following procedure shall be followed for the removal of rejected/sub-standard 
materials from the site of work:  

(i) Whenever any material brought by the contractor to the site of work is rejected, entry 
thereof should invariably be made in the Site Order Book under the signature of the 
Engineer-In-Charge, giving the approximate quantity of such materials.  

(ii) As soon as the material is removed, a certificate to that effect shall be recorded by the 
Engineer-In-Charge against the original entry, giving, the date of removal and mode 
of removal, i.e., whether by truck, carts, or by manual labour. If the removal is by 
truck, the registration number of the truck should be recorded.  

(iii) When it is not possible for the Engineer-In-Charge to be present at the site of work at 
the time of actual removal of the rejected/sub-standard materials from the site, the 
required certificate should be recorded by the Authorized Representative of 
WAPCOS, and the Engineer-In-Charge should countersign the certificate recorded by 
the Authorized Representative.  

  

44. If the work is carried out in more than one shift or during night, no claim on this account 

shall be entertained. The contractor has to take permission from the police & local 

authorities etc. if required for work during night hours. No claim / hindrance on this 

account shall be considered if work is not allowed during night time. The requisite 

supervision shall be made available by the WAPCOS along with necessary issue of 

material under joint custody.  

  

45. Once the Project is completed and the contractor shall be responsible to attend defect 
pointed out by WAPCOS and then hand over the Project to the client.  

  

46. Contractor should hand over the warranty of the specialized items to the WAPCOS.  

  

47. The contractor is required to deploy resources as per availability of site. However, no 
claim will be entertained for idle labour, idle machinery, idle technical/no-technical staff, 
idle T&P etc.  

  

48. All running account bills preferred by the contractor for advance payments shall be 
processed only if Engineer-in-charge is satisfied that up to date investments (excluding 
security deposit & performance guarantee, which are not considered as investments) made 
by the contractor against contracted work are more than the payments received. 
Accordingly, all running account bills shall be supported with an account of up-to-date 
payments received vis-a-vis up to date investments made on the work to enable engineer-
in-charge to check to his satisfaction that the payments made by engineer-in-charge are 
properly utilised only on the work and nowhere else.  
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49. Requirement of Technical Staff as per Clause 36: 

Min. Qualification/ Experience  Nos. Designation Penal recovery 

if not employed 

Graduate Engineer (Mechanical/ Electrical) 
with minimum one year experience or 
Diploma Holder (Mechanical/ Electrical) 
with minimum 3 years’ experience  

1 Site–in- 
charge 

40,000 per 
month 

  

50. Milestone for Carrying out the work 

Sl. 
No 

Description of Work Time 
Allowed 

Amount to be withheld 
in % of contract value 

1 Sprinkler pipeline work up to 5th Floor 30 days 1% 

2 Supply of pumps, valves and pipe for 
sprinkler system & Sprinkler system pipeline 
works up to 8th Floor 

60 days 1% 

3 Completion of work 90 days 1% 

4 Approval & Energisation & Handing over 120 days  1% 

 

 

 

 

For & on behalf of Tenderer  
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SECTION– V 

ANNEXURES 

 

Annexure –I 

GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS 

AFTER COMPLETION OF WORK. 

  

The agreement made this ___________________ day of __________ two thousand and __________ 

between __________ S/o ___________________ (hereinafter called the GUARANTOR of the one 

part) and the WAPCOS LIMITED (hereinafter called the WAPCOS of the other part).  

  

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) dated 

_________ and made between the GUARANTOR OF THE ONE PART AND the WAPCOS of the 

other part, whereby the contractor interalia, under look to render the work in the said contract recited 

structurally stable workmanship and use of sound materials.  

  

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work will 

remain structurally stable and guarantee against faulty workmanship, finishing, manufacturing defects 

of materials and leakages etc.   

  

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable, 

after the expiry of maintenance period prescribed in the contract for the minimum life as per contract, to 

be reckoned from the date after the expiry of maintenance period prescribed in the contract.  

  

The decision of the Engineer-in-charge with regard to nature and cause of defects shall be final. During 

the period of guarantee the guarantor shall make good all defects to the satisfaction of the Engineer in 

charge calling upon him to rectify the defects, failing which the work shall be got done by the 

WAPCOS by some other contractor at the guarantor’s cost and risk. The decision of the Engineer in 

charge as to the cost payable by the Guarantor shall be final and binding.  

  

That if the guarantor fails to make good all the defects, commits breach thereunder then the guarantor 

will indemnify the Principal and his successor against all loss, damage cost expense or otherwise which 

may be incurred by him by reason of any default on the part of the GUARANTOR in performance and 

observance of this supplementary agreement. As to the amount of loss and / or damage and / or cost 

incurred by the WAPCOS the decision of the Engineer-in-charge will be final and binding on the 

parties.  

 IN WITHNES WHEREOF those presents have been executed by the obligator _______________ and 

_________________________ by for and on behalf of the WAPCOS LIMITED on the day, month and 

year first above written.  

  

Signed sealed and delivered by OBLIGATOR in presence of:.  

1. _____________________  

2. _____________________  

SIGNED FOR AND ON BEHALF OF THE WAPCOS LIMITED BY____________ 

________________ in the presence of:  

1. _____________________    

2. _____________________  
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Annexure –II  

FORM OF PERFORMANCE SECURITY   

WAPCOS Limited,  

76-C, Sector 18,  

Gurgaon-122015.  

  

In consideration of ____________________  (Employer’s name) (hereinafter referred to as  "the 

Employer") which expression shall, unless repugnant to the context or meaning thereof include its 

successors, administrators and assigns) having awarded to _____________________ (Contractor’s 

name & address)  (hereinafter referred to as "the Contractor “ which expression shall unless repugnant 

to the context or meaning thereof, include its successors,  administrators, executors and assigns) a 

contract, by issue of Employer’s Notification of Award No. _______________ dt. _____________ and 

the same having been unequivocally accepted by the Contractor, resulting into a contract valued at Rs. 

_____________(Rupees ______________only) for ________________(name of work) (hereinafter 

called “ the contract”) and the Contractor having agreed to provide a Contract Performance Guarantee 

for the faithful performance of the entire contract equivalent to Rs. _____________ (Rupees 

______________________only) (5 % of the said value of the Contract to the Employer.   

     We, ____________________(name & address of bank) (hereinafter referred to as "the Bank" which 

expression shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, on 

demand any or, all monies payable by the Contractor to the extent of Rs. _____________(Rupees 

__________________only)   as aforesaid at any time up to ___________without any demur, 

reservation, contest ,  recourse  or  protest  and/or  without  any reference  to the Contractor.  Any such 

demand made by the Employer on the bank shall be conclusive and binding notwithstanding any 

difference between the Employer and the Contractor or any dispute pending before any Court, Tribunal, 

Arbitrator or any other authority. The Bank undertakes not to revoke this guarantee during its currency 

without previous consent of the Employer and further agrees that the guarantee herein contained shall 

continue to be enforceable till the Employer discharges this guarantee.                          

We the said Bank further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Contract and that it shall  continue 

to be enforceable till all the dues of the Employer under or by virtue of the said contract have been fully 

paid and its claims satisfied or discharged or till the Employer certifies that the terms and conditions of 

the said Contract have been fully and properly carried out by the said Contractor and accordingly 

discharges the guarantee.                                  

The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this 

guarantee, from, time to time to extend the time for performance of the Contract by the Contractor.  The 

Employer shall have the fullest liberty without affecting this guarantee, to postpone from time to time the 

exercise of any powers vested in them or of any right which they might have against the Contractor and to 

exercise the same at any time in any manner and either to enforce or to forbear to enforce any covenants, 

contained or implied, in the Contract between the Employer and the Contractor or any other course or 

remedy or security available to the Employer.  The bank shall not be released of its obligations under these 

presents by any exercise by the Employer of its liberty with reference to the matters aforesaid or any of 

them or by reason of any other act or forbearance or other acts of omission or commission on the part of the 

Employer or any other indulgence shown by the Employer or by any other matter or thing whatsoever 
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which under law would but for this provision, have the effect of relieving the Bank. The guarantee shall not 

be affected by a change in the constitution of the bank or of the employer.  

 The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 

the Bank as a principal debtor, in the first instance, without proceeding against the Contractor and 

notwithstanding any security or other guarantee that the Employer may have in relation to the 

Contractor's liabilities.   

  We The Said Bank do hereby declare that we have absolute and unconditional power to issue this 

guarantee in your favour under the Memorandum and Articles of Association or such other 

constitutional documents of the Bank and the undersigned have full power to execute this guarantee 

under the Power of Attorney/ Post Approval Authorization dated_____________________ of the bank 

granted to him / us by the Bank.  We the said bank do hereby declare and undertake that your claim 

under the guarantee shall not be affected by any deficiency or other defect in the powers of the bank or 

its  officials and the guarantee shall be deemed to have been issued as if the bank and its officials have 

all the powers and authorization to give this guarantee on behalf of the bank.  

  We the said bank do hereby certify  the genuineness and appropriateness of the Stamp paper and stamp 

value used for issuing the guarantee. We the said bank do hereby declare and undertake that your claim 

under the guarantee shall not be affected by any deficiency or other defect in the stamp paper or its 

stamp value.   

  We the said bank do hereby declare that our payments hereunder shall be made to you , free and clear 

of and without and deduction, reduction on account of any reasons including any  and all present and 

future taxes, levies, charges of withholding whatsoever imposed or collected with respect thereto.  

Notwithstanding anything contained hereinabove our liability under this guarantee is restricted to 

Rs._____________  (Rupees ____________________ only) and it shall remain in force up to and 

including _____________ and shall be extended from time to time for such period  as may be desired 

by M/S WAPCOS Limited on whose behalf this bank guarantee has been given.  

     Notwithstanding  anything contained  herein  

i) our  liability  under  this  guarantee   shall  not  exceed Rs. _____________ (Rupees 

_______________ only)   ;  

ii) This bank guarantee shall be valid upto _____________ (indicate a date two months after the 

probable date of completion)  

iii) Our liability to make payment shall arise and we are liable to pay the guaranteed amount or any part 

thereof under this  guarantee, only  and  only if you serve upon  us  a  written  claim  or  demand in  

terms of the guarantee  on  or  before _________(indicate a date three months after validity of 

guarantee).   

Dated this ________day of ________ at  __________ 

  

For & on behalf of Tenderer  
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Annexure – III  

FORMAT FOR AFFIDAVIT  

  

I / We have submitted a bank guarantee for the work (Name of work) Agreement No. 

________________Dated _________________from __________________ (Name of the Bank with 

full address) to the WAPCOS Limited, New Delhi with a view to seek exemption from payment of 

performance guarantee in cash. This Bank guarantee expires on 

______________________________________________ I / We undertake to keep the validity of the 

bank guarantee intact by getting it extended from time to time at my / our own initiative up to a period 

of _______________________ months after the recorded date of completion of the work or as directed 

by the WAPCOS.  

  

I / We also indemnify the WAPCOS against any losses arising out of non-encasement of the bank 

guarantee if any.   

  

  

(Deponent)  

Signature of Contractor  

  

Note : The affidavit is to be given by the Executants before a first class Magistrate.  
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Annexure –IV  

FORM OF ADVANCE PAYMENT GUARANTEE  

  

M/s WAPCOS Limited,  

 

In consideration of WAPCOS LTD.  (hereinafter referred to as  "the Employer") which expression shall, 

unless repugnant to the context or meaning thereof include its successors, administrators and assigns) 

having awarded to _______________________(Contractor’s name)  with its Registered  /Head Office 

at  __________________(hereinafter referred to as "the Contractor “ which expression shall unless 

repugnant to the context or meaning thereof, include its successors, administrators, executors and 

assigns) a contract, by issue of Employer’s Notification of Award No. ____________________dt. 

__________and the same having been unequivocally accepted by the Contractor, resulting into a 

contract valued at 

Rs._________(Rupees_____________________________________________________only) for 

_______________ (hereinafter called “ the contract”) and the Employer having agreed to make an 

advance payment to the Contractor for performance of the above Contract amounting to Rs. 

_________________(Rupees ______________only) as an advance against bank guarantee to be 

furnished by the Contractor.  

  

 We,  __________________(name  &  address  of  bank)  having  its  Head  Office  at  

_____________(hereinafter referred to as "the Bank" which expression shall, unless repugnant to the 

context or meaning thereof, include its successors, administrators, executors and assigns) do hereby 

guarantee and undertake to pay the Employer immediately on demand any or, all monies payable by the 

Contractor to the extent of Rs. ______________ (Rupees ________________only) as aforesaid at any 

time upto ___________without any demur, reservation, contest ,  recourse  or  protest  and/or  without  

any reference  to the Contractor.  Any such demand made by the Employer on the bank shall be 

conclusive and binding notwithstanding any difference between the Employer and the Contractor or any 

dispute pending before any Court, Tribunal, Arbitrator or any other authority.   We agree that the 

Guarantee herein contained shall be irrevocable and shall continue to be enforceable till the Employer 

discharges this guarantee. We further agree that no change in the constitution of the Bank or of the 

Employer shall affect this guarantee.                                                    

  

 The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under 

this guarantee, from time to time, to vary the advance or to extend the time for performance of the 

Contract by the Contractor.  The Employer shall have the fullest liberty without affecting this guarantee, 

to postpone from time to time the exercise of any powers vested in them or of any right which they 

might have against the Contractor and to exercise the same at any time in any manner, and either to 

enforce or to forbear to enforce any covenants, contained or implied, in the Contract between the 

Employer and the Contractor or any other course or remedy or security available to the Employer.  The 

bank shall not be released of its obligations under these presents by any exercise by the Employer of its 

liberty with reference to the matters aforesaid or any of them or by reason of any other act or 

forbearance or other acts of omission or commission on the part of the Employer or any other 

indulgence shown by the Employer or by any other matter or thing whatsoever which under law would 

but for this provision, have the effect of relieving the Bank.  

  

The bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 

the Bank as a principal debtor, in the first instance without proceeding against the Contractor and 
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notwithstanding any security or other guarantee that the Employer may have in relation to the 

Contractor's liabilities.  

  

We The Said Bank do hereby declare that we have absolute and unconditional power to issue this 

guarantee in your favour under the Memorandum and Articles of Association or such other 

constitutional documents of the Bank and the undersigned have full power to execute this guarantee 

under the Power of Attorney/ Post Approval Authorization dated_____________________ of the bank 

granted to him / us by the Bank.  We the said bank do hereby declare and undertake that your claim 

under the guarantee shall not be affected by any deficiency or other defect in the powers of the bank or 

its officials and the guarantee shall be deemed to have been issued as if the bank and its officials have 

all the powers and authorization to give this guarantee on behalf of the bank.  

  

We the said bank does hereby certify the genuineness and appropriateness of the Stamp paper and stamp 

value used for issuing the guarantee. We the said bank does hereby declare and undertake that your 

claim under the guarantee shall not be affected by any deficiency or other defect in the stamp paper or 

its stamp value.   

  

We the said bank do hereby declare that our payments hereunder shall be made to you , free and clear of 

and without and deduction, reduction on account of any reasons including any  and all present and 

future taxes, levies, charges of withholding whatsoever imposed or collected with respect thereto.  

    

Notwithstanding anything contained hereinabove our liability under this guarantee is limited to 

Rs.______________(Rupees ________________only) and it shall remain in force upto and including 

________________and shall be extended from time to time for such period (not exceeding one year), as 

may be desired by M/S _____________on whose behalf this bank guarantee has been given.  

      Notwithstanding anything contained herein  

 Our liability under  this  guarantee   shall  not  exceed Rs.__________(Rupees 

_____________________only); This bank guarantee shall be valid upto ________________ and iv) our 

liability to make payment shall arise and we are liable to pay the guaranteed amount or any part thereof 

under this  guarantee, only  and  only if you serve upon  us  a  written  claim or  demand in  terms of the 

guarantee  on  or  before ___________(indicate a date three months after the validity of the guarantee).   

  

Dated this ________day of _________at New Delhi.  

  

WITNESS   

_______________________                                         ________________________  

(Signature)                                                                          (Signature)  

 ________________________                      ________________________  

 (Name)              (Name)  

 ________________________                                       ________________________  

 (Official address)                        (Designation with bank stamp)  

                                          

 ________________________          Attorney as Power of Attorney    

 (Signature)                              No.__________ dt._______  

(Name)
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ANNEXURE – V 

 

FORM OF INTEGRITY PACT  

To  

The General Manager (SEZ)  

WAPCOS Limited CSEZ Project Office  

CSEZ Admin. Building, Kakkanad,  

Cochin, Kerala--682037  

 

Sub:  Submission of Tender for the work of “Construction of SDF Building in CSEZ –Fire Fighting and 

Protection System”  

  

Dear Sir,  

 

I/We acknowledge that WAPCOS is committed to follow the principles thereof as enumerated in the 

Integrity Agreement enclosed with the tender/bid document.  

  

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing 

which I/We will stand disqualified from the tendering process. I/We acknowledge that the Making of 

the Bid shall be regarded as an Unconditional and absolute Acceptance of this condition of the NIT.  

  

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 

agree that execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when tender/bid is finally accepted by WAPCOS. I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with Article 

1 of the enclosed Integrity Agreement.  

  

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while 

submitting the tender/bid, WAPCOS shall have unqualified, absolute and unfettered right to disqualify 

the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid.  

  

Yours faithfully  

(Duly authorized signatory of the Bidder)  

 

To be signed by the bidder and same signatory competent / authorized to sign the relevant contract  

on behalf of WAPCOS  
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FORMAT FOR INTEGRITY PACT  

  

This Integrity Agreement is made at ............... on this ........... day of ........... 20......  

  

BETWEEN  

  

WAPCOS Limited, New Delhi (Hereinafter referred as the ‘Principal/Owner’, which expression shall 

unless repugnant to the meaning or context hereof include its successors and permitted assigns)  

  

AND  

.........................................................................................................................................................  

(Name and Address of the Individual/firm/Company)  

through ................................................................................................... (Hereinafter referred to as the  

(Details of duly authorized signatory)  

  

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns)  

  

Preamble  

WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) (hereinafter 

referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract  

for............................................................................................... (Name of work) hereinafter referred to as 

the “Contract”.  

  

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and 

Contractor(s).  

  

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which 

shall also be read as integral part and parcel of the Tender/Bid documents and Contract between the 

parties.  

  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witnesses as under:  

  

Article 1: Commitment of the Principal/Owner  

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:  

(a) No employee of the Principal/Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the person is 

not legally entitled to.   

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
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confidential / additional information through which the Bidder(s) could obtain an advantage 

in relation to the Tender process or the Contract execution.  

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature.  

  

(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or 

is in violation of the principles herein mentioned or if there be a substantive suspicion in this regard, 

the Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate 

disciplinary actions as per its internal laid down policies and procedures.  

  

Article 2: Commitment of the Bidder(s)/Contractor(s)  

  

(1) It is required that each Bidder/Contractor (including their respective officers, employees and agents) 

adhere to the highest ethical standards, and report to the WAPCOS all suspected acts of fraud or 

corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the 

tendering process and throughout the negotiation or award of a contract.  

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation in the Tender 

process and during the Contract execution:  

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner’s employees involved in the Tender process or 

execution of the Contract or to any third person any material or other benefit which he/she is 

not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 

during the Tender process or during the execution of the Contract.  

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or 

any other actions to restrict competitiveness or to cartelize in the bidding process.   

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or 

personal gain), or pass on to others, any information or documents provided by the 

Principal/Owner as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically.  

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/ representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if any. 

Either the Indian agent on behalf of the foreign principal or the foreign principal directly 

could bid in a tender but not both. Further, in cases where an agent participates in a tender on 

behalf of one manufacturer, he shall not be allowed to quote on behalf of another 

manufacturer along with the first manufacturer in a subsequent/parallel tender for the same 

item.  

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries 

in connection with the award of the Contract.  

  

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 

an accessory to such offences.  
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(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a wilful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the purpose 

of obtaining unjust advantage by or causing damage to justified interest of others and/or to influence 

the procurement process to the detriment of the WAPCOS interests.  

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 

through intimidation, threat or the use of force directly or indirectly, where potential or actual injury 

may befall upon a person, his/her reputation or property to influence their participation in the 

tendering process).  

  

Article 3: Consequences of Breach  

  

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract 

or its established policies and laid down procedures, the Principal/Owner shall have the following rights 

in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts 

and undertakes to respect and uphold the Principal/Owner’s absolute right:  

  

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a 

transgression through a violation of Article 2 above or in any other form, such as to put his 

reliability or credibility in question, the Principal/Owner after giving 14 days’ notice to the 

contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process or 

terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from future 

contract award processes. The imposition and duration of the exclusion will be determined by the 

severity of transgression and determined by the Principal/Owner. Such exclusion may be forever or 

for a limited period as decided by the Principal/Owner.  

  

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified 

the Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined 

the Contract or has accrued the right to terminate/determine the Contract according to Article 3(1), 

the Principal/Owner apart from exercising any legal rights that may have accrued to the 

Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit of the Bidder/Contractor.  
 

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, 

or of an employee or a representative or an associate of a Bidder or Contractor which constitutes 

corruption within the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in this 

regard, the Principal/Owner will inform the same to law enforcing agencies for further investigation.  

  

Article 4: Previous Transgression  

  

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government or 

State Government or any other Central/State Public Sector Enterprises in India that could justify his 

exclusion from the Tender process.  

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 

process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Contractor as deemed fit by the Principal/ Owner.  
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(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and 

has installed a suitable corruption prevention system, the Principal/Owner may, at its own 

discretion, revoke the exclusion prematurely.  

  

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors  

  

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) 

of the principles laid down in this agreement/Pact by any of its Subcontractors/sub vendors.   

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors.   

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the 

Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the 

Tender process, from the Tender process.  

  

Article 6- Duration of the Pact  

 This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 

months after the completion of work under the contract or till the continuation of defect liability period, 

whichever is more and for all other bidders, till the Contract has been awarded.   

  

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite 

the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent 

Authority, WAPCOS  

   

Article 7- Other Provisions  

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of the 

Principal/Owner, who has floated the Tender.  

(2) Changes and supplements need to be made in writing. Side agreements have not been made.  

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by 

one or more partner holding power of attorney signed by all partners and consortium members. In 

case of a Company, the Pact must be signed by a representative duly authorized by board resolution.  

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions.  

(5) It is agreed term and condition that any dispute or difference arising between the parties with regard 

to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in 

accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 

arbitration.  

  

Article 8- LEGAL AND PRIOR RIGHTS  

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 

belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative 

and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties 

agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard any 

of the provisions covered under this Integrity Pact.  

  

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 

first above mentioned in the presence of following witnesses:  
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...............................................................  

(For and on behalf of Principal/Owner)  

  

................................................................  

(For and on behalf of Bidder/Contractor)  

  

WITNESSES:  

1. ..............................................  

(signature, name and address)  

  

2. ...............................................  

(signature, name and address)  

  

Place:  

  

Dated :  
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ANNEXURE – VI 

FORMAT OF RESUME OF PROPOSED PERSONNEL  

 

        The bidder shall provide all the information requested below:  

 Position  

  

  

Personnel  

information  

  

Name  

  

Date of birth  

Professional qualifications  

  

 

Present  

employment  

  

  

  

  

Name of Employer  

  

 

Address of Employer  

  

 

Telephone  

  

Contact (manager / personnel officer)  

Fax  

  

E-mail  

Job title  

  

Years with present Employer  

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project.  

From  To  Company, Project , Position, and Relevant Technical  and Management  

Experience  

      

      

      

      

  

Certification:  

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes myself, 

my qualifications, and my experience, and I am available to undertake the assignment in case of an award. I 

understand that any misstatement or misrepresentation described herein may lead to my disqualification or 

dismissal by the Client, and/or sanctions by the Bank.   

  

     {day/month/year}  

  

Name of Personnel   Signature  Date  

     {day/month/year}  

  

Name of authorized Representative of 

the Contractor  

 Signature  Date  
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ANNEXURE – VII 

ACCEPTABLE MAKES OF MATERIALS  

MATERIAL AND EQUIPMENT - APPROVED MAKES: 

 

 All materials and equipment shall conform to the relevant standards and shall be of approved make and 

design. The list of approved manufacturers/vendors is given in clause herein below. Any item missed out 

from the list should be got approved by the Engineer before the supply of item.             

                   

WET RISER, DOWN COMER, FIRE ALARM & PA SYSTEM-  PREFERRED MAKES 

 

DESCRIPTION MAKES 

Pumps   (ISI Marked) 

 

Kirloskar/ MATHER & Platt / Crompton 

Greaves / KSB / Xylem/ Grundfoss / Wilo / DP  

Motors   (ISI Marked) 

 

Kirloskar/ Crompton Greaves/ NGEF/ABB/ 

Bharat  Bijlee/ Grundfoss Wilo / DP  

Diesel Engine Greaves/Kirloskar/KOEL/Cummins  

M.S / G.I Pipe Jindal /Tata/ Zenith 

    Valves : Sluice and Non-Return 

(ISI      Makred ) 

Castle/Leader/Zonota/Audco 

Hydrant valves & Branch pipes / Nozzles 
New age /Mini Max/KalpEX 

Hose Reel ISI Marked) 
New age /Mini Max/KalpEX 

Fire Alarm Panel (UL Marked) Notifier/  Bosch/ L&T 

Fire Detectors  (UL Marked) 

__ 

Notifier/ Bosch/ L&T 

MCP / Hooter / Response Indicator 
Notifier/ Bosch/ L&T 

Voice Control Alarm Panel Studio Master/ Bosch/ Yamaha 

Microphones Studio Master/ Bosch/ Yamaha 

Booster Amplifier Studio Master/ Bosch/ Yamaha 

 Speakers Studio Master/ Bosch/ Yamaha 

Coating &Wrapping  Integrated water proofing (Pipekote) 

Pressure Guage  H Guru/Fiebig 

Pressure Switch 

_ 

Danfoss/Switzer 

 Contactors Siemens / L&T / GE  

DOL Starters  Siemens /L&T 

Batteries (Maintenance free) 
AMCO/Exide/Amarraja 

AMCO/aide /Standard 

XLPE/ PVC inslu: PVC sheathed 

aluminium cond: UG cable. 

Universal / Finolex/ CCI/ Gloster/ Havells 

“ISI” marked 
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DESCRIPTION MAKES 

PVC insul: copper cond: cable / 

Telephone cable / Co-axial TV Cable. 

Finolex/ Havell’s/ RR Cable/ L & T / Polycab  

(All wires shall be FRLS with “ ISI” marked ). 

PVC conduit 
Avonplast / Bajaj Plast/ Precision / Atul/ Balco 

/’konseal“ ISI” marked. 

PVC conduit Accessories Same as PVC conduit. 

MCCB’s 
Siemens/Legrand/ L&T /Schneider- Merlin 

Gerin 

Panel board mounting Switches. L & T / Siemens / Schneider- Merlin Gerin 

Contactor, Pump Starter L&T / Schneider / Siemens 

Meters ( Digital type ) AE/ L&T/ Conszerv/ Schneider 

CT’s KAPPA/ AE / RISHABH 

Capacitors  (ISI MARKED) L & T./ Keltron/ Schneider / Siemens 

HDPE DWC Pipes 
Rex Polyextrusion / Jain Irrigation / Duraline / 

Gemini 

Rubber Mats (ISI marked) Jyoti/ Syntex /Reputed Make with ISI Mark 

PA System Boss/ Honeywell/Siemens 

Signage Klight/ Honeywell/Life Guard 

Fire Extinguishers New age /Mini Max/KalpEX 

 

Note:  

Item should be got approved by the Engineer-in-Charge before finalizing the order. The 

Successful Bidder should submit for acceptance of make & model number of Scheduled items 

before commencement of the work for approval. The decision of the Engineer-in-Charge is final 

and binding on the contractor. 

For whichever items, makes of materials are not specified, the same shall be decided by the 

Engineer – in – charge and the decision taken by the Engineer – in – charge shall be final and 

binding on the contractor. 

In case of non-availability of these makes, after the approval of WAPCOS, the Contractor can use 

the alternative makes only BIS marked materials. Non BIS marked materials may be permitted by 

the WAPCOS only when BIS marked materials are not manufactured.  
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ANNEXURE –VIII 

SAFETY CODES  

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. 

When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is 

used for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder 

and the ladder shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical).  

  

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached or 

bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends thereof with 

only such opening as may be necessary for the delivery of materials. Such scaffolding or staging 

shall be so fastened as to prevent it from swaying from the building or structure.  

  

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 

3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have 

adequate width and should be suitably fastened as described in (2) above.  

  

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm. (3ft.).  

  

5. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the 

width between side rails in rung ladder shall in no case be less than 29 cm. (11½") for ladder up to 

and including 3 m. (10 ft.) in length. For longer ladders, this width should be increased at least ¼” 

for each additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be 

kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any 

person or the public. The contractor shall provide all necessary fencing and lights to protect the 

public from accident and shall be bound to bear the expenses of defense of every suit, action or other 

proceedings at law that may be brought by any person for injury sustained owing to neglect of the 

above precautions and to pay any damages and cost which may be awarded in any such suit; action 

or proceedings to any such person or which may, with the consent of the contractor, be paid to 

compensate any claim by any such person  

  

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall 

extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side 

of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope 

or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 

materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the 

trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 

undermining or undercutting shall be done.   
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(b) Safety Measures for digging bore holes:-  

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 

of the bore well. The failed and the abandoned ones should be completely refilled to 

avoid caving and collapse;  

ii. During drilling, Sign boards should be erected near the site with the address of the 

drilling contractor and the Engineer in-charge of the work;  

iii. Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50m all-round the 

point of drilling to avoid entry of people;  

iv. After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 

above ground level and 0.60m below ground level should be constructed around the 

well casing;  

v. After the completion of the bore well, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil and fix 

thorny shrubs over the soil. This should be done even while repairing the pump;  

vi. After the bore well is drilled the entire site should be brought to the ground level.  

 

7. Demolition - Before any demolition work is commenced and also during the progress of the work,  

(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged.  

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 

debris or materials as to render it unsafe.  

  

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should 

be kept available for the use of the person employed on the site and maintained in a condition 

suitable for immediate use, and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned. The following safety equipment shall invariably be provided.  

 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles.  

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles.  

(iii) Those engaged in welding works shall be provided with welder’s protective eye shields.  

(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.  

(v) When workers are employed in sewers and manholes, which are in active use, the contractors 

shall ensure that the manhole covers are opened and ventilated at least for an hour before the 

workers are allowed to get into the manholes, and the manholes so opened shall be cordoned 

off with suitable railing and provided with warning signals or boards to prevent accident to 

the public. In addition, the contractor shall ensure that the following safety measure are 

adhered to :-  

 

(a) Entry for workers into the line shall not be allowed except under supervision of the JE 

or any other higher officer.  
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(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 

to 3 hours before any man is allowed to enter into the manhole for working inside.  

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate 

paper which changes colour in the presence of such gases and gives indication of 

their presence.  

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. 

In case, no Oxygen is found inside the sewer line, workers should be sent only with 

Oxygen kit.  

(e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to 

be pulled out during emergency.   

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of 

any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day.  

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.  

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of 

the malba.   

(i) Workers should not be allowed to work inside the manhole continuously. He should 

be given rest intermittently. The Engineer-in-Charge may decide the time up to which 

a worker may be allowed to work continuously inside the manhole.  

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The 

Motors for these shall be vapour proof and of totally enclosed type. Non sparking gas 

engines also could be used but they should be placed at least 2 metres away from the 

opening and on the leeward side protected from wind so that they will not be a source 

of friction on any inflammable gas that might be present.  

(l) The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing to work in the manhole.   

(m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets 

and gloves non sparking tools safety lights and gas masks and portable air blowers 

(when necessary). They must be supplied with barrier cream for anointing the limbs 

before working inside the sewer lines.  

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of the 

rung fixed to manhole well.  

(o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him.   

(p) The extent to which these precautions are to be taken depend on individual situation 

but the decision of the Engineer-in-Charge regarding the steps to be taken in this 

regard in an individual case will be final.  

  

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken:-  
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(a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint.  

(b) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint is dry rubbed and scrapped.   

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during and on the cessation 

of work.  

  

9. The Contractor shall not employ women and men below the age of 18 on the work of painting with 

product containing lead in any form, wherever men above the age of 18 are employed on the work 

of lead painting, the following principles must be observed for such use:  

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use.  

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray.    

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping.  

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work.   

(v) Overall shall be worn by working painters during the whole of working period.  

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials.   

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man.  

(viii) WAPCOS may require, when necessary medical examination of workers.   

(ix)   Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters.  

  

10. When the work is done near any place where there is risk of drowning, all necessary equipment’s 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision, should be made for prompt first aid treatment of all 

injuries likely to be obtained during the course of the work.  

  

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions:-  

  

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order.  

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects.  

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding winch or give signals to operator.  

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained 

by adequate means. Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of a hoisting machine having a variable safe 

working load each safe working load and the condition under which it is applicable shall be 



       NIT No.: WAP/ENVT/CSEZ/ H-3082/2019/23 

 

Page 104 of 153 

 

clearly indicated. No part of any machine or any gear referred to above in this paragraph 

shall be loaded beyond the safe working load except for the purpose of testing.  

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery 

to site of work and get it verified by the Electrical Engineer concerned.  

  

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which are 

already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 

necessary should be provided. The worker should not wear any rings, watches and carry keys or 

other materials which are good conductors of electricity.  

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work.  

14. These safety provisions should be brought to the notice of all concerned by display on a notice board 

at a prominent place at work spot. The person responsible for compliance of the safety code shall be 

named therein by the contractor.   

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-

in-Charge of the department or their representatives.  

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India.  

  

  

For & on behalf of Tenderer  
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ANNEXURE – IX 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS EMPLOYED BY CONTRACTORS  

 1.  APPLICATION  

 These rules shall apply to all buildings and construction works in which twenty or more workers are 

ordinarily employed or are proposed to be employed in any day during the period during which the contract 

work is in progress.  

  

 2.  DEFINITION  

 Work place means a place where twenty or more workers are ordinarily employed in connection with 

construction work on any day during the period during which the contract work is in progress.  

  

 3.  FIRST-AID FACILITIES  

(i) At every work place, there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed.  

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment:-   
  

(a) For work places in which the number of contract labour employed does not exceed  

50- Each first-aid box shall contain the following equipment’s:- 1. 

6 small sterilized dressings.  

2. 3 medium size sterilized dressings.  

3. 3 large size sterilized dressings.  

4. 3 large sterilized burn dressings.  

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.  

6. 1 (30 ml.) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label.  

7. 1 snakebite lancet.  

8. 1 (30 gms.) bottle of potassium permanganate crystals.  

9. 1 pair scissors.  

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India.  

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.  

12. Ointment for burns.  

13. A bottle of suitable surgical antiseptic solution  
  

(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipment’s.  

1. 12 small sterilized dressings.  

2. 6 medium size sterilized dressings.  

3. 6 large size sterilized dressings.  

4. 6 large size sterilized burn dressings.  
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5. 6 (15 gms.) packets sterilized cotton wool.  

6. 6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.  

7. 1 (60 ml.) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label  

8. 1 roll of adhesive plaster.  

9. 1 snake bite lancet.  

10. 1 (30 gms.) bottle of potassium permanganate crystals.  

11. 1 pair scissors.  

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes /Government of India.  

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.  

14. Ointment for burns.  

15. A bottle of suitable surgical antiseptic solution.  

  

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary  

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.  

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place.  

(vi)  A person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more.  

(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 

established and run by a trained compounder. The compounder shall be on duty and shall 

be available at all hours when the workers are at work.  

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill 

to the nearest hospital.  

  

 4.  DRINKING WATER  

  

(i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking.   

(ii) Where drinking water is obtained from an Intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored.  

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well which 

is within such proximity of latrine, drain or any other source of pollution, the well shall be 

properly chlorinated before water is drawn from it for drinking. All such wells shall be 

entirely closed in and be provided with a trap door which shall be dust and waterproof.  

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month.  

  

 5.  WASHING FACILITIES  
  

(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein.  



       NIT No.: WAP/ENVT/CSEZ/ H-3082/2019/23 

 

Page 107 of 153 

 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers.   

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition.  

  

 6.  LATRINES AND URINALS  
  

(i) Latrines shall be provided in every work place on the following scale namely:-  

(a) Where female are employed, there shall be at least one latrine for every 25 females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one 

for every 50 thereafter.  

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings.  

(iii) The inside walls shall be constructed of masonry or some suitable heat-resisting non-absorbent 

materials and shall be cement washed inside and outside at least once a year, Latrines shall not 

be of a standard lower than borehole system.  

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each block of 

latrine and urinal, a notice in the language understood by the majority of the workers “For 

Men only” or “For Women Only” as the case may be.  

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.  

(v) There shall be at least one urinal for male workers up to 50 and one for female workers up to 

fifty employed at a time, provided that where the number of male or female workmen, as the 

case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 

females up to the first 500 and one for every 100 or part thereafter.  

  

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times.  

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities.  

  

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals.  

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator. Alternately, excreta may be disposed off by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth 

for a fortnight (when it will turn to manure).  

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf.  
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 7.  PROVISION OF SHELTER DURING REST  

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.  

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose.  

  

 8.  CRECHES  

(i) At every work place, at which 20 or more women worker are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other 

as their bedroom. The rooms shall be constructed with specifications as per clause 19H 

(ii) a,b & c.  

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean.  

(iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room.  

(iv) The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed 50.  

(v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 

and mothers of the children.  

  

 9.  CANTEENS  

(i) In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and where in contract labour numbering one hundred or more are 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 

such contract labour.  

(ii) The canteen shall be maintained by the contractor in an efficient manner.  

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils.  

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it.  

(v) The floor shall be made of smooth and impervious materials and inside walls shall be lime 

washed or colour washed at least once in each year.  

(vi)  Provided that the inside walls of the kitchen shall be lime-washed every four months.  

(vii) The premises of the canteen shall be maintained in a clean and sanitary condition.  

(viii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance.  

(ix)  Suitable arrangements shall be made for the collection and disposal of garbage.   

(x) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a 

time.  

(xi) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square meter (10 sft) per diner to 

be accommodated as prescribed in sub-Rule 9.  
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(xii) (a) A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number. (b) Washing places for women shall 

be separate and screened to secure privacy.  

  

(xiii) Sufficient tables stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9.  

  

(xiv) (a)   1. There shall be provided and maintained sufficient utensils crockery, furniture and       

any other equipment’s necessary for the efficient running of the canteen.  

2. The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition.   

(b)      1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained.  

2. A service counter, if provided, shall have top of smooth and impervious 

material.  

3. Suitable facilities including an adequate supply of hot water shall be provided 

for the cleaning of utensils and equipment’s.  

  

(xv)       The food stuffs and other items to be served in the canteen shall be in conformity with 

the normal habits of the contract labour.  

(xvi) The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen.  

(xvii) In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely:- (a) The 

rent of land and building. 
  

(b) The depreciation and maintenance charges for the building and equipment provided 

for the canteen.  

(c) The cost of purchase, repairs and replacement of equipment including furniture, 

crockery, cutlery and utensils.   

(d) The water charges and other charges incurred for lighting and ventilation  

(e) The interest and amounts spent on the provision and maintenance of equipment 

provided for the canteen.  
 

(xviii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors.  

  

 10. ANTI-MALARIAL PRECAUTIONS  

The contractor shall at his own expense, conform to all anti-malarial instructions given by the 

Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him.  
  

11. The above rules shall be incorporated in the contracts and in notice inviting tenders and shall form 

an integral part of the contracts.  

  

 12.  AMENDMENTS  

Government may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof.  

  

For & on behalf of Tenderer  
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SECTION– VII  

ELIGIBILITY CRITERIA AND IT’S FORMS : 

 

 

FORM ‘A’ 

LETTER OF TRANSMITTAL 

 

To  

General Manager (SEZ)  

WAPCOS Limited CSEZ Project Office  

CSEZ Admin. Building, Kakkanad,  

Cochin, Kerala--682037  

 

Subject: Submission of bids for the work of “Construction of SDF Building in CSEZ –Fire 

Fighting and Protection System”  

Sir,  

 

Having examined the details given in press notice and bid document for the above work, I/we 

hereby submit the relevant information.  

  

1. I/we hereby certify that all the statement made and information supplied in the enclosed forms A 

to H and accompanying statement are true and correct.  

  

2. I/we have furnished all information and details necessary for eligibility and have no further 

pertinent information to supply.  

  

3. I/we submit the following certificates in support of our suitability, technical knowledge and 

capability for having successfully completed the following eligible similar works:  

  

Name of work  Certificate from  

    

    

  

Certificate:  

It is certified that the information given in the enclosed eligibility bid are correct. It is also 

certified that I/we shall be liable to be debarred, disqualified/ cancellation of enlistment in 

case any information furnished by me/us found to be incorrect.  

  

Enclosures:  

  

Seal of bidder  

  

Date of submission:                                          Signature(s) of Bidder(s)  
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FORM ‘B’ 

FINANCIAL INFORMATION  

  

1. Financial Analysis: Details to be furnished duly supported by figures in balance sheet/ profit & 

loss account for the last three years duly certified by the Chartered Accountant, as submitted by 

the applicant to the Income Tax Department (Copies to be attached).  

  

  

Years  Gross Annual Turnover Profit/Loss 

(After Tax)  

2018-2019  

  

    

2017-2018      

2016-2017      

  

  

 

  

  

Signature of Chartered Accountant                                                      Signature of Bidder(s).  

            (with Seal)                                                                                                       (with Seal)   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



       NIT No.: WAP/ENVT/CSEZ/ H-3082/2019/23 

                                                                                   

Page 112 of 153 
 

FORM C 

BANKERS' CERTIFICATE FROM A SCHEDULED BANK 

 

This is to certify that to the best of our knowledge and information that 

M/s.…………....................................................................... having marginally noted address, as a 

Customer of our bank are/is respectable and can be treated as good for any engagement up to a limit 

of Rs………..……………………………………………………………………….......……………. 

(Rupees…………………………………………………………………………………………………)  

 

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.  

(Signature) For the Bank.  

 

 

NOTE:  

1. Bankers Certificates should be on letter head of the Bank, addressed to tendering authority.  

2. In case of Partnership firm, certificate should include names of all partners as recorded with the 

Bank. 
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FORM D 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING LAST FIVE 

YEARS 

 

 

    

 

(Signature of the Bidder) 

 

 

Note:  

1. This should be accompanied by Completion Certificate and Work order along with bill of 

quantities 

2. TDS (26 AS) downloaded from the web matching with the value of work in completion 

certificate should be attached.  

3. Experience certificate issued by the same management/ sister concern/ joint venture etc are not 

acceptable 

4. All the eligible similar works mentioned here is liable to be inspected by a committee 

appointed by competent authority.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 

No 

Name of 

Project & 

Location 

Client/ 

Owner of 

the work 

Cost of 

work 

in crores 

of 

rupees 

Date of 

Commen- 

cement as 

per 

contract 

Stipulated 

date of 

completion 

Actual 

date of 

completi

on 

Name and address/ 

telephone number 

of officer of client 

to whom reference 

may be made for 

verification 

1        

2        

3        
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FORM “E”  

STRUCTURE & ORGANISATION  

  

S.No.  Particulars  Details Submitted by Bidder  

1.  Name & Address of the Bidder    

2.  Telephone no./Mobile No./Telex no./Fax no.    

3.  Email id for communication  

(All communication will be sent to this email id) 

 

4.  Legal status of the bidder (attach copies of original 

document defining the legal status)  

(a) An Individual  

(b) A proprietary firm  

(c) A firm in partnership  

(d) A limited company or Corporation  

  

  Particulars of registration with various Government  

Bodies (attach attested photocopy)  

  

5.  Organization/Place of Registration   

1.  

2.  

3.  

Registration No.  

6.  Names and titles of Directors & Officers with 

designation to be concerned with this work along with 

their contact number and Email id 

  

7.  Designation of individuals authorized to act for the 

organization  

  

8.  Has the bidder, or any constituent partner in case of 

partnership firm Limited Company/ Joint Venture, 

ever been convicted by the court of law? If so, give 

details.  

  

9.  Any other information considered necessary but not 

included above. 

  

  

 

Signature of Bidder(s)  
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FORM “F”  

STRUCTURE & ORGANISATION  

  

S.No.  Particulars  Details Submitted by Bidder  

1.  Name & address of the Bidder    

2.  Telephone no./Mobile No./Telex no./Fax no.    

3.  Email id for communication  

4.  Legal status of the bidder (attach copies of original 

document defining the legal status)  

(e) An Individual  

(f) A proprietary firm  

(g) A firm in partnership  

(h) A limited company or Corporation  

  

  Particulars of registration with various Government  

Bodies (attach attested photocopy)  

  

5.  Organization/Place of Registration   

1.  

2.  

3.  

Registration No.  

6.  Names and titles of Directors & Officers with 

designation to be concerned with this work along with 

their contact number and Email id 

  

7.  Designation of individuals authorized to act for the 

organization  

  

8.  Has the bidder, or any constituent partner in case of 

partnership firm Limited Company/ Joint Venture, 

ever been convicted by the court of law? If so, give 

details.  

  

9.  Any other information considered necessary but not 

included above. 

  

  

  

Signature of Bidder(s)  
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FORM-G 

FORMAT FOR No-Conviction Certificate 

[On the letterhead of the Organization]  

  

  

Subject: No-Conviction Certificate for “Construction of SDF Building in CSEZ – Fire 

Fighting and Protection System”   

  

This   is to   certify that _______________________ (Name of  the  organization), having 

registered office at ______________________________ (Address of the registered office) has 

never been blacklisted or restricted to apply for any such activities by any Central / State 

Government Department or Court of law anywhere in the country.  

  

This is also to certify that M/s ______________________ (Name of Organization), is not 

involved in any form of Corrupt and Fraudulent practices in past and will never be involved in 

future.  

  

  

Yours faithfully,  

  

  

Date:  (Signature, name and designation 

of the Authorized signatory)  

    

    

Place:  

  

Name and seal of Bidder  
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FORM-H 

FORMAT FOR  UNDERSTANDING THE PROJECT SITE    

(on Bidder Letter Head)  

  

To 

  

General Manager (SEZ),  

WAPCOS Limited CSEZ Project Office  

CSEZ Admin. Building, Kakkanad,  

Cochin, Kerala--682037  
Phone: +91-484-2413544  

  

Subject: Undertaking of the Site Visit   for “Construction of SDF Building in CSEZ –Fire 

Fighting and Protection System”   

 

Sir,  

 

I/we hereby certify that I/we have examined & inspected the site & its surrounding satisfactorily, 

where the project is to be executed as per the scope of works. I/ We are well aware about the 

Location of the Building and existing utilities to connect to the system, conditions prevailing at 

site, availability of materials, availability of land and transport facilities, weather condition at site, 

the extent of leads and lifts involved in execution of work etc. 

 

I / We hereby submit our BID considering above all facts gathered during site visit and each & 

every aspect have been considered in the Quoted cost of the project as per BOQ 

  

Yours faithfully,  

  

  

Date:  (Signature, name and designation of the Authorized signatory)  

 Place:  Name and seal of Bidder  
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FORM-I 

FORMAT FOR NO DEVIATION CERTIFICATE 

 [To be submitted on Bidder’s Letter Head]  

  

To, 

  

General Manager (SEZ),  

WAPCOS Limited CSEZ Project Office  

CSEZ Admin. Building, Kakkanad,  

Cochin, Kerala--682037  

Phone: +91-484-2413544 

  

Subject: No Deviation Certificate for “Construction of SDF Building in CSEZ –Fire 

Fighting and Protection System”   

Dear Sir,  

With reference to above this is to confirm that as per Tender conditions we have visited site 

before submission of our Offer and noted the job content and site condition etc. We also confirm 

that we have not changed/modified the above tender document and in case of observance of the 

same at any stage it shall be treated as null and void.  

  

We hereby also confirm that we have not taken any deviation from Tender Clause together with 

other reference as enumerated in the above referred Notice Inviting Tender and we hereby convey 

our unconditional acceptance to all terms & conditions as stipulated in the Tender Document.  

  

In the event of observance of any deviation in any part of our offer at a later date whether implicit 

or explicit, the deviations shall stand null and void.  

  

Thanking you,  

Yours faithfully,  

  

  

Date:  (Signature, name and designation of the Authorized signatory)  

    

    

 Place:  Name and seal of Bidder  
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FORM-J 

FORMAT FOR INTEGRITY PACT  

To, 

  

General Manager (SEZ) 

WAPCOS Limited CSEZ Project Office  

CSEZ Admin. Building, Kakkanad,  

Cochin, Kerala--682037  

Phone: +91-484-2413544 

  

Sub: Integrity Pact for “Construction of SDF Building in CSEZ –Fire Fighting and 

Protection System”   

 

Dear Sir,  

 

I/We acknowledge that WAPCOS is committed to follow the principles thereof as enumerated in 

the Integrity Agreement enclosed with the tender/bid document.  

  

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 

documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.  

  

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from the 

main contract, which will come into existence when tender/bid is finally accepted by WAPCOS. 

I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line 

with Article 1 of the enclosed Integrity Agreement.  

  

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 

while submitting the tender/bid, WAPCOS shall have unqualified, absolute and unfettered right to 

disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of 

the tender/bid.  

  

Yours faithfully,  

  

  

 

Date:  (Signature, name and designation 

of the Authorized signatory)  

    

    

Place:  Name and seal of Bidder  
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SECTION– VIII 

COMMERCIAL AND ADDITIONAL CONDITIONS 

 

1. GENERAL 

1.1 Scope of Work 

    These specifications cover water based fixed fire fighting installations described in Para 2.2. 

1.1.2 Related Documents 

These General Specifications shall be read in conjunction with the conditions of contract, 

tender specifications, schedule of work, drawings and other documents connected with the 

work. In the event of any discrepancy between these specifications and general conditions 

of contract and specification, the later shall over ride the former. 

 

1.1.3 Terminology 

The definition of terms used in these specifications shall be in accordance with relevant IS.  

 

1.1.4 Site Information 

The tenderer should, in his own interest, visit the site and familiarize himself with the site 

conditions before tendering. For any clarification, tenderer may discuss with the Engineer-

in-Charge. 

 

1.2 Conformity with Statutory Acts, Rules, Standards and Codes 

 All components shall conform to relevant Indian Standard Specifications, wherever existing, 

amended to date. All electrical works shall be carried out in accordance with the provisions 

of Indian Electricity Act, 2003 and Indian Electricity Rules, 1956 amended to date. They 

shall also conform to CPWD General Specifications for Electrical works, Part-I: Internal, 

2005, Part-II: External, 1994 and Part IV (Sub-station)1982, amended to date. 

 

1.3   Safety Codes and Labour Regulations 

(i) In respect of all labour employed directly or indirectly on the work for the performance of 

the fire fighting contractor's part of work, the contractor at his own expense, will arrange for 

the safety provisions as per the statutory provisions, B.I.S recommendations, factory act, 

workman's compensation act, CPWD code and instructions issued from time to time. In 

addition, the Engineer-in-charge, shall be at liberty to make arrangements and provide 

facilities as aforesaid and recover the cost incurred thereon from the contractor. 

(ii) The contractor shall provide necessary barriers, warning signals and other safety measures 

while laying pipelines, cables etc. or wherever necessary so as to avoid accident. He shall 

also indemnify CPWD against claims for compensation arising out of negligence in this 

respect. Contractor shall be liable, in accordance with the Indian Law and Regulations for 

any accident occurring due to any cause. The department shall not be responsible for any 

accident occurred or damage incurred or claims arising there from during the execution of 

work. The contractor shall also provide all insurance including third party insurance as may 

be necessary to cover the risk. No extra payment would be made to the contractor due to the 

above provisions thereof. 
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 1.4 Works to be arranged by the Department 

 Unless otherwise specified in the tender documents, the following works   shall be arranged 

by the Department: 

 

(i) Space for accommodating all the equipments and components involved in the work, 

(ii) Power supply, Water supply and Drain points as per para 1.6, 

(iii) Masonry ducts within and outside the building for carrying pipe lines and cables 

wherever specified. 

(iv) Under ground and terrace tanks. 

 

1.5   Works to be done by the Contractor 

Unless otherwise mentioned in the tender documents, the following works shall be done by 

the contractor and therefore, their cost shall be deemed to be included in their tendered cost- 

whether specifically indicated in the schedule of work or not: - 

 

(i) Foundations for equipment’s including foundation bolts and vibration isolation 

spring/pads, 

(ii) Suspenders, brackets and floor/ wall supports for suspending/supporting pipes. 

(iii) Suspenders and/or cable trays for laying the cables, 

(iv) Excavation and refilling of trenches in soil wherever the pipes are to be laid directly in 

ground, including necessary base treatment and supports. 

(v) Sealing of all floor slab/wall openings provided by the Department or made by the 

contractor for pipes and cables, from fire safety point of view, after laying of the same. 

(vi) Painting of all exposed metal surfaces of equipment’s and components with appropriate 

colour as per para 1.13. 

(vii) Making openings in the walls/ floors/ slabs or modification in the existing openings 

wherever provided for carrying pipe line, cables etc. 

(viii) All electrical works including cable/wires, earthing etc. beyond power supply made 

available by the department. 

(ix) Making good all damages caused to the structure during installation. and restoring the 

same to their original finish. 

(x) Approval from local fire authorities as may be required as per local bye-laws. (The 

contractor's responsibility shall be limited to the work executed by him.) 

 

1.6 Power Supply, Water Supply and Drainage 

1.6.1 Power Supply 

(i) Unless otherwise specified, 3 phase, 415 volts, 50 Hz power supply (5 KW) shall be 

provided by the department free of charge to the contractor at one point for installation 

at site. Termination switchgear however, shall be provided by the contractor. Further 

extension if required shall be done by the contractor. 

(ii) (a) The power supply for testing and commissioning of the complete installation shall be 

made available by the Department free of charge to the contractor. For this purpose, 

the power supply shall be given at the main incomer unit of the electrical panel to be 

provided by the contractor. The termination of this feeder in the main incomer unit 

shall be the responsibility of the contractor and nothing extra shall be paid on this 

account. 

(b)Unless otherwise specified in the contract, further power distribution to the various 

equipments shall be done by the contractor. 
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(iii) Where the power supply has to be arranged by the Department at more than one point 

as per the terms of the contract, the termination of all such power feeders in the incomer 

of respective control panels to be provided by the contactor shall be the responsibility 

of the contractor and nothing extra shall be paid on this account. 

 

(iv) The contractor shall use the power supply only for the bonafied use of the work. No 

major fabrication work shall be done at site. Power shall be used only for welding/cutting 

works. The power supply shall be disconnected in case of such default and the contractor 

shall then have to arrange the required power supply at his cost. 

 

1.6.2 Water Supply 

Water supply shall be made available to the contractor by the Department free of charge 

at only one point for installation. Further extension if required shall be done by the 

contractor at his cost. 

   1.6.3 Drainage 

i.)  Drain traps in pump room shall be arranged by the department. 

ii.) Piping Connections from the equipment to the drain trap shall be done by the 

contractor. These items of work shall be measured and paid as per contract.  

 

1.7 Machinery for Erection 

All tools and tackles required for unloading / handling of equipments and materials at site, 

their assembly, erection, testing and commissioning shall be the responsibility of the 

contractor. 

 

1.8 Completeness of the Tender, Submission of Programme, Approval of Drawings and 

Commencement of Work 

 

(i) Completeness of the Tender:- 

All sundry equipments, fittings, assemblies, accessories, hardware items, foundation 

bolts, supports, termination lugs for electrical connections, cable glands, junction 

boxes and all other items which are useful and necessary for proper assembly and 

efficient working of the various equipments and components of the work shall be 

deemed to have been included in the tender, irrespective of the fact whether such 

items are specifically mentioned in the tender or not. 

 

(ii) Submission of Programme:- 

Within fifteen days from the date of receipt of the letter of award, the successful 

tenderer shall submit his programme for submission of drawings, supply of 

equipment, installation, testing, commissioning and handing over of the installation to 

the Engineer-in-Charge. This programme shall be framed keeping in view the building 

progress and the Milestones fixed in Schedule 'F' Clause-5 of General Conditions of 

Contract. Items like piping etc. that directly affect the building progress shall be given 

priority. Hose pipes, branch pipes, first aid hose reel pipes shall be supplied just 

before commissioning the system. 

 

(iii) Submission of Drawings  

The contractor shall submit the drawings to the Engineer-in-Charge as per para 

1.17.2 for approval before start of work. 



       NIT No.: WAP/ENVT/CSEZ/ H-3082/2019/23 

 

Page 123 of 153 

 

 

(iv) Commencement of Work  

The contractor shall commence work as soon as the drawings submitted by him are 

approved either in full or in part as the case may be. 

 

1.9  Dispatch of Materials to Site and their Safe Custody 

The contractor shall dispatch materials to site in consultation with the Engineer-in Charge. 

Suitable lockable storage accommodation shall be made available free of charge temporarily. 

Watch and ward however, shall be the responsibility of contractor. Programme of dispatch of 

material shall be framed keeping in view the building progress. Safe custody of all machinery 

and equipment supplied by the contractor shall be the responsibility of the contractor WI 

final taking over by the department. 

 

1.10 Co-ordination with other Agencies 

The contractor shall co-ordinate with all other agencies involved at the site of work so that 

the work of other agencies is not hampered due to delay in his work. Piping, cabling or 

any other work, which directly affect the progress of work of other agencies, shall be given 

priority. 

 

1.11 Quality of Materials and Workmanship 

(i) The components of the installation shall be of such design so as to satisfactorily 

function under all conditions of operation. 

(ii) The entire work of manufacture/fabrication, assembly and installation shall conform 

to sound engineering practice. 

(iii) All equipment’s and materials to be used in work shall be manufactured in factories 

of good repute having excellent track record of quality manufacturing, performance 

and proper after sales service. 

 

1.12 Care of the Building 

Care shall be taken by the contractor during execution of the work to avoid damage to the 

building. He shall be responsible for repairing all such damages and restoring the same to 

the original finish at his cost He shall also remove all unwanted and waste materials arising 

out of the installation from the site of work from time to time. 

1.13 Colour Scheme for The Equipment and Components. 

        1.13.1 The entire metal work above ground level shall be painted with red colour shade 

No. 536 of IS: 5. 

1.13.2 Pump, motor and engine shall be painted with red colour shade No. 536 of IS:5. 

 

1.14 Inspection and Testing 

1.14.1 Initial Inspection and testing 

(i) Initial inspection of materials and equipment’s at manufacturer's works may be done by 

the Engineer-in-Charge or his representative. For item/ equipment requiring initial 

inspection at manufacturer's works, the contractor will intimate the date of testing of 

equipment’s at the manufacturer's works before dispatch. The contractor shall give 

sufficient advance notice regarding the dates proposed for such tests to the department's 
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representative(s) to facilitate his presence during testing. The Engineer-in-charge at his 

discretion may witness such testing. Equipment’s will be inspected at the manufacturer/ 

authorized dealer's premises, before dispatch to the site by the contractor. 

(ii) The department also reserves the right to inspect the fabrication job at factory and the 

successful tenderer has to make arrangements for the same. 

(iii) The materials duly inspected by Engineer-in-Charge or his authorized representative 

shall be dispatched to site by the contractor. 

(iv) No additional payment shall be made to the contractor for initial inspection/testing at 

the manufacturer's works by the representative of the Engineer-in-Charge. However, 

the department will bear the expenses of its representative deputed for carrying out 

initial inspection/testing. 

1.14.2 Final Inspection and Testing. 

Final Inspection and testing will be done by the Engineer-in-Charge or his representative as per 

details indicated in Chapter-11 of CPWD General Specification Part – V. 

The installation must be offered for inspection by local bodies (Chief Fire Officer). The 

contractor or his representative shall attend such inspection of the Chief Fire Officer, extend all 

test facilities as are considered necessary, rectify and comply with all observations of the Chief 

Fire Officer which are part of the agreement and arrange for obtaining necessary clearance 

certificate in favour of the department for declaration of completion of work.  The installation 

will be accepted by the department only after receiving clearance from Chief Fire Officer for 

the work executed by the contractor under the agreement. Statutory payment for the same if any 

will be paid by the department or reimbursed to the agency against submission of evidentiary 

proof. The agency has to coordinate and submit all the relevant documents, drawings etc. to the 

substation agency for obtaining energization approval.   

1.14.3 Safety Measures 

All equipment’s shall incorporate suitable safety provisions to ensure safety of the operating 

personnel at all times. The initial and final inspection reports shall bring out explicitly the safety 

provisions incorporated in each equipment. 

1.15 Guarantee 

(i) The contractor shall guarantee the complete system to provide the specified   flow and pressure 

under all conditions and outlets. 

(ii) All equipments shall be guaranteed for a period of 12 months from the date of acceptance 

and taking over of the installation by the Department against unsatisfactory performance 

and/or breakdown due to defective design, material, manufacture, workmanship or 

installation. The equipment or component or any part thereof so found defective during the 

guarantee period shall be repaired or placed free of cost to the satisfaction of the Engineer-in-

charge. In case it is felt by the department that undue delay is being caused by the contractor in 

doing this, the same will be got done by the department at the risk and cost of the contractor. 

The decision of Engineer-in-charge in this regard shall be final. 

1.16 Payment Terms 

        The following percentage of contract rates shall be payable against the stages of work as shown 
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Sl. 

No 
Stage of Work 

Pumps 

with 

primovers 

LT 

Panels, 

Fire 

Panels 

GI Pipe,  Valves, 

Detectors, LT Cables, 

DWC pipe, etc. 

1 After initial inspection 

(wherever specified) & delivery 

at site in good condition on pro-

rata basis 

80% 90% 80% 

2 On completion of installation  
15% 5% 15% 

3 On testing, commissioning and 

handing over to the department 

for beneficial use 

5% 5% 5% 

1.17 Tender Drawings, Drawings for Approval and Completion Drawings 

1.17.1 Tender Drawings 

The drawings appended with the tender documents are intended to show the areas allotted for 

various equipments, tentative pipe routes. The equipments offered shall be suitable for 

installation in the spaces shown in these drawings. 

1.17.2 Drawings for approval on award of the work. 

               The contractor shall prepare and submit following drawings and get them approved from the 

Engineer-in-charge before the start of the work. The approval of drawings however does not 

absolve the contractor of his responsibility to supply the equipments/ materials as per 

agreement. In case of any contradiction between the approved drawings and agreement the 

decision of the Engineer-in-Charge shall be final and binding on the contractor. 

 

a) Lay out drawings of the equipments to be installed in pump room and terrace.  

b) Drawings showing the details of erection of entire equipment’s including their foundations. 

c) Plumbing drawings showing the layout of entire piping, dia and length of pipes, hydrant, air 

vessel, valves and isometric drawings showing connections to various equipment. 

d) Sprinkler drawing indicating layout and sizes of pipe, location of valves, sprinklers etc. 

e) Electrical wiring diagrams for all electrical equipments and controls including the sizes and 

capacities of the various cables and equipment’s 

f) Dimensioned drawings of all electrical and control panels, 

g) Drawings showing details of supports for pipes, cable trays etc. 

h) Any other drawings relevant to the work. 

 

1.17.3 Completion Drawings 

Three sets of the following laminated drawings shall be submitted by the contractor while 
handing over the installation to the Department. Out of this one of the sets shall be laminated on a 
hard base for display in the fire control room. In addition, one set will be given on compact disc. 

(a) Installation drawings giving complete details of all the equipments, including their 

foundations, 

(b) Plumbing layout drawings giving sizes and lengths of all the pipes and the sizes and 

locations of all types of valves, and including isometric drawings for the entire 

piping including the pipe connections to the various equipments. 

(c) Line diagram and layout of all electrical control panels giving switchgear ratings and 
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their disposition, cable feeder sizes and their layout, 

(d) Control wiring drawings with all control components and sequence of operations to 

explain the operation of control circuits, 

 

1.18 Documents to be Furnished on Completion of  Installation 

Three sets of the following documents shall be furnished to the department by the 

contractor on completion of work:- 

 

(a) Completion drawings as per para 1.17.3 

(b) 3 sets of manufacturer's technical catalogues of all equipment’s and accessories. 

(c) Operation and maintenance manual of all major equipment’s, detailing all 

adjustments, operation and maintenance procedure. 

 

 

2.0 SYSTEM AND SYSTEM REQUIREMENTS 

2.1 FIRE FIGHTING SYSTEM  

 2.1.1 Following types of water based fixed fire fighting installations are normally provided 

in buildings. 

(i) Wet Riser. 

(ii) Down Comer. 

(iii) Wet Riser cum Down Comer. 

(iv) Automatic Sprinkler. 

 

2.1.2 In all the above systems, lines are laid in and/or around the building and permanently 

charged with water from a pressurized supply. In a building any one system or a combination 

may be provided depending upon application of guidelines laid down in National Building 

Code of India (Part-IV) as amended up to date. 

 2.1.3 Municipal Regulation of the city will also be taken in to consideration while 

selecting and designing fire fighting system for a building. 

2.1.4 Requirement of fire fighting installations in various buildings has been indicated in 

Appendix 'A' of CPWD Gen Spec. Part-V However while selecting system for a building, 

provision of Para 2.2. and 2.2.3 shall also be taken into consideration. 

2.2    SYSTEM COMPONENTS 

Besides architectural and building provisions such as underground tank, pump houses terrace 

tank, shafts for installation of internal hydrants, etc. fire fighting systems shall generally 

comprise supply, installation, testing and commissioning of components a detailed in Table 

2.1 and Typical arrangement of installations have been indicated in Figure 1 and 2 of CPWD 

Gen Spec. Part-V 

2.3     SYSTEM ENGINEERING 

The capacities and sizes of various components described above will depend upon the type 

and height of the building. Specifications of various components have been described in 

succeeding chapters. Following factors shall be taken in to consideration while designing 

various components. 

      2.3.1   Wet Riser. cum Down Comer:- 
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2.3.1.1 The operating pressure of individual hydrant shall be 3.5 kg/cm2. At terrace level 

hydrant, minimum 3.5 kg/cm2 pressure shall be maintained. 

2.3.1.2 The pipe line will be designed in such a way that it should be possible to get discharge at 

any location. Design parameters shall be as under:- 

(

i

) 

Maximum flow velocity - 2.5 mps. 

(

i

i

) 

Maximum Friction - 5 m. per 100 m. 

run    
2.3.1.3  Main Fire Pumps (Both electrical as well as diesel) shall be selected for. 

  

(i) Discharge 

 

(ii) Head 

 

- 1620 1pm/2280 lpm/2850lpm. 

 

(To be selected from Appendix 'A' of CPWD Gen Spec. 

Part-V) 

35 m + Height of terrace level hydrant 

above pump level + 6% of the maximum length of pipe from 

 Pump discharge to any hydrant at terrace  

level. 

 

 

 

 

2.3.1.5 Pressurization pump (Jockey Pump) shall be selected for 

(i) Discharge           - 180 Ipm to 300 Ipm depending upon size of installation. 

(ii) Head           - 35 m. + height of terrace level hydrant above pump level. 

 

2.3.1.6 No.of Risers:- Number of risers will be decided to fulfill the following conditions:  

           (i) No corner of the building is farther than 30 m. from nearest riser.      

           (ii) The horizontal distance between two risers shall not be more than 50 m.                 

           (iii) Normally one riser is provided for every 1000 sq.m. of plinth area or part thereof. 

However, the number of risers can be suitably increased to meet the given situation. 

2.3.1.7 Internal Hydrant:- Every riser will be provided with the following at every floor including 

terrace and basement over and above sprinkler system. 

Single headed out let 1 No. 

 

First Aid Hose Reel Length of pipe shall be such that 

nozzle of he hose can be taken into every room and 

within 6 Mts. of any part of the rooms keeping in view 

layout and obstruction 

1 No. 

 

Hose pipe 63 mm.dia 15 m. long with male and female 

coupling at both ends. 

2 Nos 

Branch pipe 63 mm. dia with 20 mm. (nominal internal 

diameter) nozzle and suitable for instantaneous 

connection. 

1 No. 

 

 

2.3.1.8 Yard Hydrant (External Hydrant) 

 

2.3.1.8.1 For fighting fire from outside the building, yard hydrants are provided around the 

building and in the closed court yard. For connecting yard hydrants a ring of pipe shall be 

laid underground around the building at a minimum distance of 2 m. form the face of the 

building. All internal hydrants risers shall be connected with this ring. 
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Yard hydrants shall be located at a minimum distance of 2 m. but not more than 15 m from 

the building face. The yard hydrants shall be accessible and should normally be provided 

near boundary wall/along road. While locating yard hydrants it should be ensured that same 

do not become hindrance in vehicular movement or entrance to the building. Yard hydrants, 

should be located around the building in such a way that it should be possible to fight fire 

on any face of the building from the nearest hydrant. A distance of 45 m. from hydrant to 

hydrant will be adequate. 

2.3.1.8.2 Yard hydrant will include the following accessories . 

(i) Connection from ring main with 80 mm dia MS pipe .  
(ii) 63 mm dia single head landing valve - 1 No. 
(iii) Butterfly/sluice valve 80 mm dia - 1 No. 
(iv) Hose pipe 63 mm dia 15 m. long  
 with male and female coupling at both ends - 2 Nos. 

(v) Branch pipe 63 mm dia with 20 mm  
 (nominal internal diameter) nozzle  

 and suitable for instantaneous connection - 1 No. 

All above components shall be housed in a suitable size MS cabinet made from 2 mm thick 

sheet with glass door. The cabinet shall be painted red as per para 1.13. 

(Note:- In case hose pipes and branch pipes are likely to be stolen from yard hydrants, the 

same may be kept in a central place i.e. fire control room/fire pump room.) 

 

2.3.1.9 Fire Service inlet :- In order to facilitate feeding of water in the system by fire service, a 2/3 

way 63 mm dia collecting head shall be provided and connected with each riser/down corner 

and the ring main with non return valve and butterfly/sluice valve. This should be located at a 

place where fire brigade tender can reach. 

 

2.3.1.10 Fire Service connection :- In case underground storage tank is not approachable by fire 

tenders, a 4 way 63 mm diameter instantaneous male inlet connection is provided at street 

level and connected to UG tank with 150 mm diameter underground pipe. 

2.3.1.11 Air Vessel :- To counteract the water hammer effect, air vessels shall be provided one at top 

of each riser. 

2.3.1.12 Orifice Plate:- To reduce pressure on individual hydrant to operating pressure of 3.5kg/cm2, 

orifice plate shall be provided before connection  of hydrant. 

 

2.3.1.13 Alarm:- To indicate the flow of water in the system, turbine type alarm shall be provided out 

side the pump house in the main line before any connection is taken. The alarm will indicate 

the healthiness of the system and shall not be silenced till the main fire pump is in operation. 

2.3.1.14 Control system :- 

2.3.1.14.1 The system shall be designed for operation automatically so that as and when water is 

drawn from the system through any hydrant, the pumps will operate automatically and 

feed water in to the system. However once a fire pump start working, it will be stopped 

only manually (except jockey pump) or on account of any fault or non availability of 

power supply to electrical pumps or low water level in UG/Terrace tank. 

Facility shall also be provided for manual operation. A selector switch for auto/manual 

selection shall be provided in each pump. 

 

2.3.1.14.2 The control system shall be designed to provide the following sequence of operation. 

(a) The Pressurization Pump shall maintain pressure in the system and shall operate 
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only on account of slow pressure loss. In case of sudden pressure loss the 

Pressurization Pump shall not operate. The pump shall start when the water pressure 

in the system falls to a pre-set value (about 0.35 kg./cm2 below normal system 

pressure) and shut down when the system pressure reaches the set value. Both limits 

shall be adjustable. 

(b) Main Electric Fire Pump shall operate on account of sudden pressure loss. So long 

as Main Electric Fire Pump is working, other Fire Pumps will not operate. The pump 

shall start when the water pressure falls to a pre-set value in the system (about 1 

kg./cm') 

(c) The Diesel Fire Pump will start on sudden pressure loss, only in case supply to Main 

Electric Fire Pump is not available or within a pre-set time the Main Electric Fire 

Pump fails to start or fails during operation. No other pump will be working when 

Diesel Engine Fire Pump is in operation. Audio-Visual Alarm shall be available to 

indicate failure of Main Electric Fire Pump. 

(d) A three attempts starling facility will be provided for diesel pump. 

(e) If within a pre-set time, the standby pump also fails to start or fails to develop 

pressure, the standby pump shall also be shut down and locked out. An audio visual 

alarm indication shall be given at the control panel. 

(f) The Terrace Pumps will start on sudden loss of pressure only when  both the Fire 

Pumps have either failed to start or exhausted water. 

(g) Only one pump will be working at a time. In manual mode more than one pump can 

be started. 

(h) Water level in UG and terrace tanks shall be monitored and in case of lo water level, 

pumps connected with the tank shall not operate (even on manual mode) or stop 

operation as the case may be. An audio-visual alarm shall given at the control panel.

  

    2.3.2 Wet Riser :- In wet riser system all components described in 2.4.1. of CPWD Gen Spec. Part-V 

shall be provided except terrace pump. Terrace tank shall also not be required. 

  2.4.3.4 Fire service inlet shall be provided with each riser for facilitating pumping of water from fire 

service tenders. 

2.4.3.5 Control system :- The starting of terrace pump shall be automatic i.e. with the. opening of any 

hydrant valve or hose reel on any floor, the pump will start automatically with fall in line 

pressure. In addition start /stop push buttons shall be provided at ground floor near internal 

hydrant for starting the pump manually. Where fire control room has been provided, remote 

operation of terrace pump may be done from fire control room in place of internal hydrant . 

The control panel for terrace pumps shall be provided near the pumps in a suitable enclosure to 

avoid unauthorized operation. 

2.4.4 Automatic Sprinkler 

 2.4.4.1 In addition to all provisions of Wet riser and Down comer system described in Para 2.4.1 of 

CPWD Gen Spec. Part-V, in automatic sprinkler system, water lines of various size are laid 

throughout the area to be protected and sprinkler heads are provided at regular interval so that 

water from sprinkler head cover the entire area under fire. 

2.4.4.2 Sprinkler has two functions to perform i.e. to detect fire and then to provide adequate 

distribution of water to control or extinguish it. Sprinkler heads operate at predetermined 
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temperature to discharge water over the affected area below. Only those sprinkler heads 

operate which are in the vicinity of fire i.e. those which become sufficiently heated.  

2.4.4.3  Lines for sprinklers may be separate or common with wet riser system depending upon type 

of building. 

 2.4.4.4 The area to be protected by sprinkler is divided in to various zones. For detecting operation 

of sprinkler in a zone, flow switches are provided which are wired to an annunciation panel 

installed in the Fire Control Room. In the event of operation of sprinkler(s) in an affected 

area, the annunciation panel will give audio-visual alarm and indicate the affected zone. 

This arrangement will be independent of fire alarm system. 

2.4.4.5 The sprinkler shall be installed only where there is no danger of freezing of water in the 

pipes at any time. 

2.4.4.6 Details of sprinkler installations have been given in separate Chapter 9 of CPWD Gen 

Spec. Part-V. 

 

3.0 DATA MANUAL AND DRAWINGS TO BE FURNISHED BY THE TENDERERS: 

 

3.1 With Tender 

 The tenderer shall furnish along with the tender, detailed technical literature, pamphlets and 

performance data for appraisal and evaluation of the offer. 

3.2 After Award of Work 

     The successful tenderer would be required to submit the following drawings and get them 

approved from the Engineer-in-charge within 15 days of award of work before commencement of 

installation .The successful tenderer should furnish well in advance three copies of detailed 

instructions and manuals of manufacturers for all items of equipments regarding installation, 

adjustments operation and maintenance i/c preventive maintenance and troubleshooting together 

with all the relevant data sheets, spare parts catalogue and workshop procedure for repairs, 

assembly and adjustment etc. all in triplicate. 

4.  EXTENT OF WORK 

4.1 The work shall comprise of entire Labour including supervision and all materials necessary to 

make a complete installation and such tests and adjustments and commissioning as may be 

required by the department. The term complete instillation shall riot only mean major items of the 

plant and equipments covered by specifications but all incidental sundry components necessary 

for complete execution and satisfactory performance of installation with all layout charts whether 

or not those have been mentioned in details in the tender document in connection with this 

contract. 

4.2 Minor building works necessary for installation of equipment, foundation, making of opening in 

floors including core cutting and restoring to their original condition, finish and necessary 

grouting etc. as required. 

 
5. COMPLIANCE WITH REGULATIONS AND INDIAN STANDARDS, INDEMNITY AND 

INSURANCE: - 

 5.1 All works shall be carried out in accordance with relevant regulation, both statutory and those 
specified by the Indian Standards as detailed: 
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6. CONFORMITY WITH STATUTORY ACTS, RULES, STANDARDS AND CODES 

 
       6.1 All components shall conform to relevant Indian Standard specifications, wherever existing, 

amended to date. 
6.2 All electrical works shall be carried out in accordance with the provisions of Indian Electricity 
Act, 1910 and Indian Electricity Rules, 1956 amended to date. They shall also conform to CPWI) 
General specifications for Electrical works, Part-I: Internal, 1994 and Part-U: External, 1994, Part 
IV (Sub-station) and Part V ( Wet Riser & Fire Fighting) as amended to date. 
 

7. INSURANCE AND STORAGE: 

All consignments are to be duly insured up to the destination from warehouse to warehouse at the cost 

of the contractor. The insurance covers shall be valid till the equipment is handed over duly installed, 

tested and commissioned: Safe custody of all machinery and equipment supplied by the contractor 

shall be the responsibility of the contractor till the final taking over by the department. The contractor 

shall have to produce all the relevant records to certify that the genuine equipment from the-. 

manufacturers has been supplied and erected. The contractor shall prepare detailed working 

drawings and execute the work as per working drawings approved by the Engineer-in charge 

 

8. SITE CONDITIONS 

All the equipment and their installation shall be   suitable for the environmental conditions 

encountered at the location indicated in appendix. 

9.  INSPECTION OF SITE AND COLLECTION OF DATA 

The tenderer shall be deemed to have examined the tender documents detailed specification, data 
etc., arid to have visited the site and or ascertained all relevant details for offering suitable equipment 
and for installation work. He shall be fully responsible for the system design. 
 
10.INTERCHANGEABILITY  

All similar equipment materials, removable parts of similar equipment etc., shall be inter-chargeable 
with each other. 
 
11.INFORMATION TO BE SUPPLIED BY THE TENDERER 

The following schedules in the Performa shall be submitted with the tender 
 

 SCHEDULE A:- Schedule of technical particulars. 

 SCHEDULE B:-.Schedule of addresses of manufacturers  

 SCHEDULE C:-. Schedule of programme of work 

The tenderer shall furnish with the tender schematic diagram of the installation proposed 

supported with details of calculation for arriving at the head for the pumps. Performance 

particulars of engine and electric motors and characteristic for the pumps shall be furnished with 

offer. Any other data and technical particulars printed pamphlets certificates, etc., considered 

necessary by them for proper evaluation of their offers shall also be given with the tender. 

 

12.COMPETENESS OF TENDERS:- 

 

All fittings unit assemblies, accessories, hardware foundation belts, terminals blocks for connections, 

cable glands and miscellaneous material and accessories or items of work which are useful and 
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necessary For efficient assembly and working the equipment shall be deemed to have been included 

within the scope of the work in the tender and within the overall details for complete item whether 

these have been specifically mentioned or not. 

 

13. DATA MANUALS AND DRAWING TO BE FURNISHED BY CONTRACTOR AFTER 

AWARD OF WORK 

         The contractor shall submit the following drawing within a fortnight of the award of work, for 

approval by the department 

(a) General arrangement drawing showing locations of fire pump, pressurization pump, priming 

pump, wt riser, Air vessel, valves etc., of the wet riser system complete with dimensions and 

clearances. 

(b)   Details of foundation for equipment and weight of assembled equipment. 

(c) Piping schematic. 

(d) Control and protection schematics, wiring diagrams and control wiring    diagram showing the  

sequence of operation. 

(e) Details of external and internal hydrants and their installation. Details of  masonry works such 

as valve chamber, hose cabinet support etc. Any other drawing or data that may be necessary for 

the work. 

The above drawings shall be furnished in 3 sets to the department. One set will be returned with 

comments and approval. The drawings shall be modified incorporating the modifications 

indicated by the Department and sets of corrected drawings shall be given in 15 days time by the 

contractor. 

 

14.BEFORE COMMENCEMENT OF INSTALLATION 

  The contractor shall also furnish 3 copies of detailed installation, operation and maintenance manuals 

of manufacturers for all items of equipment together with all relevant data sheet, spare part catalogue, 

spares assembly and adjustment procedure etc. 

 

15.QUALITY OF MATERIALS AND WORKMANSHIP 

 

All part of equipment shall be of such design, sizes and material so as to function satisfactorily under 

all rated conditions of loading and operational. All components of the equipment shall have adequate 

factor of safely. Materials/components which are not covered by standards laid down by Indian 

Standard Institute shall be got approved from the department before use on the work. The entire work 

of fabrication, assembly and installation shall consound engineering practice and on the basis of fail-

safe design. The mechanical parts subject to wear and tear shall be of easily replaceable type. 

           The construction shall be such as to facilitate ease of operation inspection, maintenance and repairs. All 
apparatus shall also be designed to ensure satisfactory operation under working conditions as specified. 

           All connections and contacts shall be designed to minimize the risk of accidental short circuit caused by 
animal's birds, vermin. Surfaces which are in contact, with oil shall not be galvanized or cadmium plated. 

       16. INSPECTION TESTING AT MANUFACTURER'S WORKS 

 

        The contractor shall furnish such facilities as will be necessary for inspection of the equipment 

before dispatch, at his or her associate works and also for witnessing such tests, as are done at the 

works. if so required by the Department. The contractor shall furnish information vide schedule `E' 

of Appendix HI for this purpose and will give sufficient notice regarding the dates proposed for such 

tests to inspecting agency. 
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  17. TEST CERTIFICATE 

Copies of all documents of routine and type test certificates of equipment carried out at the 

manufacturer's premises shall be furnished to department along with the supply of the equipment. 

 

 18. DESPATCH OF MATERIALS AND STORAGE 

The contractor shall commence work as soon as the drawings submitted by him are approved. The 

contractor should dispatch all materials to site in consultation with the department when suitable 

lockable storage accommodation shall be made available to him temporarily. For this purpose, the 

programme of dispatch of materials shall be framed keeping in view the building progress so that 

suitable storage accommodation can be made available to the contractor. Safe custody of all 

machinery and equipment supplied by the contractor shall be his own responsibility till the final 

taking over by the CPWD. 

 

     19. COORDINATION WITH OTHER AGENCIES 

The contractor shall coordinate his work and cooperate with other agencies by exchange of all 

technical information like details of foundation weight overall dimensions, clearance and other 

technical data required for successful and proper completion of his portion of the work in relation 

with the work of others without any reservation. No remuneration should be claimed from the 

department for such technical cooperation. Care shall be taken not to damage the water proofing 

done in the case of substations, construction below ground level. If any unreasonable hindrance is 

cause to other agencies or any completed portion of the works has to be dismantled and redone for 

want of the cooperation and coordination by.the contractor during the course of work, or if the 

restoration work to the original condition of specification of the dismantled portion of the work was 

not undertaken by the contractor, such expenditure incurred will be recovered from the contractor 

during the course of work. 

 

20.  CARE OF BUILDINGS 

Care shall be taken, while handling/installing the equipment to avoid damage to the building. On 

completion of the installation, the contractor shall arrange to repair all damages to the building 

caused during installation as to bring to the original condition. He shall also arrange to remove all 

unwanted waste materials from pump room and other areas used by him. 

 

21. PAINTING AND PROTECTION 

All equipment’s supplied shall be given final coat of paint over the primer after necessary treatment 

at the works before dispatch. All damages for painting during transport and installation shall be set 

right or repainted to the satisfaction of the department before handing over. 

 

22. COMPLETION DRAWINGS 

3 sets of completion drawings comprising the following drawings shall be submitted by the 

contractor while handing over the installation. 

Equipment installation drawings giving complete details of the entire equipment. 

Electrical and control wiring drawings for the entire electrical equipment showing cable sizes 

equipment capacities, switch gears rating control components, control wiring etc. 

Schematic diagram of the entire installation. 

 

23. FINAL INSPECTION AND TESTING 
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When the installation is deemed by the contractor to be complete, he shall arrange with the 

department/Inspector for inspection and testing of the installation. Test results obtained shall be 

recorded and installation shall not be accepted until the department/inspecting officer is satisfied 

about its compliance with the requirement of these specifications. It shall be the responsibility of 

the contractor to get the installation inspected and passed by the local authorities concerned, as 

may be required by the local bye-laws. 

 

INTELLIGENT ADDRESSABLE FIRE ALARM SYSTEM  TECHNICAL SPECIFICATIONS 

 

GENERAL 

This specification covers manufacture, testing as may be necessary before dispatch, delivery at site, 

all preparatory work, assembly and installation, commissioning putting into operation of Fire Alarm 

System. Buildings at CSEZ, Kakkanad, Ernakulam, Kerala shall be required to operate under the    

climatic conditions. 

 

(i) The    work     shall    be generally    executed as    per CPWD general specifications 

for Electrical works Part - VI - Fire Alarm System- 1988 as amended upto date and Part- I 

Internal - 2013 as amended upto date, as per relevant IS and as per directions of Engineer-

in- Charge. These additional specifications are to be read in conjunction with  above  and  in 

 case  of  variations;  specifications  given  in  this additional conditions shall apply. 

However, nothing extra shall be paid on account of these additional specifications and 

conditions as the same are to be read along with schedule of quantities for the work. 

(ii) The tenderer should in his own interest visit the site and familiarize himself with the 

site conditions before tendering. 

(iii) No T&P shall be issued by the department and nothing extra shall be paid on account of 

this. 

 

1. SCOPE OF WORK 

These specifications shall cover the Design, Supply, Erection, Testing, and Commissioning of 

Intelligent Addressable Fire Alarm and Voice Evacuation Systems. The schedule of work 

indicate only the general scheme of requirement and the extent of work covered in this 

contract.  The equipment and their associated works such as Cabling, etc. may be re-arranged 

in the space allotted    subject to the approval of Engineer-in-charge.    It is the Contractor’s 

responsibility to ensure that this work is coordinated with the work of other agencies. 

 

2. SCHEDULE OF REQUIREMENTS 

 

(i) It is the intent of these specifications to define a state-of-art integrated Fire Alarm System, 

which is user friendly, flexible and networkable. The system is to be designed,  installed, 

customized, tested, commissioned and  supported  by  a  local  office  or  agent  of  the 

 manufacturer  by Engineers skilled in providing functional  and efficient solutions to the needs 

of the Engineer in charge. 

(ii) The entire installation shall be in accordance with the requirements and stipulations of the 

National Building Code & CPWD specifications. 

(iii) All system components and sub-systems are to be fault tolerant and provide satisfactory 

operation without damage at + 10% of the rated voltage and at + 3 Hz variation in line 

frequency. 
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3. TECHNICAL DATA 

The Tenderer shall submit comprehensive technical information for all the equipment and 

material along with Technical catalogues and performance Tables/ Curves of all equipment and 

machines including makes and modem and take approval from the department before taking 

action for their procurement. 

4. PERFORMANCE GUARANTEE AND TESTING 

 

1 The Contractor shall execute the work on the basis of indicative designs hereby given and 

accepted by him with or without modifications or new designs submitted by him at the tender 

stage and accepted by Engineer in charge, as the case may be.  All Variations, i.e. additions, 

omissions or substitutions necessitated at anytime for any reason whatsoever, shall be deemed to 

have been accepted by the Contractor as not vitiating the performance based nature of this 

contract. If any such variations, irrespective of whether such variations are intended to be 

executed by other agencies employed by the Engineer-in-charge, have any bearing on the 

performance of this Contract, the same shall immediately be brought to the notice of Engineer-in-

charge by the Contractor in writing. In any case the contractor shall have to guarantee for    due 

and proper performance of the works agreed to be so erected. 

 

2 The Fire Detection installation shall be designed and guaranteed to perform as indicated in 

other parts of these specifications and drawings read in conjunction with statutory requirements. 

 

3 All equipment shall be tested at manufacturer's Works as per latest relevant  NFPA 

specifications  or  in  the  absence  of  IS  specification approved  testing  methods   shall  be 

 followed  and    Test  Certificates/ Reports submitted to the Engineer-in-charge. 

 

4 In addition to the above, all equipment and systems shall be tested after installation as 

required by various statutory authorities, certifying agencies and as required by various sections 

of these specifications. 

 

5 The Contractor shall take full responsibility for proper operation of the entire system including 

debugging and proper calibration of each component and sub-system. 

 

6 The  Contractor  shall  leave  necessary  provisions  required  for  fixing instruments, gauges, 

meters, etc. for testing the installation even if these are  not  shown on  the  drawings. All such 

instruments, services etc. needed for the tests shall be arranged by the Contractor at his own cost. 

 

7 The Contractor shall intimate in writing to Engineer-in-charge as and when individual 

components of the installation are ready for tests required for further progress of erection. All 

such tests shall be carried out as per these specifications and/ or as directed by Engineer-in-charge 

and recorded in the presence of Engineer-in-charge or his authorized representatives. 

 

8 On completion of erection, the contractor shall thoroughly clean all the equipment, inspect and 

check the entire installation for correctness and Completeness and furnish a detailed report on all 

components of the installation to Engineer-in-charge. 

 

9 The Contractor shall intimate in writing to Engineer-in-charge, the proposed date of initial 

startup. 
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10 The Contractor shall, on approval of Engineer-in-charge, proceed with necessary pre-

commissioning activities and tests and put the installation initial operation and start-up during 

which preliminary adjustments and addressing shall be carried out. 

 

11 Based on preliminary observations during the initial operation described above, necessary 

modifications/ repairs/ replacements/ etc. if any shall be carried out by the Contractor to the entire 

satisfaction of Engineer-in-charge. On successful completion of initial operation, the Contractor 

shall proceed with trial runs. 

 

12 Notwithstanding approval of tests or equipment or materials by Engineer-in-charge etc., up to 

the tests in static state as described here- in above, the Contractor shall be required to perform site 

tests to prove correctness of ratings and performance of equipment and materials supplied and 

installed by him, in normal operating condition. 

 

13 All equipment shall be capable of performing the duties specified in these specifications 

without damage, distortion or failure of any component. 

 

14 The performance of various equipments individually shall not be less than quoted ratings and 

consumption of power shall not exceed the ratings quoted by the tendered, when tested in normal 

operating condition. Otherwise the equipment / material are liable for rejection. 

 

15 All test instruments shall be calibrated for accuracy prior to taking the performance tests. 

 

5. CODES & STANDARDS 

 

1. The Fire Alarm system shall comply with latest requirements of NFPA / IS standards. 

2. In general the system and all major components shall have UL or VDS Approval as mentioned 

against respective items in the BOQ. 

 

6. INSTALLATION 

 

1. Installation shall be in accordance with the local and state codes, as shown on the drawings, 

and as recommended by the equipment manufacturer. 

2. All fire detection and alarm system devices, control panels and remote enunciators shall be 

flush mounted or surface mounted as per instructions of the Engineer-in-charge. 

3. Manual call boxes shall be suitable for surface mounting with Metal Back boxes or semi-flush 

mounting. It should be resettable type, not with the break glass. . 

4. At final inspection, a factory-trained representative of the manufacturer of the major 

equipment shall demonstrate that the system functions properly in every respect. 

 

7. DEMONSTRATION 

 

1. The    Contractor    shall completely check out, calibrate and test all connected hardware and 

software to ensure that the system performs in accordance with the approved specifications 

and sequences of operations submitted. 

2. This demonstration shall consist of the following: 

a. Display and demonstrate each type of data entry to show site specific customizing 

capability. 

b. Demonstrate parameter changes. 

c. Demonstrate scan, update and alarm responsiveness 
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8. MANUALS 

     

The following manuals shall be provided at the time of Handing over:  

1. An Operator’s Manual shall contain graphic explanations of keyboard use for all operator 

functions specified under Operator Training. 

2. Computerized printouts of all data file layouts including all point processing programming 

details, flowcharts, etc. 

3. On completion of works "As Built" drawings for completed installation shall be prepared by 

the Contractor and three (3) copies of the same will be    supplied to the Engineer-in-Charge. 

In addition, all Operation Manuals, Technical Literature for the various components of 

equipment, Controls and Accessories installed, recommended spares and services Manuals 

will be supplied by the Contractor to the Engineer-in-charge. 

 

9. TRAINING & HANDING -OVER 

All    training by the Contractor shall utilize manuals and as built documentation and the on- 

line help utility. 

 

Operator training shall include: 

a. Sequence of Operation review b)  Sign ON - Sign OFF 

b. Selection of all displays and reports d)  Commanding of points, keyboard 

c. System initialization 

d. Trouble shooting of sensors (determining bad sensors) 

e. Password modification 

 

 Supervisor training shall include: 

a. Password assignment/modification 

b. Operator assignment/modification 

c. Operator authority assignment/modification 

d. Point disable/enable 

e. Terminal and data segregation/modification 

 

10. GUARANTEE 

1. The contractor shall guarantee the entire Intelligent Addressable Fire Alarm system 

installation as per specifications both for components and for system as a whole. All 

equipment shall be guaranteed for One year from  the  date  of  handing  over  to  the 

 Department  against unsatisfactory    performance    or breakdown    due to defective 

design, manufacture and/or installation. The installation shall be covered by the 

conditions that the whole installation or any part thereof found defective within one year 

from the date of completion shall be replaced or repaired by the contractor free of charge 

as decided by the Engineer-in-Charge. 

2. The guaranty shall cover the following: - 

a. Quality, strength and performance of materials used. 

b. Safe mechanical and electrical stress on all parts under all 

specified conditions of Operation. 

c. Satisfactory operation during the guarantee period. 
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3. Labour to trouble shoot, repair, reprogram  or  replace  system components  shall be 

furnished by the contractor at no charge to the Engineer-in-charge during the guarantee 

period. 

4. All corrective software modifications made during guarantee period shall be updated on 

all user documentation. 

 

11. MISCELLANEOUS: 

The onus of incorporating the statutory requirements as per local rules for the fire alarm 

systems shall rest fully with the Contractor. 

The installation shall be carried out using new Equipment/Materials complying with 

applicable standards in a workmanship like manner.  Engineer-in-charge reserves the right to 

reject any part of installation having poor workmanship. 

 

 

12. SYSTEM DESCRIPTION 

 

SCOPE OF WORK AND EXCLUSIONS 

 

1. The work shall comprise entire labour including supervision and all materials necessary to 

make a complete installation to the entire satisfaction of the department. The term complete 

installation shall mean, not only major items of equipment    covered by these 

specifications,    but also incidental sundry components necessary for complete execution 

and satisfactory performance of the installation, with all labour charges,  whether or not 

these have been mentioned in detail in the tender documents. The work shall include data 

entry, programming, start up test and demonstration, training of personnel for maintenance 

and operation, submission of construction and installation drawings and wiring diagrams, as 

built documents and system guarantee. 

2. The Contractors’ scope of work will include all items of work as per these specifications, 

drawings, terms and conditions of contract etc. and briefly described in schedule of 

quantities. This shall include, but not be restricted to the following:- 

a) Intelligent Addressable Multi Criteria with floating sensitivity technology Smoke 

Detectors  

b) Addressable Manual Call  Boxes ( Re setting Type Should be used, Break glass type is 

not to be used )  

c) Microprocessor Based Networkable Intelligent Addressable Main UL listed Fire Alarm 

Control Panels for connecting and monitoring the Fire Detectors and other devices along 

with necessary software for programming and configuring the system. 

d) Low /High Intensity Hooters activated from the Panel. 

e) All other works associated with above items as per specifications, drawings and 

conditions of contract and the Chennai Fire Brigade requirements except those 

specifically excluded in Schedule of Quantities. 

f) All the equipment supplied and installed by the contractor shall have compatibility to be 

connected to standard “BUILDING MANAGEMENT SYSTEM” in future. Adequate 

potential free contacts shall be provided for sending / receiving digital signals. The 

system shall also have the hardware facility for interconnection through BACNET or 

MODBUS protocol. 
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g) Unless otherwise indicated in Schedule of Quantities and drawings, the Contractor's 

scope of work will exclude only the following items of work and services, which will be 

arranged by the Engineer-in-charge through other contractors, if required. 

h) Provisions of adequate AC, single/ three phase, 230/415 V, 50 HZ supply with earthing 

for Fire Control Panels. 

 

13. GENERAL DESCRIPTION OF INTELLIGENT FIRE ALARM SYSTEM 

a) Double Action type addressable manual pull stations are proposed near entry to all 

staircases and near all exit points. 

b) Addressable intelligent Multi criteria smoke detectors shall be used in the lift machine 

rooms & in the electrical rooms. 

c) Addressable Control Modules shall be provided in suitable location at each stairwell  for 

the purpose of activating the  hooters in the event of fire. All the hooters in a staircases are 

proposed to be connected to a  control module. 

d) In the event of manual activation of any one Manual Call boxes in a stairwell, all the 

hooters in that  stairwell shall only give alarm and if Manual call boxes  of different 

stairwells are manually  activated then all the hooters in the building shall give alarm. 

e) The fire alarm panels shall operate at 240V+ 10% 50Hz. It should have a large display 

which indicate the exact address of the detector or device activated so that a Non 

Technical person should understand the address details.  The FDAS shall also be provided 

with a    dedicated stand by power supply system (battery and charger) capable of 

maintaining the system for a period of not less than 24  hours after failure of ac power 

supply after which sufficient battery capacity shall remain to provide full load operation 

for at least 30 minutes in line with IS 2189. 

f) The system should be able to detect any type of smoke, fire and heat in the respective site 

area. 

14. DETAILED DESCRIPTION OF THE SYSTEM COMPONENTS:  

The Fire      Alarm System shall have the following features: 

 

a) Intelligent Fire Alarm System (IFAS) shall be provided to effect total control over the life 

safety services required in the building. 

b) The  system shall  be  provided with  Addressable  fire  alarm initiating, annunciating and 

control devices. 

c) The  addressable  and  intelligent  system  shall  be  such  that  smoke sensors, thermal 

sensors, manual call boxes , etc., can be identified with point address. 

d) The FAS shall be able to recognize normal and alarm conditions, below normal sensor 

values that reveal trouble condition, and above normal values that indicate either an alarm 

condition or the need of maintenance. 

e) Read-out or address an actual detector location. The operator shall also be able to adjust 

alarm and alarm thresholds and other parameters for the smoke sensors. 

f) Provide a maintenance / pre-alert / fault alarm capability at smoke sensors to  prevent the 

detectors from indicating a false alarm due to dust, dirt etc. 
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g) Provide alarm verification of individual smoke sensors. Systems that perform alarm 

verification on a zone basis shall not be acceptable. Alarm verification shall be printable 

on the printer to enhance system maintenance and identify possible problem areas. 

h) Provide local alpha-numeric point address of device and current condition of the point. 

i) Each detector shall use state-of-the-art Microprocessor Circuitry with error, detector self-

diagnostics and supervision programs. The detection of the fire shall be taken at the 

detector level. 

j) Provide outputs that are addressable, i.e. outputs shall have point address. The operator 

shall be able to command such points manually or assign  the  points  to  Logical  Point 

 Groups  (Software  Zones)  for  pre- programmed operation. 

k) In the event of a fire alarm, but not in a fault condition, the following action shall be 

performed automatically. 

l) The System Alarm LED on the main fire alarm control panel shall flash. 

m) An addressable hooter cum  strobe which has an inbuilt speaker  shall be initiated where 

ever it is shown in the BOQ  & drawing. Similarly  an addressable hooter cum  strobe 

shall be  initiated where ever it is shown in the BOQ & drawing.   

n) The LCD display on all the main fire alarm control panel (installed near the  main 

 entrance) shall indicate all information associated with Fire Alarm condition including the 

type of alarm point and its location within the premises. 

o) History storage equipment shall  log  the  information associated with the Fire  Alarm 

Control Panel condition, along with the time and date of occurrence. 

p) All system output programs assigned via control-by-event programs that are to be 

activated by a particular point in alarm shall be executed and the associated system 

outputs (alarm notification appliances and/or relays) shall be activated. 

q) Automatic Voice Evacuation system has  to be activated with the help  of a digital voice 

control & Digital Amplifier & speakers  in case of a  fire emergency where ever it is 

shown in the BOQ & drawing. 

r) All Devices should be mounted with proper metal boxes & glands. 

 

15. FIRE ALARM CONTROL PANEL (FACP) 

The Fire Alarm control panel shall have the following features 

1. FACP shall have its own microprocessor, software and memory. It should have a inbuilt 

software to do any service issues in future.  It should not depend on a dongle or Laptop from 

the service vendor so that there is dependency with the vendor in future. 

2. The panels should be microprocessor based in nature and should be Networkable & should 

have the capability of integrating with automatic digital voice control.   

3. FACP shall be UL listed & supervise detection circuits and shall generate an alarm in case 

of abnormal conditions. 

4. FACP shall provide general purpose inputs for monitoring such functions as low battery or 

AC power failure. FACP shall provide tamper protection and commendable outputs, which 

can operate relays or logic level devices. 
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5. Smoke/ Heat detectors shall    be powered using the FACP based smoke / Heat detection    

circuits.    FACPs shall    provide for resetting smoke/ heat detectors, fault-isolation and 

sensor loop operation. It shall be possible to mix different fire devices within the same 

FACP to optimize field wiring. 

6. It shall be possible for the panel to have a loop length of at least 1 km from the panel with 

various devices in the loop connected using 1.5 sq. mm copper conductor cable. 

7. FACPs shall provide monitoring and control of one floor or area or for multiple floors or 

areas. 

8. FACPs shall meet the following requirements to assure the integrity and reliability of the 

system : 

a. The FACP shall be UL listed independently as a fire alarm control panel. 

b. The FACP should have integrated power distribution module and fixed  cabling done 

internally to guarantee a clear and tidy cable feed. 

c. The panel should have a display to exhibit the address of the location of detection in 

case of emergency, which enable easy identification of address of detectors or devices 

by a non technical person. It should also have a flexible design of the operating menu 

with variable keys and message windows. 

d. FACP should have menu Based operation. 

e. All materials and components used in the panel are specified as per UL or higher. 

f. The panel should have a 240V AC power supply unit in plug-in design with rack and 

panel connector and a 24VDC/6A output power supply. The module should be protected 

against overvoltage and reverse polarity. The output voltage is monitored and regulated 

externally. 

g. LCD display at the FACP shall be provided to indicate point in alarm or trouble. In such 

systems, means for manually scanning the points in trouble shall be provided and a 

trouble and alarm LED shall be used    to indicate that there are    points in alarm/ 

trouble. The alarm/ trouble LED shall only extinguish when all alarm/troubles are 

cleared from the loop. 

h. It shall be possible to command test, reset and alarm silence from the FACP.  FACP 

should have freely configurable detector zone displays. 

  

 FACP  switches  shall  allow  authorized  personnel  to  accomplish  the following: 

a. Acknowledge a general alarm condition.  

b. Silence the local audible alarm. 

c. It shall be possible to Silence the alarm indicating devices (hooters). 

d. Reset all zones (Logical Point Group) / points, after all initiating devices have returned 

to normal. 

e. Perform a complete operational test of the memory with a visual indication. 

f. Test all panel LEDs for proper operation without causing a change in the condition of 

any zone (Logical Point Group) 

g. Walk Test 

 

10. The FACP shall have Drift Compensation facility to compensate for 

environment. . 

11. FACP shall be backed up with its built-in UPS power.  

12. FACP shall be provided with following features : 

a. System Status    Reports 

b. Printer Interface 

c. System Point Report 
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13. The display on FACP shall provide indication for AC Power, System Alarm,  System 

Trouble/Security  Alarm,  Display  Trouble  and  Signal Silence. This would mean that in the 

event of change of any logic, detector / zone sequence alteration,  the operator can initiate 

these by use of alpha-numeric keys on the FACP panel to reconfigure the above parameters. 

14. Power supply unit of each FACP shall have following characteristics: 

a) The main power supply shall be 240 VAC±10%, 50 Hz±3% and shall in turn provide all 

necessary power of the FACP. 

b) It shall provide a separate battery control module with charger. The batteries may be 

housed in the FACP itself or in a separate box. The battery charger shall be capable of 

charging all the batteries proposed. 

15. It should have an In built Digital voice control System capable to giving automatic 

messages to digital amplifiers. 

 

16. DETECTORS & ADDRESSABLE DEVICES 

 

1. General features common to all detectors: 

 

Built-in-response indicator:  Each  detector  shall  incorporate indicator “LED” at the  detector which 

shall blink in normal condition and glow steady  on  actuation  of  the  detector  to  locate  the 

 detector  which  is operated while on fire. The detector shall not be affected by the failure of the 

response indicator lamp. The LED should be visible from a 360 deg view 

Maintenance: All detectors shall be fitted either with plug-in system or bayonet type connections 

only, from the maintenance and compatibility point of view. 

Construction: The components of the detectors must not be damaged by static over voltage. 

 

2. Addressable Multi criteria Optical/Thermal Smoke Detectors 

 

a. Smoke detectors shall be addressable devices, and shall connect with two wires to one of the 

Fire Alarm Control Panel loops. Minimum of 198 decators & devices should connect to one loop 

in any combination. The detectors shall be ceiling mounted type 

b. The  detectors  shall be UL listed & it should  provide  electronic      address-setting  by  means 

 of configuration software  or  manual  address-setting by  means  of  micro switches. 

The area covered by each smoke/heat detector shall be as per UL guidelines. 

 

3. Manual Call  Stations 

 

a. Manual stations shall be provided to connect to the Fire Alarm Control Panel loops. It should 

be resetting type. 

b. The manual stations shall on command from the Control Panel send data to the panel 

representing the state of the manual station. 

c. Stations shall be suitable for surface mounting or semi flush mounting. It should be resetting 

type.  Break glass type is not to be used.  

 

Wiring for the Manual Call station and other devices are proposed to be drawn in the existing MS 

conduit that are already laid in recess on walls by other agency. The MS conduit will be terminated in 

a conduit junction box or MS back box of size 100mm x 100 mm x 50 mm or 75 mm x 75 mm x 

50mm  (2 Module). The fire alarm contractor has to install the Manual Call station on these back 
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boxes either in semi flush or surface mounting position. If any additional  enclosure / box  is required 

for accommodating the Manual Call station in semi flush or surface mounting position, the    same 

shall be provided by    the fire alarm contractor within the quoted rates and nothing extra shall be 

payable on this account. 

 

 

4. Addressable Control Module  shall have the following features: 

 

     a. Output should be electrically isolated from loop 

     b. Switching of currents for operating a group of conventional hooters in a stairwell. The 

minimum current carrying capacity of output contact of the relay / solenoid shall be 2 Amps 

at 24 V DC. 

     c. Owner supply to interface via two-wire line (line supply) 

     d. Addressing of interface either automatically or via code switch (allowing unique assignment 

of installation location to address) 

 

Wiring for the Addressable Control Module and other devices are   proposed to be drawn in the 

existing MS conduit that are already laid in recess on walls by other agency. The MS conduit will 

be terminated in a conduit junction box or MS back box of size 100mm x 100 mm x 50 mm or 75 

mm x 75 mm x 50mm (2 Module). The fire alarm contractor has to install the Addressable 

Control Module on these back boxes either in semi flush or surface mounting position. If any 

additional enclosure / box is required for accommodating the Addressable Control Module in 

semi flush or surface mounting position, the same shall be provided by the fire alarm contractor 

within the quoted rates and nothing extra shall be payable on this account. 

 

5. Electronic Hooter , speaker & strobe   shall have the following features  

 

a. The Electronic Hooter Cum Strobe shall be compatible with the Fire detection and 

alarm panel offered. 

b. It shall be wall mount type. 

c. It shall be used as a speaker in case of voice evacuation where ever it is mentioned in 

the Drawing & BOQ  

d. It shall work at the same operating voltage of detectors. 

e. It should have a strobe to given an alert to people with the challenge of hearing.   

f. It shall generate audio alarm on command from the fire detection and alarm panel 

through the designated control module. 

g. It shall be able to withstand ambient temperature upto 50 deg.C. 

h. Wiring for the Electronic Hooter and other devices are proposed to      be drawn in the 

existing MS conduit that are already laid in recess  on  walls by other agency. The MS 

conduit will be terminated in a conduit junction box or MS back box of size 100mm x 

100 mm x 50 mm or 75 mm x 75 mm x 50mm (2 Module). The fire alarm contractor 

has to install the Electronic Hooter on these back boxes either in semi flush or surface 

mounting position. If any additional enclosure / box is required for accommodating the 

Electronic Hooter in semi flush or surface mounting position, the same shall be 

provided by the fire alarm contractor within the quoted rates and nothing extra shall be 

payable on this account 

 

6. Response Indicators 

Remote Response Indicator shall be installed outside the areas normally kept closed to identify the 

detectors response even if the room is locked. These indicators shall be able to indicate the status of 
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the corresponding detectors in these areas. All the detectors shall have the feature for connecting 

response indicators to them. 

 

7. Installation 

a) Installation shall be in accordance with the IS 2189 &  NFPA guidelines local and state 

codes, and as recommended by the major equipment manufacturer. 

b) MS conduit for drawing wires for connecting the fire detection and alarm system devices 

to the fire alarm panel has already been laid/ are being laid in ceiling/ walls of the building 

by other agencies. Necessary wiring for the same shall be done by the fire alarm contractor 

as per the direction given by Engineer in charge.  

c) All fire detection and alarm system devices, control panels and remote annunciations shall 

be flush mounted or surface mounted as per direction given by E-in-C. 

d) Manual fire alarm boxes shall be suitable for surface mounting or semi- flush mounting. 

e) Commissioning Procedure shall be carried out in a methodical sequence as follows 

 Start-up,  

 Configuration, 

 Operability adjustment,  

 Stable operation,  

 Final adjustment 

f. The Contractor shall finalize captured FDAS data to be recorded and the manner in which 

the data is to be taken in association with CPWD. 

 

8. Training 

 

a) Training shall be provided as required for operating the system. Hands-on demonstrations of 

the operation of all system components and the entire system including program changes and 

functions shall be provided. 

b) The contractor and/or the systems manufacturer's representatives shall provide a typewritten    

"Sequence of Operation." 
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SECTION IX 

TECHNICAL SECHEDULES 

 

The technical Schedules should be duly filled and uploaded along with the Technical Bid 

 

SCHEDULE—`A’ 

SCHEDULE OF TECHNICAL PARTICULARS. 

SI.No. Particulars. Guaranteed date. 

I.ELECTRIC FIRE PUMP. 

A. MOTOR. 

1. Make. 

2. Frame: size. 

3. Type 

4. Protection type. 

5. Insulation class. 

6. Electrical particulars (Voltage/No.of phase/frequency). 

7. IS. Conforming to: 

8. H.P. 

9. Speed. 

 

   B.PUMP. 

1. Sale and catalogue number. 

2. Type. 

3. Frame size. 

4. Discharge. 

5. Total head at full discharge. 

6. BHP absorbed : (a) at rated head & discharge) 

                                          (b) At 150% of rated discharge and 65% of rated head  

7. Casing material. 

8. Impeller material. 

9. Shaft material. 

10. No. of stages. 

11. Type of drive. 

12. Type of sealing. 

II. DIESEL FIRE PUMP: 

A.. DIESEL ENGINE: 

I.  Make and model no. 

2. Type 

3. H.P 

4. Speed. 

5. No. of cylinders. 

6. I.S/B.S Std conforming to 

7. Type of cooling 

8. Fuel consumption at full load. 
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9. Overload capacity 

10. Isolation efficiency. 

 

B. PUMP:- 

1. Make and catalogue number. 

2. Type. 

3. Frame size. 

4. Discharge. 

5. Total head at full discharge. 

6. BHI' absorbed (a) At rated head & discharge. 

       (b) At 150% of rated discharge 

                                          And 65% of rated head. 

7. Casing material 

8. Impeller a...2...ial. 

9. Shaft material 

10. W as t a g es .  

11.  Type of drive. 

12.  Type of sealing. 

 

III.PRESSURISATION PUMP: 

A. MOTOR. 

 1.      Make. 

2. Frame size. 

3. Type. 

4. Protection type. 

5. Insulation class. 

6. Electrical particulars (voltage/ 

   No of phase/ frequency) 

7. I.S. Conforming to 

8. H.P. 

9. Speed. 

 

      B. PUMP: 

 

1. Make. 

2. Frame size. 

3. Type. 

4. Discharge. 

5. Total head at full discharge. 

6. BHP absorbed (a) at rated head and discharge . 

   (b) at 150% of rated discharge 

    and 65% of rated head. 

7. Casing material 

8. Impeller material. 

9. Shaft material. 

10. No. of stages. 
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11. Type of drive. 

12. Type of seal. 

 

 

IV.  PIPES :- 

   A. CAST IRON PIPE. 

1. Make. 

2. Class. 

3. I.S.Conforni: to fittings and for pipes. 

 

 

   B. GALVANISED IRON PIPE:- 

1. MAKE. 

2. Class. 

        3. I.S. Conforming to 

 

  C. VALVES:- 

 

1. Make 

        2. Class . I.S. conforming to 

 

      D. NON RETURN VALVES. 

 

1. Make. 

2. Class. 

3. LS. Conforming to 

 

V. HOSE PIPE_: 

    l. Make. 

    2. Diameter. 

    3. I.S. Conforming to : 

 

VI. HOSE REEL: 

1. Make 

2. Length. 

3. Diameter. 

4. I.S. Conforming to 

 

VII. HOSE CABINET INDICATE 'SEPARATELY FOR INTERNAL & EXTERNAL 

    HYDRANTS 

1. Size.( L X B X  H) 

2. Thickness of the steel used. 

 

VIII.  AIR VESSEL:.: 

1. Diameter. 

2. Length. 

3. Thickness of sheet metal used. 

4. Make of. 
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IX. Make of cables and size of cables for different motors 

 

X.  MICROPROCESSOR BASED ADDRESSABLE FIRE ALARM PANEL. 

 1. Make   : 

 2. Model No.   : 

 3. Number of Loop : 

 

XI.  ADREESSABLE SMOKE & HEAT DETECTORS. 

 

 SMOKE DETECTORS. 

 1. Make   : 

 2. Model No.   : 

 

 HEAT DETECTORS. 

 1. Make   : 

 2. Model No.   : 

 

XII. ADDRESSABLE MANUAL PULL STATION / MANUAL CALL POINT (RESETTING 

TYPE) 

 

 1. Make   : 

 2. Model No.   : 

 

XIII. ADDRESSABLE MONITOR MODULES 

1. Make   : 

 2. Model No.   : 

 

XIV. ADDRESSABLE CONTROL MODULES 

1. Make   : 

 2. Model No.   : 

 

XV. ADDRESSABLE TYPE LOW INTENSITY VARIABLEL TONE ELECTRONIC 

HOOTER 
1. Make   : 

 2. Model No.   : 

 

XVI. RESPONSE INDICATOR 

1. Make   : 

 2. Model No.   : 

 

XVII. MANUAL FIRE ALARM PANEL 

1. Make   : 

 2. Model No.   : 

 3. No: of Zone   : 

 

XVIII. VIOCE ALARM CONTROLLER 

1. Make   : 

 2. Model No.   : 
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 3. No: of Zone   : 

 

XIX.  SPEAKER 

1. Make    

 2. Model No.     

 

XX.   WALL MOUNT SPEAKER 

1. Make    

 2. Model No.    

  

 

 

 

 

SIGNATURE OF THE TENDERER 
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'SCHEDULE- ‘B’ 

SCHEDULE _ OF ADDRESSES OF MANUFACTURERS 

S1.No. Item. Name of the.   Place where can be offered for 

Manufacturer                test' Inspection.  

1. Pump 

2. Motors. 

3. Valves. 

4. Pipes (a) G.I 

5. Electrical panels. 

6. Hose pipe. 

7. Hose reel. 

8. Fire Alarm Panel 

9. Fire Detectors 

10. Voice Alarm Control Panel 

11. Microphone / Speakers 

12. Any other item. 

SIGNATURE OF THE TENDERER 
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'SCHEDULE- ‘C’ 

SCHEDULE OF PROGRAMME OF WORK 

No. Details of item. Month / weeks.1 2 3 4 5 6 7 

L SUPPLY OF DRAWINGS. 

II. BRINGING MATERIALS TO SITE. 

1. Pumps sets 

2. Pipes. 

3. Valves. 

4. Hose Pipes, Reel, 

5. Fire alarm panel & connected Equipment 

6. PA System & Connected Equipment 

7. Other items. 

III INSTALLATION, TESTING & COMMISSIONING. 

1. Pumps sets 

2. Pipes. 

3. Valves. 

4. Hose Pipes, Reel, 

5. Fire alarm panel & connected equipments 

6. PA System & Connected Equipments 

7. Other items. 

 

 

SIGNATURE OF THE TENDERER 
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VOLUME II 

FINANCIAL BID 
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LETTER OF TRANSMITTAL FOR FINANCIAL BID 

 

To  

General Manager (SEZ),  

WAPCOS Limited CSEZ Project Office, CSEZ Admin. Building,  

Kakkanad, Cochin, Kerala—682037; Phone: +91-484-2413544  

 

Subject: Financial Bid for the work of “Construction of SDF in CSEZ– Fire Fighting and 

Protection System”  

 

Sir,  

With reference to your NIT document dated ………….., I/we, having examined the Bidding Documents 

and understood their contents, hereby submit my/our Bid for the aforesaid Project.  

The Bid is unconditional and unqualified.  

1. I / We acknowledge that the WAPCOS will be relying on the information provided in the BID and the 

documents accompanying the BID for selection of the Contractor for the aforesaid Project, and we certify 

that all information provided in the Bid are true and correct; nothing has been omitted which renders such 

information misleading; and all documents accompanying the BID are true copies of their respective 

originals.  

2. The BID Price has been quoted by me / us after taking into consideration all the terms and conditions 

stated in the NIT, draft Agreement, our own estimates of costs and after a careful assessment of the site and 

all own the conditions that may affect the project cost and implementation of the project.  

3. I/ We acknowledge the right of the Authority to reject our BID without assigning any reason or 

otherwise and hereby waive, to the fullest extent permitted by applicable law, our right to challenge the 

same on any account whatsoever.  

4. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into an Agreement in 

accordance with the draft that has been provided to me/us prior to the BID Due Date. We agree not to seek 

any changes in the aforesaid draft and agree to abide by the same.  

5. I / We shall keep this offer as specified in the NIT.  

6. I / We hereby submit our BID and offer a BID Price of Rs. ...................excluding Goods and Services 

Tax (Rs............................................................... in words) for undertaking the aforesaid Project in 

accordance with the Bidding Documents and the Agreement.  

 

Yours faithfully, 

 

  

Date:                          (Signature, name and designation of the Authorized signatory)  

 

 

 

Place:                        Name and seal of Bidder 


